RITES Ltd. / Contract Policy Cell / Gurgaon
General Conditions of Contract for Works, July 2019
Correction Slip No. 6

The correction slip No. I and correction slip No. 5 to RITES GCC for works, July 2019
shall not be valid.

Due to a typographical error, the words “CLAUSE 10CC" just above the heading
“Payment due to increase/decrease in prices/wages after Receipt of Tender for Works "
on page 43 got omitted in typing/printing. The words “CLAUSE 10CC" may therefore, be
inserted there.

Due to a typographical error, the existing Clause 10 CC of RITES GCC for works, July
2019 has been modified. The existing Clause 10 CC of RITES GCC for works, July 2019
may be deleted and replaced with the following.

CLAUSE 10 CC

Payment due to increase/decrease in prices/wages after Receipt of Tender for Works

This clause will be applicable only when so provided in Schedule ‘F’.

If the prices of materials (not being materials supplied or services rendered at fixed
prices by the Employer in accordance with Clauses 10 & 34 hereof) and/ or wages of
labour required for execution of the work increase, the Contractor shall be compensated
for such increase as per provisions detailed below and the amount of the Contract shall
accordingly be varied, subject to the condition that such compensation for escalation
in prices and wages shall be available only for the work done during the stipulated period
of the contract including the justified period extended under the provisions of Clause 5 of
the contract without any action under Clause-2. However, for works executed during the
justified period extended as above, the compensation as detailed below will be limited
to the indices/wages prevailing at the time of stipulated date of completion or as
prevailing for the period under consideration, whichever is less. Such compensation for
escalation in the prices of materials and labour, when due, shall be worked out based
on the following provisions:-

i)  The base date for working out such escalation shall be the last stipulated date of receipt of
tenders including extension, if any.

ii)  The cost of work on which the escalation will be payable shall be reckoned as below:

a) Gross value of work done upto this quarter (A)

b) Gross value of work done upto the last quarter (B)

¢) Gross value of work done since previous quarter C=(A-B)
d) Full assessed value of Secured Advance fresh paid in this quarter (D)

e) Full assessed value of Secured Advance recovered in this quarter (E)

f) Full assessed value of Secured Advance for which escalation ) is F=(D-E)
payable in this quarter




g) Advance payment made during this quarter : (G)
h) Advance payment recovered during this quarter : (H)
i) Advance payment for which escalation is payable in this quarter I=(G-H)
J) Extra Items, Substituted Items and Deviated Quantities paid as  per
Clause 12 based on prevailing market rates plus increase in royalty paid (J)
under Clause 37 B during the quarter:
Thenn M=C+F+1-] N=085M
k) Less cost of material supplied by the Employer as per (K)
Clause 10 and recovered during the quarter
I) Less cost of services rendered at fixed charges as per (L)
Clause 34 and recovered during the quarter

Cost of work for which escalation is applicable:

W=N-(K+L)

iii) Components of cement, steel, materials, labour, POL, etc. shall be pre-determined for
every work and incorporated in the conditions of Contract attached to the tender
papers included in Schedule 'E'. The decision of the Engineer-in-Charge in working
out such percentage shall be final and binding on the Contractors. The percentages
stipulated for the different components in Schedule ‘E’ will continue to be applicable
even if the percentages vary as per actual at the stage of execution of works.

iv) The compensation for escalation for cement, steel, materials, and POL shall
be worked as per the formula given below:

a) Adjustment for component of 'Cement’

Ve=Wx Xc x CI-Clo
100 Clo

Ve: Variation in cement cost i.e. increase or decrease in the amount in rupees to be
paid or recovered.
W : Cost of work done, worked out as indicated in sub-para (ii) above.
Xc: Component of cement expressed as percent of the total value of work.

Cl: Average of Monthly Wholesale Price Index for Ordinary Portland
Cement and Pozzolana cement for the period under consideration as
published by the Economic Advisor to Govt. of India, Ministry of
Commerce & Industry (2011-1 2) series.

Clo : Average of Monthly Wholesale Price Index for Ordinary Portland
Cement and Pozzolana cement valid on the last stipulated date of
receipt of tenders (including extension, if any) as published by the Economic
Advisor to Govt. of India, Ministry of Commerce & Industry (2011-12)
series.
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) Adjustment for component of 'Steel'

Vs=Wx Xs x SI - Slo
100 Slo

Vs : Variation in steel cost i.e. increase or decrease in the amount in rupees to be

paid or recovered.

W Cost of work done, worked out as indicated in sub-para (ii) above.
Xs : Component of steel expressed in percent of the total value of work

SI:

Average Monthly Wholesale Price Index for (i) Angles, Channels, Sections,
Steel (coated/not), (ii) Mild Steel Flat Products, (iii) Hot Rolled Coils & Sheets
and (iv) Cold Rolled Coils & Sheets for the period under consideration as
published by the Economic Advisor to Govt. of India, Ministry of Commerce &
Industry (2011-12) series.

Slo: Average Monthly Wholesale Price Index for (i) Angles, Channels, Sections,

Steel (coated/not), (ii) Mild Steel Flat Products, (iii) Hot Rolled Coils & Sheets
and (iv) Cold Rolled Coils & Sheets valid on the last stipulated date of receipt
of tenders (including extension, if any) as published by the Economic Advisor to
Govt. of India, Ministry of Commerce & Industry (2011-12) series.

¢) Adjustment for component of 'Materials'

VM=Wx XM x MI-Mlo
100 Mlo

VM : Variation of material cost i.e. increase or decrease in the amount in rupees to
be paid or recovered.

W Cost of work done, worked out as indicated in sub-para (ii) above.

Xm : Component of 'materials' expressed as percent of the total value of work.

MI : Monthly Wholesale Price Index (2011-12 series) for all commodities
for the period under consideration as published by Economic Advisor to
Govt. of India, Ministry of Commerce & Industry.

Mlo: Monthly Wholesale Price Index (2011-12 series) for all
commodities valid on the last stipulated date of receipt of tender (including

extension, if any) as published by Economic Advisor to Govt. of India,
Ministry of Commerce & Industry.

|



Adjustment for Component of POL

VF=Wx Z X FI - Flo
100 Flo
VF : Variation of cost of Fuel, Oil & Lubricant i.e. increase or decrease in the
amount in rupees to be paid or recovered.

W Cost of work done, worked out as indicated in sub-para (ii) above.

Z: Component of Fuel, Oil & Lubricant expressed as percent of the total value of
work.

FI: Monthly Wholesale Price Index (2011-12 series) for High Speed Diesel for
the period under consideration as published by Economic Advisor to Govt.
of India, Ministry of Commerce & Industry, New Delhi.

Flo : Monthly Wholesale Price Index (2011-12 series) for High Speed Diesel
valid on the last stipulated date of receipt of tender (including extension, if
any) as published by Economic Advisor to Government of India, Ministry of
Commerce & Industry.

v)  The following principles shall be followed while working out the indices
mentioned in Para (iv) above.

(a) The compensation for escalation shall be worked out at quarterly intervals
and shall be with respect to the cost of work done as per bills paid during
the three calendar months of the said quarter. The first such payment shall be
made at the end of three months after the month (excluding) in which the
tender was accepted and thereafter at three months interval. At the time of
completion of work, the last period for payment might become less than
3 months, depending on the actual date of completion.

For the purpose of reckoning the work done during any period/quarter, the
bills prepared during the period/quarter shall be considered. The dates of
preparation of bills as entered in the M.B. by the Engineer (if Clause 6 is
applicable)/date of submission of bill finally by the contractor to the Engineer
in case of computerized MBs (if Clause 6A is applicable), shall be the
guiding factor to decide the bills relevant to any period/quarter. The date of
completion as finally recorded by the competent authority in the MB shall be
the criterion for the last quarter or fraction.

(b) The index (CI, SI, MI, FI etc.) relevant to any quarter/ period for which such
compensation is paid shall be the arithmetical average of the indices
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relevant to the three calendar months. If the period up to date of
completion after the quarter covered by the last such installment of
payment, is less than three months, the index CI, SI, MI and FI shall be
the average of the indices for the months falling within that period.

vi)  The compensation for escalation for labour shall be worked out as per the
formula given below:

VL=Wx Y x Ll-Llo
100 Llo

VL : Variation in labour cost i.e. increase or decrease in the amount in rupees to
be paid or recovered.

W Cost of work done, worked out as indicated in sub-para (ii) of Clause 10 CC.

Y : Component of labour expressed as a percentage of the total value of the
work.

Llo : Highest Minimum daily wage in rupees of an unskilled adult male
mazdoor, fixed under any law, statutory rule or order as on the last
stipulated date of receipt of tender including extension, if any.

LI: Highest Minimum wage in rupees of an unskilled adult male mazdoor,
fixed under any law, statutory rule or order as applicable on the last date of
the quarter previous to the one under consideration.

vii) The following principles will be followed while working out the compensation
as per sub- para (vi) above.

(a) The minimum wage of an unskilled male mazdoor mentioned in sub-para
(vi) above shall be the higher of the wage notified by Government of
India. Ministry of labour and that notified by the local administration both
relevant to the place of work and the period of reckonin g. It is not necessary
that Llo and LI should be those notified by the same Body.

(b) The escalation for labour also shall be paid at the same quarterly intervals
when escalation due to increase in cost of materials and/ or POL is paid
under the clause. If such revision of minimum wages takes place during
any such quarterly intervals, the escalation compensation shall be payable
at revised rates only for work done in subsequent quarters.

(c) Irrespective of variations in minimum wages of any category of
labour, for the purpose of this clause, the variation in the rate for an
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unskilled adult male mazdoor alone shall form the basis for working out
the escalation compensation payable on the labour component.

viii) In the event the price of materials and/ or wages of labour required for
execution of the work decrease/s, there shall be a downward adjustment of the
cost of work so that such price of materials and/or wages of labour shall be
deductible from the cost of work under this Contract and in this regard the
formula herein before stated under this Clause 10CC shall mutatis mutandis
apply, provided that:

(a) no such adjustment for the decrease in the price of materials and/ or wages
of labour aforementioned would be made in case of Contracts in which the
Clause 10 CC is not applicable as indicated in Schedule ‘F’.

(b) the Engineer-in-Charge shall otherwise be entitled to lay down the
procedure by which the provisions of this sub-clause shall be implemented
from time to time and the decision of the Engineer-in-Charge in this behalf
shall be final and binding on the Contractor.

(ix) The Contractor shall furnish the basic data, initially and periodically during the
course of work about CI, CIs, SI, SI5, MI, MIs, FI, Flo , LI, LI& etc. required
for computations under clause 10CC, along with copy of supporting documentary
evidence.

No. RITES/CO/CPC/GCC 2019/CS 06
Dated the 29" October, 2020

The above correction to GCC for Works July 2019 duly revised and issued with
the approval of the competent authority.

%ﬂlww

(Pawan Chowdhr
ED/ P&C-CP and Head
Contract Policy Cell

All Divisional Heads and SBU heads: As per standard mailing list of dispatch.
Copy to:

l. Secy. to CMD/DP/DF/DT. The above correction slip may be inserted in the copy
of GCC for Works, July 2019, for information of CMD and Directors

2. CVO

3. AGM/ IT: For getting uploaded on RITES website (Tender/RITES-GCC July
2019/Correction slip-6).



