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SECTION - 1 

 
NOTICE INVITING TENDER (NIT) 

AND 

INSTRUCTIONS TO TENDERERS (ITT) 
 

1. GENERAL: 

1.1. Tender Notice: 

Tenders are invited through E-Tendering system by RITES Ltd., a Public Sector 
Enterprise under the Ministry of Railways, acting for and on behalf of North Western 
Railway, Ministry of Railways (Railway Board) (Employer) as an Agent/Power of 
Attorney Holder, from eligible firms/agencies satisfying the set eligibility/qualifying 
criteria for the work of from working contractors (including contractors who have 
executed works within the last Seven years reckoned from the scheduled date of 
opening of tender) of Railways, CPWD, MES, DOT, RITES, State PWD or any other 
Central/State Government Department, Central/State Government Undertaking or their 
subsidiaries, Municipal Body, Autonomous Body of Central / State Governments or 
Public Ltd., Companies listed on Stock Exchange in India or Abroad or subsidiaries of 
such companies for the work of “Railway Engineering works related to Civil, S & T 
and Supply of T&P of OHE including maintenance spares for Ringas (Excl.) -Jaipur 
(Excl.)-Sawaimadhopur(Excl.) Section in Jaipur Division of North Western Railway, 
Rajasthan, India.” 

(Note: Throughout these bidding documents, the terms ‘Bid’ and ‘Tender’ and their 
derivatives are synonymous) 

1.2. Estimated Cost of Work: 

The estimated cost of this work is Rs. 10,27,26,694.09 excluding GST. The estimate is 
generally based on CPWD Delhi Schedule of Rates 2021*/ MES* /Railways* /      
PWD* Schedule of Rates 20_ RVNL SOR-2018, NWR SOR 2020, LARs (excluding the 
element of GST on Works Contract Service) enhanced by WPI and on market rates for 
non-schedule items. This Estimate, however, is given merely as a rough guide. 

*Fill in the year, the percentage of enhancement, name of State (in case of PWD) and 
strike out whichever is not applicable. 

1.3. Time for Completion: 

The completion period of this work is 09 (Nine) Months from the date of 
commencement, which is defined in Schedule F under Clause 5.1(a) of Clauses of 
Contract. 

1.4. Brief Scope of Work: 

The works includes Railway Engineering works related to Civil, S&T and Supply of 
T & P of OHE including maintenance spares for Ringas (Excl.) -Jaipur (Excl.)- 
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Sawaimadhopur (Excl.) Section in Jaipur Division of North Western Railway, Rajasthan, 
India. 
This work shall broadly include Civil, S&T and Electrical related works: 

(1) General: 

(a) The works is related to leftover works in connection with Railway electrification 
of RGS-JP-SWM and involves construction of boundary wall, sump/water tanks, 
fencing and other minor modifications of civil structures, supply of T&P spares 
of OHE maintenance depot, supply of signaling cables, ELB, ESB and 
installation of ELB/ESB, fuse alarm monitoring system and other associated 
works as per requirement of Railway as advised by Engineer. 

(b) All allied works deemed necessary for successful completion of the project 
including Maintenance & supervision of entire system during defect liability 
period of the project required to be executed by contractor whether it is 
mentioned in BOQ or not. 

(c) Contractor has to follow instructions of Site in-charge for execution of works . 
 
 

(2) Civil Works: 
 

(a) Water Supply arrangements for the Residential Quarters, Office Buildings, 
Service Buildings, etc., as per approved drawing and client’s requirements. 

(b) Preparation and supply of “As Built” drawings. 

(c) Boundary/Compound wall of staff quarters at Isarda, Chomu, Chaksu & 
Durgapura. 

(d) Wall for park shed for rest in park and fencing between road and track at 
Chaksu. 

(e) Road repairing at Isarda. 

(f) WBM approach road for underground water tanks at Isarda and Chaksu. 

(3) Signaling & Telecommunication works: 

(a) Designing and Plotting of Signaling Interlocking Plan (SIP) in AUTOCAD. 

Preparation of new S&T plans & other drawings. 

(b) Modifications in existing signaling installation at stations and mid-section LC 

gates suitable for 25 KV ACT. 

(c) Design of circuits and plans to suit layout given in the signaling plan of 

IBS/ABS/LC GATE. 
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(d) Preparation and supply of laminated one set of all the completion plans including 

circuit diagrams and indoor as well as outdoor completion documents. 

(e) Addition/alteration in existing relay room wiring, location boxes wiring, track 

circuits, axle counter etc. 

(f) Supply, installation, testing & commissioning of Micro Processor based Remote 

Terminal Unit (RTU). 

(g) Supply, installation, testing & commissioning of SMPS based Integrated Power 

Supply System for L.C gates. 

(h) Supply, installation, testing & commissioning of Electrically Operated Lifting 

Barrier along with emergency sliding boom in place of existing mechanical 

gates. 

(i) Supply and installation of CO2 type fire extinguisher along with required 

accessories. 

(j) Trenching and laying of signaling, telecommunication cables for segregation, 

signals, axle counter, ELB etc. 

(k) Supply of cables, CT racks, Relays, fuses, wiring materials, location boxes and 

other required materials necessary to complete the works. 

(l) Provision of additional signal cables for signaling modifications and provision of 

Quad & OF cables for additional telecom requirements for RE. 

(m) Provision of additional telecom facilities. 

(n) Provision of communication media for SCADA. 

(o) Execution of S&T work and commissioning S&T system as per NWR practices/ 

approvals. 

(p) Preparation of “as built drawings”. 

(q) All other works as decided by Engineer In-charge as per site conditions or 

required /deemed necessary for successful execution of works. 

(r) Other works as mentioned in S&T BOQ and elsewhere mentioned in tender 

document or as per site requirements. 

(4) Electrical Works: As per site requirements. 

(5) Supply of T& P Items: 
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(a) Supply items (as mentioned in BOQ) procurement shall commence after prior 
approval of the data sheets of respective items and procurement plan. 

 
1.5. Availability of Site: 

The site for the work is available. 

1.6. Bid Submission Deadline: 

Deadline for submission of bids is 11:00 hours on 20.02.2023. 

The Employer may extend the deadline for submission of Tenders by issuing an 
amendment in writing in accordance with Clause 6.3. The Employer may extend the 
deadline for submission of Bids and/or the Bid opening date and time, even otherwise, if 
it considers the same to be desirable / expedient. In case of such extension, all rights and 
obligations of the Employer and the Tenderer previously subject to the original deadline 
will be subject to new deadline. 

All Bidders are advised to see the website https://etenders.gov.in/eprocure/app for 
extension of deadline for submission of tenders and/or the bid opening date. 

CRITICAL DATA SHEET 
 

Published Date 17:30 Hrs. on 27.01.2023 

Bid Document Download / Sale Start Date 18:00 Hrs. on 27.01.2023 

Pre-bid Query Receipt Start Time & Date Not Applicable 

Pre-bid Query Receipt End Time & Date Not Applicable 

Bid submission Start Date & Time 11:00 Hrs. on 13.02.2023 

Bid submission End Date & Time 11:00 Hrs. on 20.02.2023 

Bid Opening Date & Time* 11:30 Hrs. on 21.02.2023 

*‘Bid opening date and time’ should not be less than 24 hours of the ‘Bid submission End 
Date & Time.’ 

 

2. QUALIFICATION CRITERIA TO BE SATISFIED: 

2.1. The Qualification Criteria to be satisfied are given at Annexure-I enclosed. 

2.2. The Qualification Criteria to be satisfied will depend on the category of works, whether 
Small, Normal or Large. Small Works are those costing up to and including Rs. 3 Crore, 
Normal Works are those costing above Rs. 3 Crore and up to and including Rs. 50 Crore 
each and Large Works are those costing above Rs. 50 Crore. The work for which the 
Tender is being invited falls under the category of Small*/Normal*/Large*. (*Strike out 
whichever is not applicable) 

2.3. The Qualification Criteria to be satisfied will also depend on whether the Work falls in 
Normal area or difficult area. Difficult area includes North East States, Jammu & 
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Kashmir, Ladakh, Andaman & Nicobar Islands and the 60 districts requiring Integrated 
Action Plan of Government of India (List available at Annexure X). Normal area covers 
all areas other than Difficult area. The work for which this Tender has been invited falls 
under *Normal/*Difficult area. 

(*Strike out whichever is not applicable) 

2.4. In this Tender Joint Venture is *Allowed/*Not Allowed. 

(*Strike out whichever is not applicable; in case JV is not allowed, except the first line, 
the rest of Clause 2.4 will be deleted) 

In case Joint Venture is allowed the following will apply: 

(a) If JV is successful in the Bid, the Contract will be awarded in the name of JV. The 
JV Agreement should be executed within 15 days of receipt of Letter of Acceptance 
(LOA) and the JV Agreement duly registered in accordance with law so as to be 
legally valid and binding on the members. The JV shall also open a Bank account in 
the name of JV and all payments due to the JV shall be credited by the Employer to 
that account only. To facilitate statutory deductions such as towards Income Tax, 
GST, etc. made from the amounts due to the JV being credited to the concerned 
Government Departments, the JV shall arrange to obtain PAN/GSTIN, etc., in the 
name of JV, as required. 

(b) Bid submitted by a Joint Venture of two or more firms as Partners/Members shall be 
accompanied by the following documents: 

I. A copy of Joint Venture MOU/Agreement duly notarized so as to be legally 
valid and binding on all the Partners/Members and incorporating the following 
provisions (Suggested format at Annexure II) should be uploaded: 

(i) The Bid and, in case of a successful Bid, the Agreement shall be signed, so 
as to be legally binding on all Partners/Members. 

(ii) One of Partners/Members shall be nominated as being in charge and this 
authorization shall be evidenced by submitting Power of Attorney signed 
by legally authorized signatories of all the Partners/Members. 

(iii) The Partner-in-charge/Lead Member shall be authorized to incur liabilities 
and receive instructions for and on behalf of any and all partners/members 
of the Joint Venture and entire execution of the Contract, shall be done 
exclusively with the Partner in charge. 

(iv) All the partners of the Joint Venture shall be liable jointly and severally for 
the execution of the contract in accordance with the Contract terms and a 
statement to this effect shall be included in the authorization through a 
Power of Attorney in favour of the Partner-in-charge/Lead Member as well 
as in the Bid and in the Agreement (in case of a successful bid). 

(v) Indication of the precise responsibility of all the Partners/Members of the 
Joint Venture in respect of planning, design, construction equipment, key 
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personnel, work execution and financing of the Project duly indicating the 
percentage in financing of JV by each Partner. 

(vi) In case of Large Works, the maximum number of Partners can be only 
three and the Partner-in-Charge/Lead Member shall have more than 50% 
participation in financing of the JV and each of the other Members 
minimum 20% participation in financing of JV. In case of ‘Normal Works’ 
the Partner-in-Charge/Lead Partner shall be responsible for 100% 
financing of the JV. 

(vii) All partners/members of the JV shall comply with the provisions in the 
Integrity Pact and any violation of the Pact by any partner/member shall be 
construed as a violation by the JV. 

II. Power of Attorney in favour of the Partner-in-charge/Lead Member on the lines 
mentioned in item “(a)” above. (Suggested format at Annexure IV) 

2.5. The documents to be furnished by the Bidder to prove that he is satisfying the 
qualification Criteria laid down should all be in the Bidder’s name, except in cases where 
through the name has changed, the owners continued to remain the same and in cases of 
amalgamation of entities. 

 

3. FORMAT AND CHECK LIST FOR SUBMISSION OF INFORMATION ON 
QUALIFICATION CRITERIA: 

3.1. The information to be furnished and the documents to be enclosed shall be as per Clause 
28. Hereinafter.Documents/information complete in all respects, in support of 
meeting the Qualification Criteria should be submitted in one go. Submission of 
additional documents shall not be permitted. Only clarifications and filling of 
gaps/missing information in the submitted documents, may be permitted. 

 
 

4. CONTENTS OF TENDER DOCUMENT: 

4.1. Each set of Tender or Bidding Document will comprise the documents listed below, and 
addenda issued in accordance with Clause 6: 

PART-1: TECHNICAL BID PACKET 

(Read with Correction Slip upto date) 

Section-1 : Notice Inviting Tender (NIT) and Instructions to Tenderers (ITT) 
including Annexures. 

Section-2 : Tender and Contract Form [DELETED] 

Section-3 : Special Conditions of Contract (SCC) 

Section-4 : Schedules A to F 

Section-5 : Technical Specifications (TS) 

Volume-II: Specification for Electrical works Railway Electrification 
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Section-6 : Drawings 

PART-2: FINANCIAL BID PACKET 

Schedule of Quantities (Bill of Quantities) (BOQ) 

ABSTRACT OF COST OF ALL SCHEDULES 

DETAILS OF QUOTED UNIT RATES AND AMOUNT – SCHEDULE WISE 

PART-3: GENERAL CONDITIONS OF CONTRACT 

(Read with Correction Slip Nos. 1 to 11 or latest) 

Section-7: Conditions of Contract 

Section-8: Clauses of Contract 

Section-9: RITES Safety Code 

Section-10: RITES Model Rules for Protection of Health and Sanitary 
Arrangements for Workers 

Section-11 RITES Contractor’s Labour Regulations 

4.2. Part-3: General Conditions of Contract (Compilation of section 7 to 11) as also 
Correction Slips to GCC are available on RITES website www.rites.com under the link 
‘Tenders’. 

4.3. Part-3 of the tender, i.e., General Conditions of Contract (Compilation of Section-7 to 11) 
is not uploaded as a part of this tender document because as stated in sub-clause 4.2 
above, the same is available separately on RITES’ website and can be seen/downloaded 
from there. The bidder need not submit/upload Part-3 of the Tender as a part of his 
offer. So far as Part-I is concerned, the bidder is required to submit/upload only the 
documents mentioned in Clause 28.0 of Section-1 thereof. Rest of the Part-1 need 
not be uploaded. The bidder must, nevertheless, read the same. It shall be presumed 
that the bidder has read the contents of Part-1: Technical Bid Packet and Part-3: 
General Conditions of Contract and up-to-date Correction Slips thereto and the 
same will be binding upon him. The successful bidder will be required to sign the 
complete Tender Document i.e., Part-1, Part-2, Part-3 and Correction Slips, if any, 
thereto. 

 

5. INSTRUCTIONS ON ACCESSING/PURCHASING OF BID DOCUMENTS AND 
SUBMISSION THEREOF: 

5.1 To participate in the E-Bid submission for RITES, it is mandatory for the bidders to get 
themselves registered with E-Procurement Portal https://etenders.gov.in/eprocure/app. 

5.2 The bidders are required to submit soft copies of their bids electronically on the CPP 
Portal, using valid Digital Signature Certificates. The instructions given below are meant 
to assist the bidders in registering on the CPP Portal, prepare their bids in accordance 
with the requirements and submitting their bids online on the CPP Portal. 

5.3 Registration: 
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(a) Bidders are required to enroll on the e-Procurement module of the Central Public 
Procurement Portal (URL: https://etenders.gov.in/eprocure/app) by clicking on the 
link “Online Bidder Enrolment” on the CPP Portal which is free of charge. 

(b) As part of the enrolment process, the bidders will be required to choose a unique 
username and assign a password for their accounts. 

(c) Bidders are advised to register their valid email address and mobile numbers as part 
of the registration process. These would be used for any communication from the 
CPP Portal. 

(d) Upon enrolment, the bidders will be required to register their valid Digital Signature 
Certificate (Class III Certificates with signing key usage) issued by any Certifying 
Authority recognized by CCA India with their profile. 

(e) Only one valid DSC should be registered by a bidder. Please note that the bidders are 
responsible to ensure that they do not lend their DSC’s to others which may lead to 
misuse. 

(f) Bidder can log in to the site through the secured log-in by entering their user 
ID/Password and the password of the DSC/e-Token. 

5.4 Searching for Tender Documents: 

(a) There are various search options built in the CPP Portal, to facilitate bidders to 
search active tenders by several parameters. These parameters could include Tender 
ID, Organization Name, Location, Date, Value, etc. There is also an option of 
advanced search for tenders, wherein the bidders may combine many search 
parameters such as Organization Name, Form of Contract, Location, Date, Other 
keywords, etc., to search for a tender published on the CPP Portal. 

(b) Once the bidders have selected the tenders they are interested in, they may download 
the required documents/tender schedules. These tenders can be moved to the 
respective ‘My Tenders’ folder. This would enable the CPP Portal to intimate the 
bidders through SMS/E-mail in case there is any corrigendum issued to the tender 
document. 

(c) The bidder should make a note of the unique Tender ID assigned to each tender; in 
case they want to obtain any clarification/help from the Helpdesk. 

5.5 Preparation of Bids: 

(a) Bidder should consider corrigendum published on the tender document before 
submitting their bids. 

(b) Bidder is advised to go through the tender advertisement/NIT and the tender 
document carefully to understand the documents required to be submitted as part of 
the bid. Bidder may please note the number of covers in which the bid documents 
have to be submitted, the number of documents – including the names and content of 
each of the document that need to be submitted. Any deviations from these may lead 
to rejection of the bid. 
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(c) Bidder, in advance, should get ready the bid document to be submitted as indicated in 
the tender document/schedule and generally, they can be in PDF/XLS/RAR/JPG 
formats. Bid documents may be scanned with 100 dpi with black and white option 
which helps in reducing size of the scanned document. 

(d) To avoid the time and effort required in uploading the same set of standard 
documents which are required to be submitted as a part of every bid, a provision of 
uploading such standard documents (e.g., PAN Card copy, Annual Reports, Auditor 
Certificates, etc.) has been provided to the bidders. Bidders can use “My Space” or 
“Other Important Documents” area available to them to upload such documents. 
These documents may be directly submitted from the “My Space” area while 
submitting a bid and need not be uploaded again. This will lead to a reduction in the 
time required for bid submission process. 

5.6 Submission of Bids: 

(a) Bid can be submitted only during validity of registration of bidder with CPPP E- 
Procurement Portal. 

(b) Bidder should log into the site well in advance for bid submission so that they can 
upload the bid in time, i.e., on or before the bid submission time. Bidder will be 
responsible for any delay due to other issues. 

(c) The Bidder has to digitally sign and upload the required bid documents one by one as 
indicated in the tender document. 

(d) Bidder has to select the payment option as “offline” to pay the cost of tender 
document and EMD as applicable and enter details of the instruments. 

(e) Bidder should prepare the financial instruments of the Cost of Tender Documents 
and EMD as per the instructions specified in Clause 7.0 (f) hereinafter. The original 
should be posted/couriered/given in person to the concerned official, so as to reach 
him within a week from the date of opening. The details of the DD/any other 
accepted instrument, physically sent, should tally with the details available in the 
scanned copy and the data entered during bid submission time. If the date of issue of 
DD/any other accepted instrument, physically sent, is on or before the bid submission 
end date, the same shall also be accepted even if the details are different from the 
scanned copy uploaded along with the bid. Otherwise, the uploaded bid will be 
rejected. 

(f) Bidders are requested to note that they should necessarily submit their financial bids 
in the format provided and no other format is acceptable. If the price bid has been 
given as a standard BOQ format with the tender documents, then the same is to be 
downloaded and to be filled by all the bidders. Bidders are required to download the 
BOQ file, open it and complete the Sky Blue coloured (unprotected) cells with their 
respective financial quotes and other details (such as name of the bidder). No other 
cells should be changed. Once the details have been completed, the bidder should 
save it and submit it online, without changing the filename. If the BOQ file is found 
to be modified by the bidder, the bid will be rejected. 
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(g) The server time (which is displayed on the bidders’ dashboard) will be considered as 
the standard time for referencing the deadlines for submission of the bids by the 
bidders, opening of bids etc. The bidders should follow this time during bid 
submission. 

(h) All the documents being submitted by the bidders would be encrypted using PKI 
encryption techniques to ensure the secrecy of the data. The data entered cannot be 
viewed by unauthorized persons until the time of bid opening. The confidentiality of 
the bids is maintained using the secured Socket Layer 128 Bit encryption technology. 
Data storage encryption of sensitive fields is done. Any bid document that is 
uploaded to the server is subjected to symmetric encryption using a system generated 
symmetric key. Further this key is subjected to asymmetric encryption using 
buyers/bid openers public keys. 

(i) The uploaded tender documents become readable only after the tender opening by 
the authorized bid openers &upon the successful and timely submission of bids (i.e., 
after clicking “Freeze Bid Submission” in the portal), the portal will give a successful 
bid submission message & a ‘bid ID’ to the bid. A bid summary will be displayed 
with the ‘bid ID’ and the date & time of submission of the bid with all other relevant 
details. 

(j) The bid summary has to be printed and kept as an acknowledgement of the 
submission of the bid. The acknowledgement may be used as an entry pass for any 
bid opening meetings. 

(k) The bid summary has to be printed and kept as an acknowledgement of the 
submission of the bid. The acknowledgement may be used as an entry pass for any 
bid opening meetings. 

 
5.7 Assistance to Bidders: 

(a) Any queries relating to the process of online bid submission or queries relating to CPP 
Portal in general may be directed to the 24x7 CPP Portal Help Desk Number 0120- 
4200462, 0120-4001002, 0120-4001005, 0120-6277787, E-mail id: support-eproc@nic.in 

(b) Bidders’ information useful for submitting online bids on the CPP Portal may be 
obtained at https://etenders.gov.in/eprocure/app?page=BiddersManualKit & 
service=page 

(c) It is mandatory for all bidders to have Class-III Digital Signature Certificate (DSC) 
in the name of the person along with name of Company who will digitally sign the 
bid from any of licensed Certifying Agency (CA). Bidders can see the list of licensed 
CAs from the link,https://www.cca.gov.in 

(d) Bidder shall ensure use of registered Digital Signature Certificate (DSC) only and 
safety of the same. 

(e) In case the Digital Signature Certificate (DSC) holder who is digitally signing the bid 
and the person having Authority to Sign as per Clause 11 are different, even then all 
the terms and conditions of the tender document will be binding upon the bidder. 
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5.8 Clarifications on Tender Documents: 

A prospective Tenderer requiring any clarification on the Tender Document may notify 
through queries, online only within the specified period (refer clause 1.6-Critical Date 
Sheet hereinbefore) Request for clarifications including request for Extension of Time for 
submission of Bid, if any, must be received not later than 10 (ten) days prior to the 
deadline for submission of tenders. Details of such queries raised, and clarifications 
furnished will be uploaded in CPP website https://etenders.gov.in/eprocure/app without 
identifying the names of the bidders who had raised the queries. Any modification of the 
Tender Document arising out of such clarifications will also be uploaded on CPP website. 

 

6. AMENDMENT OF TENDER DOCUMENT: 

6.1 Before the deadline for submission of tenders, the Tender Document may be modified by 
RITES Ltd. by issue of addenda/corrigendum. 

6.2 Addendum/Corrigendum, if any, will be hosted on website 
https://etenders.gov.in/eprocure/app and shall become a part of the tender document. All 
tenderers are advised to see the website for addendum/corrigendum to the tender 
document which may be uploaded up to 7 days prior to the deadline for submission of 
tender as finally stipulated. 

6.3 To give prospective tenderers reasonable time in which to take the addenda/corrigenda 
into account in preparing their tenders, extension of the deadline for submission of 
tenders may be given before bid submission end date and time as considered necessary by 
RITES. Sometimes due to administrative reasons, the deadline for submission of tenders 
may be extended latest by the deadline for opening of tender as stipulated including 
extension given earlier. All tenderers are advised to see the website for extension of 
deadline for submission of tenders. 

6.4 Tenderer who has downloaded the tender from Central Public Procurement Portal (CPPP) 
website https://etenders.gov.in/eprocure/app shall not tamper/modify the tender form 
including downloaded Price Bid Template in any manner. In case if the same is found to 
be tampered/modified in any manner, tender will be completely rejected and EMD, if 
any, would be forfeited, and tenderer is liable to be banned from doing business with 
RITES Ltd. 

 

7. PREPARATION AND SUBMISSION OF BIDS: 

(a) Part-1 and Part-2 of tender document may be downloaded from CPPP and Part-3 
from RITES website https://www.rites.com under the link ‘Tender’ – ‘RITES GCC 
for Works’ well before the deadline for submission of bids. The bids (Part-2 only) 
along with the information and documents specified in Clause 28 hereinafter shall be 
submitted online, following the instructions appearing on the screen. Documents 
specified in Clause 28 of Section 1, Part-1 are required to be uploaded along 
with Part-2 (Financial Bid); the rest of Part-1, and the whole of Part-3 of the 
tender document need not be submitted online but it shall be deemed to have 
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been submitted. Users are requested to map their system as per the System settings 
available on the following link on the CPP portal: 

https://etenders.gov.in/eprocure/app?page=BiddersManualKit&service=page 

(b) After downloading/getting the tender document/schedules from 
https://etenders.gov.in/eprocure/app the Bidder should go through them carefully 
and then submit the documents as asked, otherwise bid will be rejected. It is 
construed that the bidder has read all the terms and conditions before submitting their 
offer. Bidders are advised that prior to bid submission they should read the bid 
submission manual available on the following CPP Portal: 

https://etenders.gov.in/eprocure/app?page=BiddersManualKit&service=pageweb site 

(c) Bidders may ensure that all the pages of the documents mentioned in Clause 28 must 
be signed & stamped by authorised signatory and serially numbered. In case, it is 
found that the bidder has not complied with the same, the documents shall be deemed 
to be signed and stamped as this is a digitally signed e-tender. 

(d) The bids shall be submitted online following the instructions appearing on the screen. 
Bidders may insert their e-Token/Smart Card in their computer and Log onto CPP 
portal https://etenders.gov.in/eprocure/app using the User-Id and Password chosen 
during registration. Then they may enter the password of the e-Token/Smart Card to 
access the DSC. 

(e) Prior to bid submission, bidder should get ready with the documents to be uploaded 
as part of the bid as indicated in the tender document/schedule. Generally, they can 
be in Excel/PDF/RAR/JPG formats. No other format is accepted. If there is more 
than one PDF document, then they can be clubbed together in a Zip file for 
uploading. There is no limit for uploading file. Bids shall be submitted online only at 
CPP website https://etenders.gov.in/eprocure/app 

Tenderer/Contractor are advised to follow the instructions provided in the 
‘Instructions to the Contractors/Tenderer for the e-submission of the bids online 
through the Central Public Procurement Portal for e-procurement at 
https://etenders.gov.in/eprocure/app 

Bid documents may be scanned with 100 dpi with black and white option which 
helps in reducing size of the scanned document. 

Intending tenderers are advised to visit CPPP website 
https://etenders.gov.in/eprocure/app till the specified date and time of opening of 
tender to check if there is any extension of deadline of submission of tender. 

(f) Cost of Tender Document & Earnest Money Deposit (EMD): 

During bid submission, the bidder has to select the payment option as offline to pay 
the Cost of Tender Document and EMD and enter details of the instruments. In case 
of exemption from payment of cost of tender document and EMD as a matter of 
Govt. Policy, the scanned copy of document in support of exemption will have to be 
uploaded by the bidder during bid submission. In case the bidder is registered as a 
vendor under the category of Micro, Small and Medium Enterprises (MSME), he 
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must state his Udyog Aadhar Memorandum (UAM) number as registered on CPPP. 
The onus of proving that the bidder is exempted from payment of cost of tender 
document and/or EMD lies on the bidder. In this connection, it should be noted that 
mere opening of bid does not mean that the bid has to be considered by RITES as a 
valid bid. If later, it is discovered from the uploaded documents that bidder is not 
exempted from payment of cost of tender and/or EMD, his bid shall be treated as 
non-responsive. It may be noted that the benefits under Public Procurement 
Policy for Micro and Small Enterprises (MSEs) Order, 2012 are applicable to 
only Supply and Service Contracts. 

Since the work to be executed under this tender is a Work Contract, Exemption 
in payment of cost of tender document to MSEs is not allowed in this tender. 

(i) Cost of Tender Document: The Cost of Tender Document is Rs 12,000/- 
(Rupees Fifty Thousand only) which is non-refundable. It shall be in the form of 
a Banker’s Cheque/Pay Order/Demand draft favouring “RITES Ltd.” issued by a 
scheduled Commercial Bank, payable at Gurgaon/Delhi. No other mode of 
payment will be acceptable. 

(ii) Earnest Money Deposit (EMD) – The bids shall be accompanied by total 
Earnest Money Deposit (EMD) of Rs. 10,27,267 (Rupees Ten Lakhs Twenty 
Seven Thousands Two Hundred Sixty Seven only) in the form specified in 
Clause 9 hereinafter. 

Bidders are required to upload scanned copy of acceptable instruments for EMD and 
Cost of Tender document in different files (Either in PDF or Zip format) during on- 
line submission of Bid. These documents EMD & Cost of Tender Document) 
shall be deposited in “ORIGINAL” in a sealed envelope within a week from the date 
of opening of Technical bid to Manager/Tender Cell, RITES Ltd., NRPO, Srijan, 
3rd Floor, Plot No. 144,Sector 44, Gurugram – 122003Ph. No.-0124-2728347 

Failing which the bid shall be rejected and the bidder shall be debarred from 
tendering in RITES Ltd. for a period of 02 (two) years unless the lapse is condoned 
by the Accepting Authority at the request of the bidder for valid reasons. The 
envelope should bear the tender details (Tender No., Tender Name etc.) 

(g) The bid should be submitted online in the prescribed format. No other mode of 
submission is accepted. 

(h) Bid shall be digitally signed by a representative of the bidder and submitted “on- 
line”. No hard copy of the documents (except those specifically asked for in the 
tender document) is required to be submitted. 

(i) The bidders will have to accept unconditionally the online user portal agreement 
which contains the Terms and Conditions of NIT including General and Special 
Terms & Conditions and other conditions, if any, along with on-line undertaking in 
support of the authenticity regarding the facts, figures, information and documents 
furnished by the bidder on-line in order to become an eligible bidder. 
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(j) The bidder must digitally sign and upload the required bid documents one by one as 
indicated. Bidders to note that the very act of using DSC for downloading the bids 
and uploading their offers shall be deemed to be a confirmation that they have read 
all sections and pages of the tender/bid document including terms and conditions 
without any exception and have understood the entire document and are clear about 
tender requirements which will be binding upon the bidder. 

(k) The bidders are requested to submit the bids through online e-tendering system 
before the deadline for submission of bids (as per Server System Clock displayed on 
the portal). RITES will not be held responsible for any sort of delay or the difficulties 
faced during online submission of bids by the bidders at the eleventh hour. 

(l) The bidder may seek clarification online only within the specified period. The 
identity of bidder will not be disclosed by the system. RITES Ltd. will clarify the 
relevant queries of bidders as far as possible. The clarifications given will be visible 
to all the bidders intending to participate in that tender. The clarifications may be 
asked from the day of “Pre-Bid Query Receipt Start Date and Time” till “Pre Bid 
Query Receipt End Date and Time”. 

 

8. TENDER VALIDITY: 

8.1 The Tender shall be valid for a period of 90 (Ninety) days from the due date for 
submission of Tender or any extended date as indicated in sub para below. 

8.2 In exceptional circumstances, during the process of evaluation of tenders and prior to the 
expiry of the original time limit for Tender Validity, the Employer may request that the 
Tenderers may extend the period of validity unconditionally for a specified additional 
period. The request and the tenderer’s response shall be made in writing/ e-mail. A 
Tenderer may refuse the request without forfeiting his Earnest Money. A Tenderer 
agreeing to the request will not be permitted to modify his Bid but will be required to 
extend the validity of the Earnest Money for the period of the extension. 

 
 
 

9. EARNEST MONEY: 

9.1 The Tender should be accompanied by earnest money of Rs. 10,27,267 (Rupees Ten 
Lakhs Twenty Seven Thousands Two Hundred Sixty Seven only) (1% of the estimated 
cost put to tender, subject to maximum of Rs. 25 Lakhs) in any one of the following 
forms: Banker’s Cheque/Pay Order / Demand Draft issued by any Scheduled Commercial 
Bank drawn in favour of RITES Ltd. and payable at Gurgram / Delhi. 

9.2 Any Tender not accompanied by scanned copies of the instruments for payment of 
Earnest Money and Cost of Tender document in an acceptable form (or, if applicable, the 
scanned copy of documents in support of exemption) shall be rejected by the Employer as 
non-responsive. 

9.3 Refund of Earnest Money 
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The Earnest Money of the Tenderers whose Technical Bid is found not acceptable will be 
returned without interest soon after scrutiny of Technical Bid has been completed by the 
Employer subject to provisions of Clause 9.4 (b). The Earnest Money of the Tenderers 
whose Technical Bid is found acceptable but who are neither the lowest nor the second 
lowest will be returned without interest within 07 days of opening of Financial Bid. The 
Earnest Money of the remaining unsuccessful bidders will be released within seven days 
of the Accepting Authority’s decision on acceptance or otherwise of the Tender subject to 
provisions of Clause 9.4 (b). The bidder shall submit RTGS/NEFT Mandate Form as per 
Performa given in Annexure VII, dully filled in. 

9.4 The Earnest Money is liable to be forfeited 

(a) If after bid opening, but before expiry of bid validity or issue of Letter of 
Acceptance, whichever is earlier, any Tenderer, 

(i) withdraws his Tender; or 

(ii) Makes any modification in the terms and conditions of the tender which are not 
acceptable to the Employer. 

(b) In case any information/document which may result in the tenderer’s disqualification 
is concealed by the Tenderer or any statement/information/document furnished by 
the Tenderer or issued by a Bank/Agency/Third Party and submitted by the tenderer, 
is subsequently found to be false or fraudulent or repudiated by the said 
Bank/Agency/Third Party. 

(c) In the case of a successful Tenderer, if the Tenderer fails to furnish the Performance 
Guarantee within the period specified under Clause 1 of “Clauses of Contract” or 

Fails to commence the work without valid reasons within the period as specified in 
Schedule F after the date of issue of Letter of Acceptance or from the first date of 
handing over of the site, whichever is later. 

In case of forfeiture of Earnest Money as prescribed hereinabove, the Tenderer shall 
not be allowed to participate in the retendering process of the work. 

 

10. MODIFICATION/ SUBSTITUTION/ WITHDRAWL OF BIDS: 

10.1 The Tenderers shall submit offers which comply strictly with the requirements of the 
Tender Document as amended from time to time as indicated in Clause 6 above. 
Alternatives or any modifications by the tenderer shall render the Tender invalid. 

10.2 The bidder can modify, substitute, re-submit or withdraw its E–bid after submission but 
prior to the deadline for submission of bids or the extended deadline, as the case may be. 
No Bid shall be modified, substituted, or withdrawn by the bidder on or after the deadline 
for submission of bids or the extended deadline. Withdrawal of bid after such deadline 
would result in the forfeiture of EMD. 

10.3 Any modification in the Bid or additional information supplied subsequently to the 
deadline for submission of bids or the extended deadline, as the case may be, unless the 
same has been explicitly sought for by RITES, shall be disregarded. 
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10.4 For modification of E–bid (Technical Bid), bidder has to detach its old bid from CPP 
portal and upload / re-submit digitally signed modified bid. 

10.5 For withdrawal of bid, bidder has to click on withdrawal icon at CPP portal and can 
withdraw its E–bid. 

10.6 After the bid submission on the portal, an acknowledgement number will be generated by 
the system which should be printed by the bidder and kept as a record of evidence for 
online submission of bid for the particular Tender and will also act as an entry pass to 
participate in the bid opening. 

10.7 The time settings fixed in the server side & displayed at the top of the tender site, will be 
valid for bid submission, in the e-tender system. The bidders should follow this time 
during bid submission. 

10.8 All the data being entered by the bidders would be encrypted using PKI encryption 
techniques to ensure the secrecy of the data. The data entered will not be viewable by 
unauthorized persons during bid submission & will not be viewable by any one until the 
date & time specified for bid opening. 

10.9 The bidder should logout of the tendering system using the normal logout option available 
in the portal and not by selecting the (X) exit option in the browser. 

 

11. AUTHORITY TO SIGN: 

a) If the applicant is an individual, he should sign above his full typewritten name and 
current address. 

b) If the applicant is a proprietary firm, the Proprietor should sign above his full 
typewritten name and the full name of his firm with its current address. 

c) If the applicant is a firm in partnership, the Documents should be signed by all the 
partners of the firm above their full type-written names and current addresses. 
Alternatively, the Documents should be signed by the person holding Power of 
Attorney for the firm in the Format at Annexure-III. 

d) If the applicant is a limited Company, or a Corporation, the Documents shall be 
signed by a duly authorized person holding Power of Attorney for signing the 
Documents in the Format at Annexure-III. 

e) If the applicant is a Joint Venture, the Documents shall be signed by the Lead 
Member holding Power of Attorney for signing the Document in the Format at 
Annexure-IV. The signatory on behalf of such Lead Partner shall be the one holding 
the Power of Attorney in the Format at Annexure-III. 

11.1 Points to be kept in mind while preparing the bid: 

While filling in Qualification Information documents and the Financial Bid, following 
should be kept in mind: 
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(i) There shall be no additions or alterations except those to comply with the 
instructions issued by the Employer or as necessary to correct errors, if any, 
made by the Tenderers. 

(ii) Conditional Offer/ Tender will be rejected. Unconditional rebate/discounts in 
the Financial offer will however be accepted. 

(iii) The Employer reserves the right to accept or reject any conditional 
rebate/discounts. While evaluating the Bid Price, the conditional 
rebates/discounts which are in excess of the requirements of the bidding 
documents or otherwise result in accrual of unsolicited benefits to the 
Employer, shall not be taken into account. 

(iv) The bidder has to quote value only in figures in the BOQ. 
 

(v)  In case of Item Rate Tenders, the bidders have to compulsorily quote rates of all the 
BOQ items as also all items of Item Rate Schedule/Sheet in a Mixed (Item Rate 
Schedule and Percentage Schedule) Tender. 

(vi) In case of Item Rate Tenders, if the same item figures in more than one section/part of 
Schedule of Quantities, the Tenderer should quote the same rate for that item in all 
sections/parts. If different rates are quoted for the same item, the least of the different 
rates quoted only shall be considered for evaluation of that item in all sections/parts 
of the Schedule of Quantities. 

 

(vii) In case of item wise BOQ, the bidder is required to quote his rate for all items. For the 
items not quoted by the bidder, it will be presumed that the bidder has included the 
cost of that/those item(s) in the rates of other items and the rate for such item(s) shall 
be considered as Zero and the tender will be evaluated by the Employer accordingly 
and the work executed by the successful bidder accordingly. 

 

(viii) In case of Percentage Rate BOQ, the bidder must select Excess (+) or Less (-) 
and enter the valid percentage for that BOQ. 

 

(ix) Deduction/recovery/credit items, if any, are placed in a separate sub-head and in a 
separate sheet of BOQ. In case of credit items/recovery items/deduction items for 
which the bidder has to pay the amount to Employer, the bidder is not allowed to 
make negative entry and the rate quoted by the bidder shall be taken as negatively 
default. The amount so calculated shall be considered as negative and deducted 
from the total of other sub-heads of BOQ to work out the total bid amount. 

11.2 Integrity Pact: 

(i) The Bidder/Contractor is required to enter into an Integrity Pact with the 
Employer, in the Format at Annexure VI. The Integrity Pact enclosed as 
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Annexure-VI will be signed by RITES for and on behalf of Employer as its 
Agent/Power of Attorney Holder at the time of execution of Agreement with the 
successful Bidder. While submitting the Bid, the Integrity Pact shall be signed by 
the duly authorized signatory of the Bidder/Lead Member of JV. In case of failure 
to submit the Integrity Pact duly signed and witnessed, along with the Bid, the Bid 
is likely to be rejected. 

(ii) In case of any contradiction between the Terms and Conditions of the Bid 
Document and the Integrity Pact, the former will prevail. 

Provided always that provision of this Clause 11.2, Integrity Pact (IP), shall be applicable 
only when so provided in Clause 11.2A below which will also stipulate the name and 
address of the Independent External Monitor as well as the Name, designation and 
address of the official nominated by the Employer to act as the Liaison Officer between 
the Independent External Monitor and the Engineer-in-Charge as well as the 
Contractor/Bidder. 

11.2A Whether Clause 11.2 (Integrity Pact) shall be applicable: *YES/NO 

* Strike out whichever is not applicable. 

In case Integrity Pact is applicable, (when estimated put to Tender is Rs 10.0 crores or 
more), the following Independent External Monitors who have been appointed by the 
Central Vigilance Commission, shall monitor implementation of IP. 

If Yes, Name and Address of the Independent External Monitor: 

Name and Address of IEM-1: - Shri Saurabh Chandra, IAS, Retd., A-9, Sector – 30, 
Noida – 201301 (U.P.) 

Name and Address of IEM-2: - Sh. Amol Prabhakar Joshi, CES(retd), 126A, Buty 
layout C-604, Swapnil Trisha Apartments, Laxmi Nagar, Nagpur - 440022 

(In case estimated cost put to Tender is above Rs. 10 Crore or more) 

*In case two IEMs are in place in RITES, the names and addresses of both IEMs are to be 
mentioned: otherwise, name and address of the sole IEM may be mentioned 

Complaints arising from tendering process shall be, as far as possible, referred to both the 
IEMs for their joint investigation and recommendation. 

Name, Designation and Address of RITES’ Liaison Officer: - Shri Pawan 
Chowdhry, Executive Director (B&A), SHIKHAR, Plot No. 1, Sector-29, Gurugram 
– 122001 

11.2B The Guidelines on Banning of Business Dealings as per Annexure-A of Annexure-VI are 
applicable to all Tenders/contracts irrespective of applicability of Integrity Pact. 

If business dealings with the Bidder/Contractor have been banned as per “The Guidelines 
on Banning of Business Dealings as per Annexure -A of Annexure VI”, then such a 
Bidder/contractor individually and also any Joint Venture wherein such Bidder/contractor 
is a member, will not be eligible during the period till such ban is in force to participate in 
tenders of any work(s) which may be invited by RITES. In case the Bidder/contractor is a 
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Joint Venture, the JV as well as all the members of the JV individually or as member(s) 
of any other Joint Venture (JV) will not be so eligible. In case the Bidder/contractor is a 
company then, in addition to the aforesaid provisions, the Associate Companies and 
Subsidiary Companies (as defined under Companies Act, 2013), of the company with 
whom Business Dealings have been banned, will also not be eligible”. 

 

12. TENDER OPENING, EVALUATION AND CLARIFICATIONS 

12.1 The Employer will open all the Tenders received, in the presence of the Tenderers or their 
representatives who choose to attend at 11:30 Hrs on 21.02.2023 in the office of 
Manager/Tender Cell, RITES Ltd., NRPO, Srijan, 3rd Floor, Plot No. 144, Sector 
44, Gurugram – 122003. In the event of the specified date of the opening being declared 
a holiday by the Employer, the Tenders will be opened at the appointed time and location 
on the next working day. 

12.2 Opening of bids will be done through online process. RITES reserve the right to postpone 
or cancel a scheduled bid opening at any time prior to its opening. Information of the 
same will be displayed at https://etenders.gov.in/eprocure/app CPP portal. 

12.3 Bid opening committee will open the bids online in the presence of bidders or their 
authorized representatives who choose to attend on opening date and time. Also, the 
bidders can participate online during the bid opening process from their remote end 
through their dashboard. The bidder’s representatives, who are present, shall sign in an 
attendance register. At the time of technical bid opening, each bidder will be able to view 
on-line through CPPP, the technical bids of the bidders who have participated in the 
tender and whose bids have been opened. 

12.4 Bids will be opened as per date/time as mentioned in the Tender Critical Date Sheet 
unless the same is extended. On completion of Technical Bid Opening, each bidder will 
be able to view the technical bid documents of the bidders whose bids have been opened. 
Similarly, on the completion of Financial Bid Opening each bidder will be able to view 
the Financial as well as technical bid documents of the bidders whose bids have been 
opened. 

12.5 RITES shall subsequently examine and evaluate the bids in accordance with the provision 
set out in the tender document. 

12.6 The results of technical and financial qualification of bidders will be available on the CPP 
Portal at https://etenders.gov.in/eprocure/app and intimated to the bidder through system 
generated email or SMS. 

12.7 It will be the bidder’s responsibility to check the status of their Bid on-line regularly after 
the opening of bid till award of work. 

12.8 The bids will be evaluated for qualification criteria as mentioned in Clause 2 hereinbefore 
and also in conjunction with provisions of sub-clause 12.15, 12.16. RITES shall not be 
responsible for any postal delay in receipt of all original documents including the cost of 
tender document and EMD, as applicable. In case of non-receipt of these documents in 
original within the specified period, the bid will be treated as non-responsive. 
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12.9 Request for clarification/deficient documents from the bidder can be asked for either 
through the system or through E-mail. A system generated SMS alert will be sent to the 
bidder when clarifications/deficient documents are called through the system. In such a 
case, no separate communication will be sent in this regard. Non-receipt of email and/or 
SMS will not be accepted as a reason of non-submission of deficient documents or 
confirmatory documents within prescribed time. The date and time of submission of 
deficient documents cannot be extended. 

12.10 After evaluation of Technical-Bid, the bidder will be able to view uploaded Tender 
Committee evaluation results as also the date and time of Financial Bid Opening. 

12.11 The bidder will be able to view (through his Login Id) BOQ Sheets of other bidders, 
Comparative Chart and Financial Evaluation Summary uploaded by Tender Evaluation 
Committee. Without login, bidder will be able to view only Comparative Chart. 

12.12 Single Packet System: NOT APPLICABLE 

Envelope 1 containing scanned copy of Earnest Money along with Mandate Form as per 
Annexure-VII, Cost of tender document of all the Tenderers and Authority to Sign as per 
Clause 11.0 will be opened first and checked. If Earnest Money and Cost of Tender 
Document are not furnished as per tender stipulations, the Envelope 2 of Technical bid 
and Envelope 3 containing financial bid will not be opened and the bid will be rejected as 
non-responsive unless the bidder has established that it is exempted from payment of 
Cost of Tender Document and Earnest Money Deposit. The Envelope 2 containing 
Technical Bid and Envelope 3 containing Financial Bid of other Tenderers who have 
furnished scanned copies of Earnest Money and cost of Tender document as per tender 
stipulations will then be opened. 

12.13 Two Packet System: APPLICABLE 

(a) Envelope 1 of Packet I, containing scanned copy of Earnest Money or Bid Security 
Declaration along with Mandate Form as per Annexure-VII, Cost of Tender 
Document of all the Tenderers and Authority to Sign as per Clause 11.0 will be 
opened first and checked. If Earnest Money or Bid Security Declaration and cost of 
Tender Document are not furnished as per tender stipulations, the Envelope 2 of 
PACKET-I (Technical Bid) and PACKET-II (Financial Bid) will not be opened, and 
the bid will be considered as non-responsive and rejected unless the bidder has 
established that it is exempted from payment of Cost of Tender Document and 
Earnest Money Deposit or Bid Security Declaration. The Envelope 2 of PACKET-I 
(Technical Bid) of other Tenderers who have furnished scanned copies of Earnest 
Money or Bid Security Declaration and cost of Tender document as per tender 
stipulations will then be opened. 

(b) The Employer will scrutinize the Technical Bids accepted for evaluation to 
determine whether each Tenderer, 

(i) has submitted ‘Authority to sign’ as per Clause 11.0 above and Integrity Pact 
(where applicable) duly signed and witnessed as per Clause 11.2 above, 

(ii) meets the Qualification Criteria stipulated in Clause 2.0. 
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(c) If required, the Employer may ask any such Tenderer for clarifications on his 
Technical Bid through CPPP or through E-mail. The tenderer shall furnish the same 
online only in case clarifications are sought through CPPP and through E-mail if 
clarifications are sought through E-mail. If a Tenderer does not submit the 
clarification/document requested, by the specified time, the bid of such Tenderer is 
likely to be rejected. PACKET-II (Financial Bid) of Tenderers, whose Technical 
Bids are not found acceptable, will not be opened. Such tenderers will be informed 
about non-acceptance of their Technical Bid through system generated SMS/E-mail. 
The tenderers whose Technical Bids are found acceptable will be advised 
accordingly and will also be intimated through e-mail the time and date and place 
where and when PACKET-II (Financial Bid) will be opened. 

(d) At the appointed place, time, and date, in the presence of the Tenderers or their 
representatives who choose to be present, the Employer will open the online 
PACKET-II (Financial Bid). 

12.14 Mere Opening of Bid to be No Guarantee of its Validity: 

It may be noted that mere opening of a bid does not mean that the bid has to be 
considered by RITES as a valid bid. All bids will be evaluated to decide whether the bids 
are responsive or non- responsive. 

12.15 In order to give effect to the policy of Government of India to encourage ‘Make in India’, 
Price preference shall be accorded to Local supplier/Bidder in accordance with Order No. 
P-45021/2/2017-BE-II dated: 15.06.2017 on Public Procurement (Preference to make in 
India) Order 17 as amended up to date of the Department of Industrial Policy and 
Promotion, Ministry of Commerce and Industry, RITES Ltd being a CPSU adopted the 
guidelines given in the above mentioned Order dated 04.06.2020 and the following shall 
be applicable in this tender: 

 
1. Definitions: 

 
‘Local content’ means the amount of value added in India which shall be the total value 
of the items procured (excluding net domestic indirect taxes) minus the value of imported 
content in the item (including all customs duties) as a proportion of the total value, in 
percent. 

 
‘Class-I local supplier’ means a supplier or service provider, whose goods, services or 
works offered for procurement, has local content equal to or more than 50% as defined 
under this clause. 

 
‘Class-II local supplier’ means a supplier or service provider, whose goods, services or 
works offered for procurement, has local content more than 20% but less than 50% as 
defined under this clause. 
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‘Non- Local supplier’ means a supplier are service provider, whose goods, services or 
works offered for procurement, has local content less than or equal to 20% as defined 
under this clause. 

 
‘L1’ means the lowest tender or lowest bid, or the lowest quotation received in a tender, 
bidding process or other procurement solicitation as adjudged in the evaluation process as 
per the tender or other procurement solicitation. 

 
‘Margin of purchase preference’ means the maximum extent to which the price quoted 
by a ‘Class-I local supplier’ may be above the L-1 for the purpose of purchase preference. 

 
‘Procuring entity’ means RITES Ltd. 

 
‘Works’ means all works covered in the scope of work in this tender 

 
2. Eligible bidder in this tender: ‘Class-1 local supplier’ 

 
3. Purchase Preference 

 
(a) In the procurements of goods or works which are divisible in nature, the ‘Class -I local 

supplier shall get purchase preference over ‘Class -II local supplier as well as ‘Non-local 
supplier’ as per following procedure: 

 
i) Among all qualified bids, the lowest bid will be termed as L1. If L1 is ‘Class -I local 

supplier’ the contract for full quantity will be awarded to L1. 
 

ii) If L1 bid is not a ‘Class -I local supplier’, 50% of the order quantity shall be awarded 
to L1. Thereafter, the lowest bidder among the ‘Class-I local supplier will be invited to 
match the L1 price for the remaining 50% quantity subject to the class -I local 
supplier’s quoted price falling within the margin of purchase preference, and contract 
for that quantity shall be awarded to such ‘Class-I local supplier’ subject to matching 
the L1 price. In case such lowest eligible ‘Class-I local supplier’ fails to match the L1 
price or accepts less than the offered quantity, the next higher ‘Class-I local supplier’ 
within the margin of purchase preference shall be invited to match the L1 price for 
remaining quantity and so on and contract shall be awarded accordingly. In case some 
quantity is still left uncovered on Class-I local supplier, then such balance quantity 
may also be ordered on the L1 bidder. 

 
(b) In the procurements of goods or works which are not divisible in nature and in 

procurement of services were the bid is evaluated on price alone, the ‘Class -I local 
supplier’ shall get purchase preference over ‘Class -II local supplier’ as well as ‘Non- 
local supplier’ as per following procedure: 
i) Among all qualified bids the lowest bid will be termed as L1. If L1 is ‘Class -I local 

supplier’, the contract will be awarded to L1. 
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ii) If L1 is not a ‘Class -I local supplier’, the lowest bidder among the ‘Class-I local 
supplier’ will be invited to match the L1 price subject to Class-I local supplier’s 
quoted price falling within the margin of purchase preferment and the contract shall be 
awarded to such ‘Class-I local supplier’ subject to matching the L1 price. 

 
iii) In case such lowest eligible ‘Class-1 local supplier’ fails to much the L1 price, the 

‘Class -I local supplier’ with the next higher bid within the margin of purchase 
preference shall be invited to much the L1 price and so on and contract shall be 
awarded to accordingly. In case none of the ‘Class I local supplier’ within the margin 
of purchase preference matches the L1 price; the contract may be awarded to the L1 
bidder. 

 
(c)  “Class -II local supplier” will not get purchase preference in any procurement, 

undertaken by procuring entity. 
 
4. Applicability of Purchase preference in this tender as per Para: 3(b) 

 
5. Type of this Tender/Work: Works 

 
6. Margin of Purchase Preference: The margin of purchase preference shall be 20% 

 
7. The Minimum local content for this tender shall be equal to or more than 50% 

 
8. Verification of local content: 

 
a) The ‘Class -1 local supplier’ / ‘Class -II local supplier’ at the time of tender, bidding or 

solicitation shall be required to indicate percentage of local content and provide self - 
certification that the items offered meets the local content requirement for ‘Class-1 local 
supplier’ / ‘Class -II local supplier’; as the case may be. They shall also give details of the 
location (s) at which the local value addition is made. 

 
b) In case of procurement for a value in excess of Rs. 10 crores, the ‘Class -I local 

supplier’ /’Class-II local supplier’ shall be required to provide a certificate from the 
statutory auditor or cost auditor of the company (in the case of companies) or from a 
practicing cost accountant or practicing chartered accountant (in the respect of suppliers 
other than companies) giving the percentage of local content. 

 
c) In case of false declaration by Class -1 local supplier / Class-II local supplier or 

submission of false certificate, Banning of Business Dealings shall be done with defaulter 
as per the Guidelines given in Sub-Clause 11.2B. 

 
12.16 Definitions: 

 
1. "Bidder” for the purpose of this Order (including the term' tenderer',' consultant' 
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'vendor' or 'service provider' in certain contexts) means any person or firm or company, 
including any member of a consortium or joint venture (that is an association of several 
persons, or firms or companies), every artificial juridical person not falling in any of 
the descriptions of bidders stated hereinbefore, including any agency, branch or office 
controlled by such person, participating in a procurement process. 

 
2. "Tender" for the purpose of this Order will include other forms of procurement, 

except where the context requires otherwise. 
 

3. “Procuring entity” means RITES Ltd. 

 
4. “Bidder from a country which shares a land border with India" for the purpose of 

this Order means 
a) An entity incorporated, established or registered in such a country; or 
b) Asubsidiaryofanentityincorporated,establishedorregisteredinsuchacountry; or 
c) An entity substantially controlled through entities incorporated, established or 

registered in such a country; or 
d) An entity whose beneficial owner is situated in such a country; or 
e) An Indian (or other) agent of such an entity; or 
f) A natural person who is a citizen of such a country; or 
g) A consortium or joint venture where any member of the consortium or joint 

venture falls under any of the above. 
 

5. "Beneficial owner" for the purpose of paragraph 4 above will be asunder: 
i. IncaseofacompanyorLimitedLiabilityPartnership,thebeneficialowneristhe 

natural person(s), who, whether acting alone or together, or through one or 
more juridical person(s), has a controlling ownership interest or who exercises 
control through other means 
Explanation--- 

a)  "Controlling ownership interest" means ownership of, or entitlement to, more 
than twenty-five per cent of shares or capital or profits of the company; 

b)  "Control"shallincludetherighttoappointthemajorityofthedirectorsorto control 
the management or policy decisions, including by virtue of their shareholding 
or management rights or shareholders agreements or voting agreements; 

ii. In case of a partnership firm, the beneficial owner is the natural person(s) who, 
whether acting alone or together, or through one or more juridical person, has 
ownership of entitlement to more than fifteen percent of capital or profits of the 
partnership: 

iii. In case of an unincorporated association or body of individuals, the beneficial 
owner is the natural person(s), who, whether acting alone or together, or 
through one or more juridical person, has ownership for entitlement to more 
than fifteen percent of the property or capital or profits o1’ such association or 
body of individuals. 
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iv. Where nonaturalpersonisidentifiedunder(i)or(ii)or(iii)above,thebeneficial owner 
is the relevant natural person who holds the position of senior managing 
official; 

v. ln case of a trust, the identification of beneficial owner(s), shall include 
identification of the author of the trust, the trustee, the beneficiaries with fifteen 
percent or more interest in the trust and any other natural person exercising 
ultimateeffectivecontroloverthetrustthroughachainofcontrolorownership. 

6. "Agent” for the purpose of this Order is a person employed to do any act for 
another, orto represent another in dealings with third persons. 

Requirement of registration 
7. AnybidderfromacountrywhichsharesalandborderwithIndiawillbeeligibletobidin 

any procurement whether of goods, services (including consultancy services and 
non-consultancy services) or works (including turnkey projects) only if the 
bidder is registered with the competent authority i.e., Department of promotion 
of industry internal trade (DPIIT). 

 

8. This order will not apply to bidders from those countries (even if sharing a land 
border with India) to which the Govt. of India has extended lines of credit or in 
which the government of India is engaged in developing projects. 

 
9. Updated list of countries to which lines of credit have extended or in which the 

developing project are undertaken are given in the website or the ministry of 
external affairs. 

 
10. This order shall not apply to (i) cases where order have been placed or contract 

have been concluded or letter/notice of award /acceptance (LOA)has been issued 
on or before the date of order; and (ii)in special cases mentioned hereinafter: 

 
A. Till 31 December 2020, procurement of medical supplies directly related to 

containment of covid 19 pandemic shall be exempt from the provision of this 
order. 

B. Bona fide procurements made through GeM without knowing the country of 
the bidder till the date fixed by GeM for this purpose, shall not be invalidated 
by this order. 

C. Bona fide small procurement, made without knowing the countries of the 
bidder, shall not be invalidated by this order. 

D. In project which receive international funding with the approval of the 
Department of Economic Affairs (DEA), Ministry of Finance, the procurement 
guidelines to the projects shall normally be followed, notwithstanding anything 
contained in this order and without reference to the competent authority. 
Exceptions to this shall be decided in consultation with DEA. 

E. This order shall not apply to procurement by Indian missions and by office of 
government agencies / undertakings located outside India. 
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Transitional cases 
 

11. Tenders where no contract has been concluded or no LoA has been issued so far shall be 
handled in the following manner: 

a) In tender which are yet to he opened, or where evaluation of technical bid or the first 
exclusionary qualificatory stage (i.e., they first stage at which the qualifications of 
tenderers are evaluated and unqualified bidders are excluded) has not been completed: 
no contracts shall be placed on bidders from such countries. Tenders received from 
bidders such countries shall be dealt with as if they are non-compliant with the tender 
conditions and the tender shall be processed accordingly. 

b) If the tendering process has crossed the first exclusionary qualificatory stage: 
If the qualified bidders include bidders from such countries, the entire process shall 
be scrapped and initiated de novo. The de novo process shall adhere to the conditions 
prescribed in this Order. 

c) As far as practicable, and in cases of doubt about whether a bidder falls under 
paragraph 7, a certificate shall be obtained from the bidder whose bid is proposed to 
be considered or accepted, in terms of Paras 4, 5&6 read with Para 7 of this order. 

 

Certificate regarding Compliance: - 
 

12. A certificate shall be taken front bidders in the tender documents regarding their 
compliance with this Order. If such certificate given by a bidder whose bid is 
accepted is found to be false, this would be a ground for immediate termination and 
further legal action in accordance with law. 

 
Sub-contracting in works contracts: - 

 

13. In works contracts, including turnkey contracts, contractors shall not be allowed to sub- 
contract works to any contractor from a country which shares a land border with India 
unless such contractor is registered with the Competent authority i.e. Department for 
Promotion of Industry and internal Trade(DPIIT). 

14. The definition of “Contractor from a country which shares a land border with India” 
shall be as in paragraph 4 above. This shall not apply to sub-contracts already 
awarded on or before the date of this Order. 

 
Validity of registration 

 

15. In respect of tenders, registration should be valid at the time of submission of bids and 
at the time of acceptance of bids. In respect of supply otherwise than by tender, 
registration should be valid at the time of placement of order. If the bidder was validly 
registered at the time of acceptance/ placement of order, registration shall not be a 
relevant consideration during contract execution. 
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Government E-Market place 
 

16. The Government E-Marketplace shall, as soon as possible, require all vendors/bidders 
registered with GeM to give a certificate regarding compliance with this Order, and 
after the date fixed by it, shall remove non-compliant entities from GeM unless/until 
they are registered in accordance with this Order. 

 
Model Certificates 

 

17. Model Certificates which may be inserted in tenders / obtained from Bidders are as 
under; 
a. Model Certificate for Tenders (for transitional cases as stated in Para 10 of this 
Order). 
“I have read the clause regarding restrictions on procurement from a bidder of a 
country which share a land border with India; I hereby certify that this bidder is not 
from such a country and is eligible to be considered. 

 
b. Model Certificate for Tenders 

 
“I have read the clause regarding restrictions on procurement from a bidder ofacountry 

which shares a land border with India; I certify that this bidder is not from such a country 
or, if from Such a country, has been registered with the competent Authority i.e., DPIIT. I 
hereby certify that this fulfills all requirement in this regard and is eligible to be 
considered. (Where applicable, evidence of valid registration by the Competent Authority 
i.e DPIIT shall he attached)”. 

 
c. Model Certificate for Tenders for Works involving possibility of sub-contracting 

 
“I have read the clause regarding restrictions on procurement from a bidder of a country 

which shares a land border with India and on sub-contracting to contractors from such 
country; I certify that this bidder is not from such a country or, if from such a country, has 
been registered with the Competent Authority i.e. DPIIT and will not sub-contract any 
work to a contractor from such country unless .such contractor is registered with the 
Competent Authority i.e DPIIT. I hereby certify that this bidder’ fulfill sall requirement in 
this regard and is eligible to be considered (where applicable, evidence of valid 
registration by the Competent Authority i.e DPIIT shall he attached)”. 

 
d. Model Certificate for GeM: 

 
“I have read the clause regarding restrictions on procurement from a bidder of a country 

which shares a land border with India; I certify that this vendor/bidder is not from 
such a country or, if from such a country, has been registered with the competent 
Authority i.e. DPIIT. I hereby certify that this vendor/ bidder fulfill all requirement in 
this regard and is eligible to be considered for procurement from GeM (where 
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applicable, evidence of valid registration by the Competent Authority i.e. DPIIT shall 
he attached” 

Note: In case of any clarification is needed, the Office memorandum/Orders issued by 
Govt. of India, Department of Expenditure, Public Procurement Division, Ministry of 
Finance and Department of Public Enterprises, Ministry of Heavy Industries and 
Public Enterprises as mentioned above in this correction slip may be referred. 

 

13. INSPECTION OF SITE BY THE TENDERERS: 

Tenderers are advised to inspect and examine the site and its surroundings and satisfy 
themselves before submitting their Tenders, as to the nature of the ground and sub-soil 
(as far as is practicable), the form and nature of the site, the means of access to the site, 
the accommodation they may require and in general shall themselves obtain all necessary 
information as to risks, contingencies and other circumstances which may influence or 
affect their Tender. A Tenderer shall be deemed to have full knowledge of the site 
whether he inspects it or not and no extra charges consequent on any misunderstanding or 
otherwise shall be allowed. The Tenderer shall be responsible for arranging and 
maintaining at his own cost all materials, tools & plants, water, electricity, access, 
facilities for workers and all other services required for executing the work unless 
otherwise specifically provided for in the contract documents. Submission of a tender by 
a Tenderer implies that he has read this notice and all other contract documents and has 
made himself aware of the scope and specifications of the work to be done and of 
conditions and rates at which stores, tools and plant etc. will be issued to him by the 
Employer and local conditions and other factors having a bearing on the execution of the 
work. 

Regarding inspection of site, the bidders may contact: 

(Name and designation of officer) - Sh. R K Sharma, Sr.DGM/ES&T/RITES. 

(Address)/Phone No. : RITES Site Office, Shivdsaspura Railway Station, Jaipur 
(Raj)-303903. 

14. EMPLOYER’S RIGHT ON ACCEPTANCE OF ANY TENDER: 

(i) If required, the Employer may ask any Tenderer the breakdown of unit rates. If the 
Tenderer does not submit the clarification by the date and time set in the Employers 
request for clarification, such Tender is likely to be rejected. 

(ii) The competent authority on behalf of the Employer does not bind himself to accept 
the lowest or any other Tender and reserves to himself the authority to reject any or 
all the Tenders received without the assignment of any reason. All Tenders in which 
any of the prescribed conditions is not fulfilled or any condition is put forth by the 
Tenderer shall be summarily rejected. 

 

15. CANVASSING PROHIBITED: 
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Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited 
and the tenders submitted by the Contractors who resort to canvassing will be liable to 
rejection. 

 

16. EMPLOYER’S RIGHT TO ACCEPT WHOLE OR PART OF THE TENDER: 

The competent authority on behalf of the Employer reserves to himself the right of 
accepting the whole or any part of the tender and the Tenderer shall be bound to perform 
the same at the rates quoted. 

 

17. MISCELLANEOUS RULES AND DIRECTIONS: 

17.1 The Tenderer shall not be permitted to tender for works if his near relative is posted as 
Associated Finance Officer between the grades of AGM (F) and J.M (F) in the concerned 
SBU Unit of RITES or as an officer in any capacity between the grades of GGM/GM and 
Engineer (both inclusive) of the concerned SBU of the Employer. He shall also intimate 
the names of persons who are working with him in any capacity or are subsequently 
employed by him and who are near relatives to any Officer of Engineer rank and above in 
the organization of the Employer. Any breach of this condition by the Tenderer would 
render his Tender to be rejected. 

No Officer of Engineer rank and above employed in Engineering or Administrative duties 
in an Engineering Department of the Organization of the Employer is allowed to work as 
a Contractor for a period of one year after his retirement from the Employer’s service 
without the previous permission of the Employer in writing. The contract is liable to be 
cancelled if either the Contractor or any of his employees is found any time to be such a 
person who had not obtained the permission of the Employer as aforesaid before 
submission of the tender or engagement in the Contractor’s service. 

17.2 If required by the Employer, the Tenderers shall sign a declaration under The Officials 
Secret Act 1923, for maintaining secrecy of the tender documents drawings or other 
records connected with the work given to them. The unsuccessful Tenderers shall return 
all the drawings given to them. 

17.3 In the case of any Item rate tender where unit rate of any item/items appears unrealistic, 
such tender will be considered as unbalanced and in case the Tenderer is unable to 
provide satisfactory explanation, such a tender is liable to be disqualified and rejected. 

17.4 Price/rates quoted by the contractor in respect of the contract shall be after considering all 
input credits and inclusive of all taxes and cess etc. other than GST on Contract Price. 
The GST leviable on Contract Price shall be paid in addition to the Contract Price as 
mentioned below. 

In the bill for the works done, the contractor shall charge GST separately. It is the 
responsibility of the contractor to pay GST to the Government concerned and file 
statutory return within due date prescribed under the respective Act. For RITES to get 
input credit, it is necessary that the amount get reflected in the return. In case the next 
Running Account Bills (RA Bills) are submitted before due date of filing of return, 



PART – I: TECHNICAL BID 

Tender No.: RITES/RP/Add Works/RGS-JP-SWM Page 37 

 

 

documentary evidence is to be submitted by the contractor/agency in the subsequent 
running account bill. The procedure for payment of bills shall be as under: 

(i) The contractor may be asked to charge GST separately in his bills. 

(ii) The GST amount so claimed shall be paid along with payment of running account 
bill. 

(iii) The contractor has to furnish the documentary evidence of the deposit of the GST 
or a copy of the return in case of adjustment of available input credit, whichever is 
earlier, before processing of subsequent RA bills. Else, the Engineer-in-Charge 
shall withhold the GST amount so paid in the previous bill(s), in the 
subsequent/next RA bill(s). 

(iv) Amount to be withheld shall relate only to the extent of GST not deposited or 
adjusted within due date of filling of return. 

In case of final bill, GST amount so deposited shall be reimbursed by the 
Engineer-in-Charge only after the Contractor furnishes the documentary evidence 
of actual deposit of GST to the credit of Government and is reflected against the 
GSTIN of the employer. 

Regarding payment of GST to the contractor, the decision of Engineer-in-Charge 
shall be binding on the Contractor. 

17.5 Each Bidder shall submit only one Bid either as an individual or as a Proprietor in a 
Proprietary firm or as a Partner in a Partnership firm or as a Director of a Limited 
Company/Corporation or as a Partner in a Joint Venture. Any Bidder who has submitted a 
Bid for a work, shall not be a witness for any other Bidder for the same work. Failure to 
observe the above stipulations would render all such Tenders submitted as a Bidder 
and/or as a witness, liable to summary rejection. 

17.6 The Contractor shall be fully responsible for all matters arising out of the Performance of 
the Contract and shall, at his own expense, comply with all 
laws/acts/enactments/orders/regulations/obligations whatsoever of the Government of 
India, State Government, Local Body and any Statutory Authority. 

17.7 In case the bidder does not quote his rate for any item(s) in Item Rate Tender or Mixed 
Tender containing one or more Item Wise Schedules, it will be presumed that the bidder 
has included the cost of that/those item(s) in the rates of other items and the rate for such 
item(s) shall be considered as Zero and the tender will be evaluated by the Employer 
accordingly and the work executed by the successful bidder accordingly. 

17.8 In case of credit items/recovery items/deduction items for which the bidder has to pay the 
amount to RITES/Employer, the rate quoted by the bidder shall be taken as negative 
(bidder is allowed to make positive entry only) and the negative amount so calculated 
shall be considered to work out the total bid amount. 

 

18. SIGNING OF CONTRACT AGREEMENT: 
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18.1 The Tenderer whose tender has been accepted will be notified of the award by the 
Employer by issue of a ‘Letter of Acceptance’ prior to expiration of the Bid Validity 
period. 

The Letter of Acceptance will be sent to the Contractor in two copies one of which he 
should return promptly, duly signed and stamped. The Letter of Acceptance will be a 
binding Contract between the Employer and the Contractor till the formal Contract 
Agreement is executed. 

18.2 Within the period as specified in Clause 1 of ‘Clauses of Contract’, from the date of issue 
of Letter of Acceptance, the successful Tenderer shall deliver to the Employer, 
Performance Guarantee and Additional Performance Guarantee (where applicable) in the 
format prescribed. 

18.3 The Tenderer whose Tender is accepted shall be required to submit at his cost stamp 
papers of appropriate value as per the provisions of Indian Stamp Act within 15 days of 
the date of issue of Letter of Acceptance. 

18.4 At the same time the Employer notifies the successful Tenderer that his Tender has been 
accepted, the Employer will direct him to attend the Employer’s office within 28 days of 
issue of Letter of Acceptance for signing the Agreement in the proforma at Annexure V. 
The Agreement will however be signed only after the Contractor furnishes Performance 
Guarantee and Additional Performance Guarantee (where applicable) and hence, where 
justified, the period of 28 days stipulated above will be extended suitably. 

18A   Amendment to Contract: 

The conditions and clauses of this Contract cannot be varied except through a written 
Supplementary Agreement with mutual consent of both the parties to the contract. 

 

19. PRE-QUALIFICATION PERFORMA: 

The bidder shall fill the pre-qualification Performa at Annexure IX. The bid will be 
evaluated only considering those details and corresponding documents as mentioned in 
Annexure IX and no other details/certificate/document will be taken into consideration 
while evaluating the bid to decide whether the bidder is qualified or not. For similar work 
experience the details of only those works mentioned in Annexure IX may be given in 
Performa -1 attached to Annexure-I. 
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20. BRIEF NOTICE INVITING E-TENDERS: 

Group General Manager/NRPO, RITES Ltd. invites on behalf of “NWR” online item rate/percentage rate/item rate + percentage 
rate/ lump sumTender on Single/Two/ThreePacket System for the following work. No other mode of submission shall be accepted. 

 

Sr. 
No. 

NIT No. Name of Work & Location Cost of 
Tender 
Documen 
t (Rs.) 

Estimated Cost 
put to Bid (Rs.) 

Earnest Money (Rs.) Period of 
Completion 

Last Date & 
Time of 

Submission of 
Bid 

Time & Date of 
Opening of Bid 

1 2 3 4 5 6 7 8 9 

1. RITES/
RP/Add 
Works/R
GS-JP-
SWM/23 

“Railway Engineering 
works related to Civil, S & 
T and Supply of T & P of 
OHE for Ringas (Excl.) - 
Jaipur (Excl.)-Sawai 
Madhopur (Excl.) Section in 
Jaipur Division of North 
Western Railway, 
Rajasthan, India 

12,000/- Rs.10,27,26,694. 
09 , excluding 
GST 

Rs.10,27,267/-  09 (Nine) 
months 

11:00 hours 
on 20/02/2023 

11:30 hours 
on 
21/02/2023 

  ”.       
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21. The bid document consisting of tender drawings, specifications, the schedule of quantities 

of various types of items to be executed and the set of terms and conditions of the 
contract to be complied with and other necessary documents can be seen on CPP Portal 
https://etenders.gov.in free of cost. 

 

22. After submission of the bid the bidder can re-submit revised bid any number of times but 
before last time and date of submission of bid as notified. 

 
23. While submitting the revised/modified Financial bid, the bidder can revise/modify the rate 

of one or more item(s) any number of times (he need not re-enter rate of all the items) but 
before last time and date of submission of bid as notified. 

 
24. The bid submitted shall become invalid if: 

(i) The bidder is found ineligible. 

(ii) The bidder does not upload all the documents as stipulated in the bid document 
including the undertaking about physical EMD or Bid Security Declaration 
(Annexure XI to NIT & ITT) and Cost of Tender Document. 

(iii) If any discrepancy is noticed between the documents as uploaded at the time of 
submission of bid and hard copies as submitted physically by the bidder in the office 
of bid opening authority. 

(iv) The bidder does not deposit physical instruments of EMD or Bid Security 
Declaration and Cost of Tender Document within a week of opening of Technical 
Bid. 

 
25. Those Contractors not registered on the website mentioned hereinabove, are required to 

get registered beforehand. If needed they can go to CPP Portal 

https://eprocure.gov.in/eprocure/app?page=BiddersManualKit&service=page bidders manual Kit. 
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26. The intending bidder must have valid Class-III digital signature to submit the bid. 
 
27. On opening date, the bidder can login and see the bid opening process. After opening of 

bids, he will be able to view the competitors’ bid documents. 
 
28. List of Documents to be scanned and uploaded within the period of bid submission: 

(1) Banker’s Cheque/ Pay Order/Demand Draft towards cost of Tender Document in 
accordance with Clause 7.0 (f) hereinbefore: Applicable 

OR 

Document in support of exemption from payment of cost of Tender Document and 
Udyog Aadhar Memorandum (UAM) number: Not Applicable 

(2) Banker’s Cheque/ Pay Order/ Demand Draft towards Earnest Money Deposit (EMD) 
in accordance with Clause 9 hereinbefore. : Applicable 

OR 

Document in support of exemption from payment of EMD and Udyog Aadhar 
Memorandum (UAM) number: Not Applicable 

AND 

Bid Security Declaration as per format provided in Annexure-XI required in 
accordance with clause 9.2 of NIT. In case of a Joint Venture, the Bid Security 

Declaration must be in the name of all partners to the Joint Venture that submits the 
bid. 

(3) Authority to Sign (if required as per Clause 11.0 hereinbefore) in the format given at 
Annexure III and Annexure IV, as applicable. 

(4) RTGS/NEFT details as per Annexure- VII. 

(5) Self-attested copy of Documents in support of meeting the criterion of Annual 
Financial Turnover in accordance with Para 1 of Annexure I. 

(6) Self-attested copy of Certificates in support of meeting the criterion of Similar Work 
Experience in accordance with Para 2(a) of Annexure I. 

(7) Details of Similar Works completed in the format given at Performa 1 in Annexure I. 
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(8) Self-attested copy of Certificates in support of meeting the criterion of Construction 
Experience in key activities/specified components in accordance with Para 2(b) of 
Annexure I. 

(9) Self-attested copy of Documents (Audited Balance Sheets, Profit & Loss Statements 
and Auditor’s Reports) in support of meeting the Profitability criterion in accordance 
with Para 4 of Annexure I. 

(10) Self-attested copy of Documents in support of meeting the criterion of Net Worth in 
accordance with Para 5 of Annexure I. 

(11) Declaration by the Bidder in the format given in Performa 3 of Annexure I. 

(12) Integrity Pact as per Annexure VI 

(13) Self-attested copy of Guidelines on Banning of Business Dealings as per Annexure- 
A. 

(14) Annexure-IX duly filled in. 

(15) Self-attested copy of a certificate, confirming that the applicant is working contractor 
or has executed any work within the last seven years reckoned from the date of 
opening of tender, issued by Railways, CPWD, MES, DOT, RITES, State PWD or 
any other Central/State Government Undertaking, Municipal Body of Central/State 
Government or Public Limited Company listed in Stock Exchange in India & 
Abroad.: DELETED 

(16) Self-Attested Copy of Partnership Deed/Memorandum and Articles of Association of 
the firm. 

(17) Self-Attested copy of Addenda/Corrigendum(s), if any. 

(18) Self-attested copy of modal certificates as per sub para 17 of clause 12.16 
(19) Self-certified copy of the Joint Venture Agreement/Memorandum of Understanding 

as per Annexure II & Annexure IV (where Joint Venture is allowed). 

(20) Power of Attorney in favour of Lead Member as the Lead Member of JV executed by 
the authorized representatives of all the members of JV (where Joint Venture is 
allowed). 

(21) Self-attested copy of a certificate, confirming that the Partners including Lead 
Partner duly signed by the Authorized representative of each Partner/Member of 
Joint Venture is a working contractor or has executed any work within the last seven 
years reckoned from the date of opening of Tender, issued by Railways, CPWD, 
MES, DOT, RITES, State PWD or any other Central/State Government Undertaking, 
Municipal Body, Autonomous Body of Central or State Government or Public 
Limited Company listed on NSE/BSE (where Joint Venture is allowed) 

(22) Self-attested copy of GST Registration Certificate (As applicable). 
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Note: Any clarification / deficient document(s) sought by RITES Ltd. as per Clause 
shall be submitted by the bidder online only. 

 

29. LIST OF PHYSICAL DOCUMENTS: 

List of Documents to be submitted physically by Lowest (L1) Bidder within a week of 
the opening of Financial Bid: 

(1) Self-attested copy of PAN/TAN issued by income Tax Department. 

(2) Self-attested copy of registration under Labour Laws like EPF, ESI etc. 

(3) Self-attested copy of ISO 9000 Certificate. (if any) 

(4) Self-attested copies of all the documents specified in Clause 28.0 above. 
 

30. DOCUMENTS VERIFICATION: 

RITES Ltd. may approach any Bank, Individual, Employer, Firm or Corporation, whether 
mentioned in the documents submitted by bidders or not, to verify the credentials and 
general reputation of the bidder and where JV is allowed the credentials and general 
reputation of lead member & each Member of Joint Venture. 

 

31. CONTRACTORS IN NEGATIVE LIST OR POOR PERFORMER: 

With reference to Clause 3, Sub-clause 3(a), 3(a)(i), 3(b) and Clause 52.7 of Clauses of 
Contract of RITES GCC for works (Section-8), the name of the contractor declared as 
“Poor Performer” as per Clause 52.7 and the Contractor, whose Contract is determined as 
per clause 3 and deemed to be declared as “Poor Performer” as per Sub-clause 3(a)(i) will 
be placed in RITES “Negative List of Contractors” and then such a contractor 
individually and also any Joint Venture wherein such contractor is a member, will not be 
eligible for a period of up to two years, to participate in tenders of other works and in the 
tendering process for balance works as per sub-clause 3(b) which may be invited by 
RITES. 

In case the contractor is a Joint Venture, the JV as well as all members of the JV 
individually or as member(s) of any other Joint Venture (JV) will not be so eligible. In 
case the contractor is a company then, in addition to the aforesaid provisions, the 
Associate Companies and Subsidiary Companies (as defined under Companies Act, 
2013), of the Company included in the Negative List, will also not be eligible. 
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ANNEXURE – I: 

QUALIFYING CRITERIA FOR WORKS CONTRACTS 

 
1. ANNUAL FINANCIAL TURNOVER: APPLICABLE 

The bidder should have achieved a minimum annual financial turnover of Rs.10.27 crore 
in any one of the last 3 Financial Years. 

Notes: 

a) The financial turnover will be taken as given under the head “Income” in audited 
Profit and Loss Account and excluding non-recurring income, income from other 
sources and stock. It is clarified that the Financial Turnover means relevant revenue 
as recorded in the Income side of Profit and Loss Account. It does not mean Profit. 

b) Closing stocks in whatsoever manner should not form part of turnover. 

c) Weightage of 7% (compounded annually) shall be given for equating the financial 
turnover of the previous years to the current year. 

d) For considering the Financial Years, for example for a work for which the last 
stipulated date for submission of the bids is in Financial Year 2014-15, the last three 
Financial Years will be 2013-14, 2012-13 and 2011-12. For a work for which the last 
stipulated date for submission of the bids is on (say) 05.09.14 (F.Y. 2014-15), with 
weightage of 7% compounded annually, the weightages to be applied on the 
Turnover of the previous three Financial Years will be: F.Y. 2013-14 = 1.070; F.Y. 
2012-13 = 1.145; F.Y. 2011-12 = 1.225 

e) The Bidder should furnish Annual Financial Turnover for each of the last 3 Financial 
Years in tabular form and give reference of the document (with page no.) relied upon 
in support of meeting the Qualification Criterion. 

f) The Bidder should submit self-attested copy of Auditor’s Report along with Balance 
Sheet and Profit and Loss Statement along with Schedules for the relevant Financial 
Year in which the minimum criterion is met. Provisional Audit Reports or certified 
statements will not be accepted. 

g) If the Audited Balance Sheet for the immediately preceding year is not available in 
case of work for which the last stipulated date for submission of the bids is before 
30th September audited Balance Sheets, Profit and Loss Statements and other 
financial statements of the three Financial Years immediately preceding the previous 
Financial Year may be adopted for evaluating the credentials of the Bidder. 

h) In case JV is permitted the following provisions will apply: 

(1) Large Works:NOT APPLICABLE 

For each Partner, the highest Annual Turnover in any of the last three Financial 
Years will be considered and the weighted figure for the current Financial Year 
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will be worked out as described in Para 1 (Note c). This should not be less than 
the figure arrived at by multiplying the minimum Annual Turnover stipulated for 
the Bidder in Qualification Criterion multiplied by the percentage of financial 
participation by that partner in the JV. Each partner should satisfy this 
requirement and thus automatically JV will satisfy the criterion of minimum 
Annual Turnover. 

(2) Normal Works: 

The Partner-in-charge/Lead Member shall singly meet this criterion. 

2. WORK EXPERIENCE: APPLICABLE 

(i) Similar Works Experience: For works in Normal Areas (other than 
Difficult Areas) 

The Bidder should have satisfactorily completed in his own name or 
proportionate share as a member of a Joint Venture, at least one similar work of 
minimum value of Rs.................................. OR at least two similar works each of 
minimum value of Rs. …………….... OR at least three similar works each of 
minimum value of Rs. …………….... during the last 5 (five) years prior to the 
last stipulated date for submission of the Bid. Works completed prior to the cut- 
off date shall not be considered. 

OR 

(ii) For Works in Difficult Areas (Refer Clause 2.3) 

The Bidder should have satisfactorily completed in his own name or 
proportionate share as a member of a Joint Venture, at least one similar work of 
minimum value of Rs ................................. OR at least two similarworks each of 
minimum value of Rs. …………….... during the last 5 (five)years prior to the 
last stipulated date for submission of the Bid. Works completed prior to the cut- 
off date shall not be considered. 

(strike out (i) or (ii) as applicable) 

Similar Works: 

Similar Works shall mean “The works requiring specialized technical 
experiences in the Construction/Modification to Traction 
Substation/Switching Station involving 25/33/66/132/220 kV or above 
switchgear equipment control and protection equipment or power factor 
correction equipment or erection and commissioning of traction 
transformer up to 21.6 MVA capacity or higher capacity carried out in India 
under a single contract (including additional work carried out under the contract) 

“Similar nature of works”. The works other than those specified above will 
not be considered in term “Similar nature of works”. 
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In case the Bidder (Indian Company) wishes to rely on a work completed 
abroad, the value of such completed work in foreign convertible currency shall 
be converted into Indian Rupees. The conversion rate shall be decided by RITES 
based on the rates of currency on the date of completion of work (the bidder to 
also submit the currency conversion rate as on completion date of the Credential 
Certificate relied upon by the bidder for the purpose of work experience). 
Further, such a bidder (Indian Company) should have also completed at least one 
similar work of value minimum 40% of estimated cost of work, in India in the 
last five years prior to the last stipulated date for submission of the bids. 

(aa) Similar Work Experience: APPLICABLE 

In case of Railway Works involving one or more components like Earthwork, 
Bridges, Track Linking, Track Laying, OHE, signaling etc., the Qualifying 
Criterion relating to Similar Work Experience shall be as under: 

(i) For works in Normal Areas (other than Difficult Areas) 

The Bidder should have satisfactorily completed in his own name or 
proportionate share as a member of a Joint Venture, at least one similar work of 
minimum value of Rs. 6.67 crore (65% of Rs. 10.27 crore, the Estimated Cost 
of Work) OR at least two similar works each of minimum value of Rs. 4.10 
crore (40% of Rs. 10.27 crore, Estimated Cost of Work) during the last 7 
(Seven) years prior to the last stipulated date for submission of the Bid. Works 
completed prior to the cut-off date shall not be considered. 

OR 

(ii) For Works in Difficult Areas (Refer Clause 2.3) 

The Bidder should have satisfactorily completed in his own name or 
proportionate share as a member of a Joint Venture, at least one similar work of 
minimum value of Rs.................................. OR at least two similar works each of 
minimum value of Rs. …………….... during the last 5 (five) years prior to the 
last stipulated date for submission of the Bid. Works completed prior to the cut- 
off date shall not be considered. 

(strike out (i) or (ii) as applicable) 

Similar Works: 

"Similar Works shall mean “ Railway Signaling Work including Installation 
testing and commissioning of “Panel interlocking (PI) /Relay interlocking 
(RRI/SSI) /Electronic Interlocking (EI) with Multi Aspect Color Light 
Signaling (MACLS) or Supply /installation & testing commissioning of 
Electric lifting barrier with / without modified ESB / Installation testing & 
commissioning of Multisession digital axle counter or Indoor and outdoor 
signaling work for EI/RRI/PI or Modification in Signaling system for 25KV 
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AC traction etc. or any combination of above carried out in India under a 
single contract (including additional work carried out under the contract)." 

“Similar nature of works”. The works other than those specified above will not 
be considered in term “Similar nature of works”. 

In case the Bidder (Indian Company) wishes to rely on a work completed abroad, the 
value of such completed work in foreign convertible currency shall be converted into 
Indian Rupees. The conversion rate shall be decided by RITES based on the rates of 
currency on the date of completion of work (the bidder to also submit the currency 
conversion rate as on completion date of the Credential Certificate relied upon by the 
bidder for the purpose of work experience). Further, such a bidder (Indian Company) 
should have also completed at least one similar work of value minimum 25% of 
estimated cost of work, in India in the last seven years prior to the last stipulated date 
for submission of the Bids. 

(strike out (a) or (aa) as applicable) 

Notes: 

(1) A weightage of 7% (compounded annually from the date of completion of the 
work to the last stipulated date for submission of the Bids) shall be given for 
equating the value of works to the last stipulated date for submission of the Bids. 
For example, for a similar work of Rs. 1,00,000/- completed on 31.12.2017 and 
the last stipulated date for submission of the bids was 31.08.2020, the value of 
work shall be considered after giving weightage is (Rs. 1,00,000 * 1.07*1.07) 
{1+[(7/100)*(244/366)]} = Rs. 119832.87, rounded off to Rs. 119833/- 

(2) Only such works shall be considered where physical completion of entire work 
is over or commissioning of work has been done, whichever is earlier. 

(3) The Bidder should submit the details of such similar completed works as per the 
format at Proforma-1 enclosed. 

(4) Works carried out by another Contractor on behalf of the Bidder on a back-to- 
back basis will not be considered for satisfaction of the Qualification Criterion 
by the Bidder. 

(5) Credential certificates issued by Government Organizations/Semi 
Government Organizations of Central or State Government; or by Public Sector 
Undertakings/ Autonomous Bodies of Central/State Government or their 
subsidiaries/by Public Ltd. Companies listed in Stock exchange in India or 
Abroad or subsidiaries of such companies shall only be accepted for assessing 
the eligibility of a Tenderer. Certificates issued by one of the aforesaid 
organizations as a lead member (having equity stake of 51% or more) of a Joint 
Venture (JV) for a work executed for the JV, will also be acceptable. In case of 
PPP projects, if the bidder has executed a work for a concessionaire who is one 
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of the aforesaid organizations, then the certificate issued by such concessionaire 
or by the public authority concerned, will also be acceptable. 

(6) The cutoff date shall be calculated backwards from the last stipulated date for 
submission of Tender i.e., for a Tender having the last stipulated date for 
submission on 06.08.2014, the cutoff date shall be 07.08.2009. 

(7) In case JV is permitted, following provisions will apply: NOT APPLICABLE 

Large Works: NOT APPLICABLE 

All the partners shall jointly meet this criterion. 

Normal Works: APPLICABLE 

The Partner-in-charge/Lead Member shall singly meet this criterion. 

(8) The value of similar work shall be calculated excluding the element of GST 
on works Contract Service while evaluating on meeting the Qualifying 
Criteria of work experience. 

(b)Construction Experience in Key Activities/Specified Components: Not 
Applicable 

To qualify for award of the contract, each bidder in his own name or as a member of 
a Joint Venture should have, in the last seven years prior to the last stipulated date for 
submission of the bid, executed the following key activities in any one work 
individually*/ maximum three works cumulatively* carried out in India. 

(Strike out whichever is not applicable or retain both) 

(1) Overhead Equipment (OHE): 

(a) Installation testing and charging of 25 kV OHE system of minimum length of 
TKM through single contract. 

OR 

(b) Installation testing and Commissioning of Transmission/ Distribution line work 
of voltage equal to or more than 25 kV for a minimum length CKM through a 
single contract. 

AND 

Installation testing and charging of 25 kV OHE system of minimum length of 
TKM through a single contract. 

Note: The work of Transmission Line of CKM and OHE system TKM 
completed by one or more than one partner of JV. 

OR 

(c) Installation testing and charging of 25 kV OHEsystem through two works each 
of minimum length of TKM. 
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(2) Traction Sub-station (TSS): 

(a) Installation, testing and commissioning of one work of Sub-station of at least 
110 kV and above (HT side)/33 kV or Higher Voltage (LT side) involving at 
leastone power transformer through a single contract. 

OR 

(b) Installation testing and commissioning of one work of 25 kV OHE Traction 
substation of at least 66 kV or higher incoming voltage involving at least one 
power transformer through a single contract. 

(3) The Bidder must give a separate undertaking for each key activity mentioned below 
that either he is having minimum requisite experience mentioned below against each 
activity himself or he will be deploying specialist subcontractor not exceeding three 
for each activity, each subcontractor having such experience (in proportion to the 
quantity proposed to be assigned to him), if he is awarded the contract. 

 

Sr.No. Key Activity Minimum experience requirement (executed during last five 
years prior to the applications submission deadline) for the 
bidder or specialist subcontractor for execution of following Key 
activities 

1 Civil Execution of associated Civil work, i.e., construction of staff 
quarters, service buildings for at least INR Crores (% of estimated 
cost of civil work) 

2 General 
Electrification 

Execution of General Electrical works of Value INR crores. (% of 
estimated cost of general electrification work) 

Must have valid Electrical Contractor License from appropriate 
authority. 

Must have valid license from the appropriate authority to work on 
the 33 kV power supply system. 

3 SCADA Should be on approved list of RDSO, for a standard SCADA 
system. 

4 S&T Work Installation testing and commissioning of “Relay interlocking 
(PI/PRI) Electronic Interlocking (EI) with Multi Aspect Color Light 
Signaling (MACLS)” of minimum value Rs. Crores (% of 
estimated cost of S&T work)through a single contract. 

OR 

Installation testing and commissioning of “Relay interlocking 
(PI/PRI) Electronic Interlocking (EI) with Multi Aspect Color Light 
Signaling (MACLS)” of two works each of at least minimum value 
Rs Crores (%of estimated cost of S&T work). 
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…………………………………………………………………………………………… 

(Ideally only very few and that too, specialized components of the work may be specified 
at the description of tender approving authority). 

Notes: 

(1) Credential certificates issued by Government Organizations/Semi Government 
Organizations of Central or State Government; or by Public Sector 
Undertakings/ Autonomous Bodies of Central/State Government or their 
subsidiaries/by Public Ltd. Companies listed in Stock exchange in India or 
Abroad or subsidiaries of such companies shall only be accepted for assessing 
the eligibility of a Tenderer. Certificates issued by one of the aforesaid 
organizations as a lead member (having equity stake of 51% or more) of a Joint 
Venture (JV) for a work executed for the JV, will also be acceptable. In case of 
PPP projects, if the bidder has executed a work for a concessionaire who is one 
of the aforesaid organizations, then the certificate issued by such concessionaire 
or by the public authority concerned, will also be acceptable. 

(2) When key activities/specified components are expressed/specified in monetary 
terms, a weightage of 7% (compounded annually from the date of completion of 
the key activity to the last stipulated date for submission of the Bids). For 
example, for a key activity of Rs. 1,00,000/- completed on 31.12.2017 and the 
last stipulated date for submission of the bids was 31.08.2020, the value of key 
activity that shall be considered after giving weightage is 
(Rs.1,00,000*1.07*1.07) {1+[(7/100)*(244/366)]} = Rs. 119832.87, rounded off 
to Rs. 119833/- 

(3) The work satisfying the criterion for a particular key activity may be different 
from a work satisfying the criterion for another key activity. 

(4) The Bidder should furnish with his Bid a tabular statement giving contract-wise 
quantities/amounts of key activities (mentioning date of start and date of 
completion of key activities) executed in the last 5 years prior to the last 
stipulated date for submission of the bids which meet the Qualification Criterion 
along with documentary proof in support thereof (indicating relevant page 
numbers). 

Note: 

(1) If the contract is awarded to the bidder and he himself does not have requisite experience 
as above, he is required to enter into legally enforceable agreement with the specialist 
sub-contractors at least one month prior to scheduled starting of key activities as per 
program submitted by him as contractor and agreed by the Engineer. The Agreement 
must specify the specific role and responsibility of the sub-contractor. 

(2) Such contractors for above Civil, General Electrification, SCADA and S&T works shall 
require prior approval of RITES before start of work. 
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(5) Even if a work has not been completed but if the specified quantity / specified 
value in monetary terms of the key activity has been completed, the same shall 
be taken into consideration for the purpose of this criterion. 

(6) Any work executed by the Bidder as a member of a Joint Venture will be 
accepted provided there is documentary proof in support of the same either in 
the MOU/Agreement of the JV or in a declaration by the other Members of that 
JV or the Client confirming that the key activity was actually executed by the 
Bidder. 

In case JV is permitted, the following provisions will apply: NOT APPLICABLE 

Large Works 

All the partners shall jointly meet this criterion. 

Normal Works 

All the partners shall jointly meet this criterion. 

3. SERVICING OF LOAN / CREDIT LIMIT: APPLICABLE 

The bidder should furnish a declaration that he has not failed to service the principal 
amount or interest or both of a loan amount / credit limit from any Bank or Financial 
Institution during a period of one year prior to the deadline for submission of bids, i.e., 
the last stipulated date for submission of bids. 

Notes: 

(1) In case a bidder has defaulted in servicing his loan/credit limit during a period of 
one year prior to the last stipulated date for submission of bids, he shall be 
disqualified. 

(2) The declaration may be included in the Declaration to be submitted in Performa 
– 3 to this Annexure. 

(3) In case JV is permitted, following provisions will apply: NOTAPPLICABLE 

Large Works: 

Each partner shall sign the declaration. 

Normal Works: APPLICABLE 

The Partner-in-charge/Lead Member shall sign the declaration. 

4. PROFITABILITY: APPLICABLE 

The Bidder should be a profit (net) making firm and should have made profit during any 
two of the past 3 Financial Years immediately preceding the last stipulated date for 
submission of bids. If the audited Balance Sheet for the immediately preceding year is not 
available in case of the work for which the last stipulated date for submission of the bids 
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is before 30th September, Audited Balance Sheets of the three financial Years 
immediately preceding the previous Financial Year shall be considered. 

The Bidder should furnish figures of net profit of last 3 years in a tabular form and submit 
attested copies of Auditor’s Reports along with audited Balance Sheets and Profit and 
Loss Statements for the last three Financial Years. Specific reference with page no. of 
document which proves satisfaction of this Qualifying Criterion should be indicated in 
the tabular statement. 

Notes: 

In case JV is permitted, the following provisions will apply: 

 Large Works: NOT APPLICABLE 

All the partners shall meet individually this criterion. 

Normal Works: APPLICABLE 

The Partner-in-charge/Lead Member shall singly meet this criterion. 

5. NET WORTH: APPLICABLE 

The Bidder should have positive Net Worth of at least Rs.1.54 crore (15% of the 
estimated cost of Rs.10.27 crore). 

Notes: 

(a) Net Worth shall be computed from the bidder’s audited balance sheet of the last 
financial year ending on a date not prior to 18 months from the last stipulated date for 
submission of the bids. 

(b) In case JV is permitted, the following provisions will apply: 

Large Works: NOT APPLICABLE 

All the partners shall jointly meet this criterion. 

Normal Works: APPLICABLE. 

The Partner-in-charge/Lead Member shall singly meet this criterion. 

6. Points to note on satisfaction of qualifying criteria in case of both LARGE and 
NORMAL works. 

(a) Sub-Contractor’s Experiences and Resources: 

Sub-Contractors’ Experiences and Resources will not be taken into account in 
determining the Bidder’s compliance with the qualifying criteria. 

(b) Experiences and Resources of the Parent Company and other subsidiary 
companies: 

If the Bidder is a wholly owned subsidiary of a company, the experience and 
resources of the owner/parent company or its other subsidiaries will not be taken into 
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account. However, if the Bidder is a Company, only the Experience (and not the 
Financial Resources) of its subsidiaries will be taken into consideration. 

7. DISQUALIFICATION ON CERTAIN GROUNDS: 

Even though the Bidders may meet the above qualifying criteria, they are subject to be 
disqualified, if they have, 

(a) Concealed any information/document which may result in the Bidder’s 
disqualification or if any statement/information/document furnished by the Bidder or 
issued by a Bank/Agency/Third party and submitted by the Bidder, is subsequently 
found to be false or fraudulent or repudiated by the said Bank/Agency/Third Party. In 
such a case, besides Bidder’s liability to action under para 9.4 of Instructions to 
Tenderers, the Bidder is liable to face the penalty of banning of business dealings 
with him by RITES. 

(b) Records of any contract awarded to them, having been determined during the past 
three years prior to the deadline for submission of bids i.e., last stipulated date for 
submission of bids. 

(c) Been declared as ‘Poor Performer’ by RITES and their name is currently in the 
‘Negative List’ of RITES. 

(d) Their business banned or suspended by any Central/State Government Department/ 
Public Undertaking or Enterprise of Central/State Government and such ban is in 
force. 

(e) Not submitted all the supporting documents or not furnished the relevant details as 
per the prescribed format. 

A declaration to the above effect in the form of affidavit on stamp paper of Rs. 10/- 
duly attested by Notary/Magistrate should be submitted as per format given in 
Proforma 3 enclosed. 
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LIST OF SIMILAR WORKS 

 
Proforma – 1: 

SATISFYING QUALIFICATION CRITERION COMPLETED DURING THE LAST 7 YEARS 
 

 
Sr.N 

o. 
Client’s 
Name 
and 

Address 

Name of 
the 

Work& 
Location 

Scope of 
Work 
carried 

out by the 
Bidder 

Agreement 

/Latter of 
Award No. 

and date 

Contract Value Date of 
Start 

Date of Completion Reasons for 
delay in 

Completion 
if any 

Ref. of document 
(with page no.) in 
support of meeting 

Qualification 
Criterion Awarded Actual on 

Completion 
As per 

LOA/Agre 
ement 

Actual 

            

            

            

 
 
 
 
 

SEAL AND SIGNATURE OF THE BIDDER 
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Note: 

(1) In support of having completed above works, attach self-attested copies of the 
completion certificate from the owner/client or Executing Agency/Consultant 
appointed by Owner/Client indicating the name of work, the description of work 
done by the Bidder, date of start, date of completion (contractual & actual) and 
contract value as awarded and as executed by the Bidder. “Contract Value” shall 
mean gross value of the completed work including cost of materials supplied by the 
Owner/Client but excluding those supplied free of cost. 

(2) Credential certificates issued by Government Organizations/Semi Government 
Organizations of Central or State Government; or by Public Sector 
Undertakings/Autonomous Bodies of Central/State Government or their 
subsidiaries/by Public Ltd. Companies listed in Stock exchange in India or Abroad 
or subsidiaries of such companies shall only be accepted for assessing the 
eligibility of a Tenderer. Certificates issued by one of the aforesaid organizations 
as a lead member (having equity stake of 51% or more) of a Joint Venture (JV) for 
a work executed for the JV, will also be acceptable. In case of PPP projects, if the 
bidder has executed a work for a concessionaire who is one of the aforesaid 
organizations, then the certificate issued by such concessionaire or by the public 
authority concerned, will also be acceptable. 

(3) In case of a Certificate from a Public Limited Company or its subsidiary, the 
Bidder should also submit documentary proof that the Public Ltd. Company was 
listed in Stock Exchange in India or Abroad when the work was executed for it. 

(4) Information must be furnished for works carried out by the Bidder in his own name 
or proportionate share as member of a Joint Venture. In the latter case details of 
contract value including extent of financial participation by partners in that work 
should be furnished. 

(5) If a Bidder has got a work executed through a Subcontractor on a back-to-back 
basis, the Bidder cannot include such a work for his satisfying the Qualification 
Criterion even if the Client has issued a Completion Certificate in favour of that 
Bidder. 

(6) Use a separate sheet for each partner in case of a Joint Venture. 

(7) Only similar works completed during the last 7 years prior to the last stipulated 
date for submission of Bid, which meet the Qualification Criterion need be 
included in this list. 

(8) Only those works mentioned in Annexure IX shall be given in this Performa. 
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Proforma– 2: 

Solvency Certificate 

from a Nationalized or A Scheduled Bank 
 
 
 
 
 
 
 

-Deleted- 
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Performa– 3: 

DECLARATION BY THE BIDDER 
 
 

(Affidavit on Non-Judicial Stamp Paper of Rs.10/- duly attested by Notary/Magistrate) 
 

This is to certify that We, M/s………………………………, in submission of this offer 
confirm that: 

(i) We have visited the site of work and seen the working conditions, approach 
road/path, availability of water, electricity, construction labour, construction 
materials and other relevant requirements connected with the work. 

(ii) We have neither concealed any information/document which may result in our 
disqualification nor made any misleading or false representation in the forms, 
statements, and attachments in proof of the qualification requirements. 

(iii) During the past three years prior to the deadline for submission of bids, no contract 
awarded to us has been determined. 

(iv) No Central/State Government Department/Public Sector Undertaking or Enterprise 
of Central/State Government has banned/suspended business dealings with us as on 
date. 

(v) We have submitted all the supporting documents and furnished the relevant details 
as per prescribed format and we agree to submit, without delay additional 
information/documents which may be demanded by RITES Ltd. 

(vi) List of Similar Works satisfying Qualification Criterion indicated in Proforma 1 
does not include any work which has been carried out by us through a 
Subcontractor on a back-to-back basis. 

(vii) The information and documents submitted with the Tender and those to be 
submitted subsequently by way of clarifications are correct and we are fully 
responsible for the correctness of the information and documents submitted by us. 

(viii) We have not failed to service the principal amount or interest or both of a loan 
account/credit limit from any Bank or Financial Institution during a period of one 
year prior to the deadline for submission of bids. 

(ix) *The original instruments of EMD and Cost of Tender Document, in physical form 
shall be deposited by us with RITES Ltd. within a week from the date of opening 
of Technical Bid failing which RITES Ltd. may reject the bid and also take action 
to debar us from participating in Tenders invited by RITES Ltd. for a period of two 
years. 

OR 

*We are exempted from payment of cost of Tender Document and EMD and the 
certified copies of original documents in support of such exemption shall be 
deposited by us with RITES Ltd. within a week from the date of opening of 
Technical Bids and original documents produced on demand, failing which RITES 
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Ltd. may reject the bid and also take action to debar us from participating in 
Tenders invited by RITES Ltd. for a period of two years. 

(* Delete whichever is not applicable) 

(x) We understand that in case any information/document which may result in our 
disqualification is concealed by us or any statement/information/document 
furnished by us or to be furnished by us in connection with this offer or issued by 
Bank/Agency/Third Party is subsequently found to be false or fraudulent or 
repudiated by the said Bank/Agency/Third Party, business dealings with us may be 
banned. 

(xi) The minimum local Content as defined in Sub-clause 12.15 of Section-1 shall be 
more than 50% in the works offered by us for procurement. 

 
 
 

 
SEAL, SIGNATURE & NAME OF THE BIDDER 

Signing this document 
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ANNEXURE– II: 

DRAFT MEMORANDUM OF UNDERSTANDING 

EXECUTED BY MEMBERS OF THE JOINT VENTURE: Not Applicable 
 

(On each firm’s Letter Head) 
 
 

From 

……………………… 

……………………… 

……………………… 

……………………… 
 
 
 

To 

RITES Ltd. 

……………………… 

……………………… 

……………………… 

……………………… 

Dear Sir, 

Re: RITES Tender NoticeNo…………………………………. 
dated…………… 

for ......................................................................................... (Name of Work) 

***** 
 
 
 

1. We wish to conform that our company/firm (delete as appropriate) has formed a 
Joint Venture with ................................................................ (insert names of all other 
members   of   the   group)   for   purposes   associated   with   your   Tender   No 
.............................................................................. 

(Members who are not the Lead Member of the Joint Venture should add the 
following paragraph) * 
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* The Joint Venture is led by ………………………………. (insert name of the 
Lead Member) whom we hereby authorize to act as leader on our behalf for the 
purposes of submission of Bid for ………………………. (name of work) and to 
incur liabilities and receive instructions for and on behalf of any and all the 
partners of the Joint Venture. For this purpose, we have executed a Power of 
Attorney in favour of ............................................... (name of the Lead Member). 

(Member who is the Lead Member of the Joint Venture should add the following 
paragraph) ** 

** In this Joint Venture we act as Lead Member and for the purposes of bidding for 
the work, represent the Joint Venture. 

2. Till the award of work, the Lead Partner shall furnish Bid bond and all other 
bonds/guarantees to the Employer on behalf of the Joint Venture, which shall be 
legally binding on all the partners of the Joint Venture. 

3. In the event of our Joint Venture being awarded the contract we agree to be jointly 
with (insert names of all other 
members of the Joint Venture) and severally liable to RITES, its successors and 
assigns for all obligations, liabilities, duties and responsibilities arising from or 
imposed by the contract subsequently entered into between RITES and our Joint 
Venture. 

4. The precise responsibility of the Lead Member and other Members of the Joint 
Venture in respect of planning, design, construction equipment, key personnel, 
work execution and financing of the Work including Percentage of financial 
participation by each Member will be as indicated in the Annexure. These shall not 
be varied/ modified subsequently without your prior approval. 

5. We further agree that entire execution of the contract shall be carried out 
exclusively through the Lead Member. 

6. In case our Bid is successful, the Joint Venture Agreement incorporating the above 
provisions will be executed within 15 days of receipt of Letter of Acceptance from 
you and shall be registered at the place where the Agreement will be signed, so as 
to be legally valid and binding on all Members of the Joint Venture. 

7. We agree that the Joint Venture Agreement shall be valid during the entire 
currency of the Contract including the period of extension if any, and the 
maintenance period after the work is completed. 

8. We further confirm that we shall open a Bank Account in the name of JV and all 
payments due to the JV shall be made by you by crediting to that Account. To 
facilitate statutory deductions such as towards Income Tax and VAT made from 
the amounts due to us against our bills, being credited to the concerned 
Government departments, we shall obtain PAN/TIN number etc. as required and 
advise you the details before claiming our first on-account bill. 

9. We affirm that the Integrity Pact with the Employer in the format at Annexure VI 
(if applicable) shall be signed by the Lead Member duly witnessed, on behalf of the 
Joint Venture. All Members including the Lead Member shall comply with the 
provision in the Integrity Pact and any violation of the Integrity Pact by any 
Member shall be construed as violation by the Joint Venture. 
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Encl: Annexure indicating % of financial participation by each Member of JV. 
 

Yours faithfully, 
 

Signature ………………………….……….  

(Name of Signatory) …………….……….… 
 

(Capacity of Signatory) ……………………. 
 

Seal  

Witness 1 Witness 2 

Name Name 

Address Address 

Occupation Occupation 

 
Note: To be executed by each Member of the Joint Venture individually. 
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ANNEXURE– III: 

FORMAT FOR POWER OF ATTORNEY TO AUTHORISED SIGNATORY: 
Applicable 

(To be executed on non-judicial stamp paper of the appropriate value in accordance with 
relevant Stamp Act. The stamp paper to be in the name of the firm/company who is 
issuing the Power of Attorney) 

 
 

POWER OF ATTORNEY 
 

We, M/s………………………………………. (Name of the firm/company with address 
of     the     registered     office)     hereby     constitute,     appoint,      and      authorize 
Mr./Ms ...................................... (Name and residential address) who is presently employed 
with us and holding the position of............................................ and whose signature is given 
below as our Attorney to do in our name and our behalf all or any of the acts, deeds, or 
things necessary or incidental to our bid for the work “Railway Engineering works 
related to Civil, S & T and Supply of T & P of OHE for Ringas (Excl.) -Jaipur (Excl.)-
Sawai Madhopur(Excl.) Section in Jaipur Division of North Western Railway, 
Rajasthan, India “including signing and submission of application/proposal, participating 
in the meetings, responding to queries, submission of information/documents and 
generally to represent us in all the dealings with RITES or any other Government Agency 
or any person, in connection with the works until culmination of the process of bidding, 
till the Contract Agreement is entered into with RITES and thereafter till the expiry of the 
Contract Agreement. 

We hereby agree to ratify all acts, deeds and things lawfully done by our said Attorney 
pursuant to this Power of Attorney and that all acts, deeds, and things done by our 
aforesaid Attorney shall always be deemed to have been done by us. 

(Add in the case of a Joint Venture) 
 

Our firm is a Member/Lead Member of the Joint Venture of 
………………………,……………. and ……………… 

Dated this the ……………… day of ………………… 20……. 
 
 
 

(Signature and name of authorized signatory being given Power of Attorney) 

…………………………………………….. 

(Signature and name in block letters of *All the partners of the firm, *Authorized 
Signatory for the Company) 

(*Strike out whichever is not applicable) 

Seal of firm/ Company 
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Witness 1: 

Name: 

Address: 

Occupation: 

 
Witness 2: 

Name: 

Address: 

Occupation: 

 

Notes:  

(1) In case the Firm/Company is a Member of a Joint Venture, the authorized 
signatory has to be the one employed by the Lead Member. 

(2) The mode of execution of the Power of Attorney should be in accordance with 
the procedure, if any, laid down by the applicable law and the charter 
documents of the executants (s) and when it is so required the same should be 
under common seal affixed in accordance with the required procedure. 
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ANNEXURE – IV: 

FORMAT FORPOWER OF ATTORNEY (POA) 

TO LEAD MEMBER OF JOINT VENTURE: Not Applicable 
 

(To be executed on non-judicial stamp paper of the appropriate value in accordance with 
relevant Stamp Act. The stamp paper to be in the name of the company who is issuing the 
Power of Attorney) 

Whereas ………………. RITES Ltd. has invited bids for ............................ (Name of work) 
forand on behalf of........................... as an Agent /Power of Attorney Holder. 

WhereastheMembersoftheJointVenture(JV)comprisingofM/s………….,M/s ...................... , 
M/s…………. and M/s …………. (the respective names and addresses of theregistered 
offices to be given) are interested in bidding for the work and implementing the same in 
accordance with the terms and conditions contained in the bid documents. 

Whereas it is necessary for the members of the JV to designate one of them as the Lead 
Member with all necessary power and authority to do, for and on behalf of the JV, all acts, 
deeds and things as may be necessary in connection with the JV’s bid for the work. 

 

NOW THIS POWER OF ATTORNEY WITNESSETH THAT 
 

We, M/s …………., M/s …………. and M/s ……………. hereby designate M/s. ……… 
beingone of the members of the JV, as the Lead Member of the JV, to do on behalf of the 
JV, all or any of the acts, deeds or things necessary or incidental to the JV’s bid for the 
work, including submission of application proposal, participating in meetings, responding 
to queries, submission of information/documents and generally to represent the JV in all 
its dealings with RITES or any other Government Agency or any person, in connection 
with the work until culmination of the process of bidding till the contract agreement is 
entered into with RITES and thereafter till the expiry of the contract agreement. 

 

We hereby agree to ratify all acts, deeds and things lawfully done by our said Attorney 
pursuant to this Power of Attorney and that all acts, deeds and things done by our 
aforesaid Attorney shall and shall always be deemed to have been done by us/JV. 

 

Dated this the …………. day of ................... 20… 

………………………………. 

(Signature and Name in Block letters of *All the Partners of the firm / * Authorized 
Signatory for the Company) 

(* Strike out whichever is not applicable) 

Seal of firm / Company 
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Witness 1 

Name: 

Address: 

Occupation: 

 
Witness 2 

Name: 

Address: 

Occupation: 

 

Notes:  

(1) To be executed by all the members individually, in case of a JV. 

(2) The mode of execution of the Power of Attorney should be in accordance with 
the procedure, if any laid down by the applicable law and the charter 
documents of the executant (s) and when it is so required the same should be 
under common seal affixed in accordance with the required procedure. 
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ANNEXURE – V: 

FORM OF AGREEMENT 

(ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE) 

Agreement No. ……………………………… dated …………………. 
 

THIS AGREEMENT is made on ………… day of …………………… two thousand 
……. ………………. between RITES Ltd. a Government of India Enterprise and a 
Company registered under Companies Act, 1956 having its registered office at SCOPE 
Minar, Laxmi Nagar, Delhi - 110092 and its Corporate Office at SHIKHAR, Plot No.1, 
Sector 29, Gurgaon (Haryana) representing through .................................................. , RITES 
LIMITED acting for and on behalf of and as an  Agent /Power of Attorney Holder of 
………hereinafter called the Employer (which expression shall, wherever the context so 
demands or requires, include their successors in office and assigns) on one part and 
M/s ................................ hereinafter called the Contractor (which expression shall wherever 
the context so demands or requires, include his/ their successors and assigns) of the other 
part. 

 

WHEREAS    the   Employer   is   desirous   that    certain   works    should   be    executed 
viz ................................................................. (brief description of work) and has by Letter of 
Acceptance dated ……………………accepted a tender submitted by the Contractor for 
the execution, completion, remedying of any defects therein and maintenance of such 
works at a total Contract Price of Rs. …………………. (Rupees ………………………… 
only) 

NOW THIS AGREEMENT WITNESSETH as follows: - 

1. In this Agreement words and expressions shall have the same meaning as are 
respectively assigned to them in the Conditions of Contract hereinafter referred to. 

2. The following documents in conjunction with addenda/corrigenda to Tender 
Documents shall be deemed to form and be read and construed as part of this 
agreement viz. 

(a) The Letter of Acceptance dated ……………………. 

(b) Priced Schedule (Bill) of Quantities 

(c) Notice Inviting Tender and Instructions to Tenderers. 

(d) RITES Tender and Contract Form [DELETED] 

(e) Special Conditions 

(f) Schedules A to F 

(g) Technical Specifications 

(h) Drawings 

(i) Amendments to Tender Documents (List enclosed) 

(j) General Conditions of Contract (read with Correction Slip Nos. 1 to ....... ) 
comprising of 
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(i) Conditions of Contract, 

(ii) Clauses of Contract, 

(iii) RITES Safety Code 

(iv) RITES - Model Rules for the protection of Health and Sanitary 
arrangements for Workers 

(v) RITES – Contractor’s Labour Regulations 

3. In consideration of the payment to be made by the Employer to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Employer to 
execute, complete, remedy defects therein and maintain the works in conformity in 
all respects with the provisions of the Contract. 

4. The Employer hereby covenants to pay to the Contractor in consideration of the 
execution, completion, remedying of any defects therein and maintenance of the 
works, the contract price or such other sum as may become payable under the 
provisions of the contract at the time and in the manner prescribed by the Contract. 

IN WITNESS whereof the parties hereto have caused their respective common seals to be 
hereinto affixed (or have herewith set their respective hands and seals) the day and year 
first above written. 

SIGNED, SEALED AND DELIVERED BY 
 

 
…………………………………………. 

 
…………………………………………. 

In the capacity of ……………………… Representing RITES LIMITED 
 In the capacity of Agent/Power of Attorney 
 Holder 

On behalf of M/s ……………………… For and on behalf of ……………………… 

(The Contractor) (The Employer) 

In the presence of In the presence of 

Witness (Signature, Name & Designation) Witness (Signature, Name & Designation) 

1. 1. 

 
2. 

 
2. 
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ANNEXURE– VI: 

INTEGRITY PACT: Applicable 
 

Between 
 
 

RITES LTD. acting for and on behalf of and as an Agent/Power of Attorney Holder of 
NWR hereinafter called the “Employer”AND……………...... hereinafter referred to as 
“The Bidder/Contractor” 

PREAMBLE: 

The Employer intends to award, under laid down organizational procedures, contract/s for 
“Railway Engineering works related to Civil, S & T and Supply of T & P of OHE 
for Ringas (Excl.) -Jaipur (Excl.)-Sawaimadhopur(Excl.) Section in Jaipur Division 
of North Western Railway, Rajasthan, India.” 

The Employer values full compliance with all relevant lawsand regulations, and 
economic use of resources, and of fairness and transparency in his relations with the 
Bidder/s and/or contractor/s. 

In order to achieve these goals, the Employer will appoint an Independent External 
Monitor (IEM) who will monitor the Tender process and execution of the contract for 
compliance with the principles mentioned above. 

Section 1 – Commitments of the Employer: 

(1) The Employer commits himself to take all measures necessary to prevent 
corruption and to observe the following principles: - 

1. No employee of the Employer, personally or through family members, will in 
connection with the tender or for the execution of the contract, demand, take a 
promise for or accept, for self or third person, any material or immaterial 
benefit which the person is not legally entitled to. 

2. The Employer will, during the tender process, treat all Bidders with equity and 
reason. The Employer will, in particular, before and during the tender process, 
provide to all Bidders the same information and will not provide to any Bidder 
confidential/additional information through which the Bidder could obtain an 
advantage in relation to the tender process or the contract execution. 

3. RITES in cooperation with CVC has signed MOU with Transparency 
International (India) for adoption of integrity pact (IP) as a vigilance tool for 
promoting integrity / transparency and competitiveness in matter of major 
procurements. It has been decided by RITES that integrity pact shall be made 
part of Bid Documents to be issued to all intending Bidders, for work of 
estimated cost Rs. 10 Crores or more, independent External monitor(s) (IEM) 
shall be pre-nominated to review independently, the compliance of integrity 
pact. The competent Authority to appoint IEM is the CMD/RITES. The 
Integrity Pact is available as Annexure VI to section I (Part I) of Bid 
Document viz NIT &Instruction to Tenders, in all Tender Documents for 
works of estimated cost Rs. 10 crores or more. 
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The features of the scheme and essential ingredients of the Pact and its 
implementation procedure are given below. 

Appointment of IEMs: 

(a) For appointment of IEM, RITES has to forward a panel of suitable persons to 
the Central Vigilance Commission (CVO). This panel my include those who 
are in the panel maintained by CVC or they may propose names of other 
suitable persons for appointment as IEMs. While forwarding the panel of 
suitable persons, RITES is required to close detailed biodata in respect of all 
names proposed. The details would include positions during the last ten years 
before superannuation, special achievements, experience, etc., in Government 
sector. It is desirable that the person proposed the possess domain experience 
of RITES’ activities or the relevant field with which they may be required to 
deal. 

(b) CVC would not consider the name of an officer/executive who is either 
serving or who has retired from the RITES to be an IEM in RITES, although 
they may have served in the top management. 

(c) A person may be appointed as an IEM in a maximum of three organization at a 
time by CVC. 

(d) The items and conditions of appointment, including the remuneration payable 
to the EIM, should not be include individually to the IEMs concerned at Role 
and Duties of IEMs. 

(e) The role of IEM is advisory, would not be legally binding and it is restricted to 
resolving issues raised by an intending bidder regarding any aspect of the 
tender which allegedly restricts competition or bias toward some biddings. 
IEM are not consultants to the Management. Their role is independent in 
nature and the advice once tendered is not subject to review at the request of 
RITES. 

(f) RITES is required to provide secretarial assistance to IEMs for rendering their 
job as IEMs. 

(g) In case of any misconduct by an IEM, the CMD/RITES can bring it to the 
notice of CVC detailing the specific misconduct for appropriate action at 
CVC’s end. 

(h) The role of RITES’ CVO shall remain unaffected by the presence of IEMs. A 
matter being examined by the IEMs can be separately investigated by the CVO 
in terms of the provisions of the CVC Act or Vigilance Manual if a complaint 
is received by him/her or directed to him/her by CVC. 

Implementation: 

(i) IP shall cover all phase of the contract i.e., from the stage of NIT/ Pre-Bid 
stage till completion of contract. Any violation of the same would entail 
disqualification of bidders. 

(j) Entering into this Pact by the bidder would be a preliminary qualification. 

(k) IP would be implemented through a panel of IEMs appointed by RITES with 
the approval of CVC. For ensuring liaison between IEMs and 
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contractor/Employer, RITES will nominate a suitable officer at HQ as Liaison 
Officer. 

(l) Detailed of guidelines for banning of business dealing are incorporated in 
Annexure to the Integrity Pact. The guideline lay down a transparent process 
specifying the ground for banning and envisaging issuing of a notice to the 
Agency. According to these guidelines, the Director concerned is the 
competent authority for banning business dealings with an Agency and the 
CMD is the Appellate Authority. A banning committee is also envisaged for 
examining the case and submitting its recommendation to the Competent 
Authority. The Banning Committee to be constituted by the Director / CND 
will comprise members from Finance, Legal Cell and one other member to be 
nominated by the Director / CMD. Additional member(s) can also be co-opted 
but none of the members should have been connected with the tendering 
process under question. 

(2) If the Employer obtains information on the conduct of any of his employees which 
is a criminal offence under the IPC (Indian Penal Code)/PC (Prevention of 
Corruption) Act, or if there be a substantive suspicion in this regard, the Employer 
will inform its Chief Vigilance Officer and in addition can initiate disciplinary 
action. 

Section 2– Commitments of the Bidder/Contractor: 

(1) The Bidder/Contractor commits himself to take all measures necessary to prevent 
corruption. He commits himself to observe the following principles during his 
participation in the tender process and during the contract execution. 

(1) The Bidder/Contractor will not directly or through any other person or firm, 
offer, promise, or give to any of the Employer’s employees involved in the 
tender process or the execution of the contract or to any third person any 
material or other benefit which he is not legally entitled to, in order to obtain in 
exchange any advantage of any kind whatsoever during the tender process or 
during the execution of the contract. 

(2) The Bidder/Contractor will not enter with other Bidders into any undisclosed 
agreement or understanding, whether formal or informal. This applies in 
particular to prices, specifications, certifications, subsidiary contracts, 
submission or non-submission of bids or any other actions, to restrict 
competitiveness or to introduce cartelization in the bidding process. 

(3) The Bidder/Contractor will not commit any offence under the relevant IPC/PC 
Act; further the Bidder/Contractor will not use improperly, for purposes of 
competition or personal gain, or pass on to others, any information or 
document provided by the Employer as part of the business relationship, 
regarding plans, technical proposals and business details, including 
information contained or transmitted electronically. 

(4) The Bidder/Contractor will, when presenting his bid, disclose any and all 
payments he has made, is committed to or intends to make to agents, brokers 
or any other intermediaries in connection with the award of the contract. 
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(5) Foreign bidders shall disclose the name and address of agents and 
representative in India. 

(6) Indian bidders shall disclose their foreign principals of associates. 

(2) The Bidder/ Contractor will not instigate third persons to commit offences outlined 
above or be an accessory to such offences. 

Section 3 – Disqualification from tender process and exclusion from future contracts: 

If the Bidder/Contractor, before award or during execution has committed a 
transgression through a violation of Section 2 above, or in any other form such as 
to put his reliability or credibility in question, the Employer is entitled to disqualify 
the Bidder/Contractor from the tender process or take action as per the procedure 
mentioned in the "Guideline on Banning of Business Dealing" annexed and marked 
as Annexure "A". 

Section 4 – Compensation for Damages: 

(1) If the Employer has disqualified in terms of the provisions in Section 3, the 
Bidder/Contractor from the tender process prior to the award of contract, the 
Employer is entitled to demand and recover the damages equivalent to Earnest 
Money Deposit/Bid Security. 

(2) If the Employer has terminated the contract during execution in terms of the 
provisions under Section 3, the Employer shall be entitled to demand and recover 
from the Contractor the damages equivalent to Earnest Money Deposit, Security 
Deposits already recovered and Performance Guarantee, which shall be absolutely 
at the disposal of the Employer. 

Section 5 - Previous transgression: 

(1) The Bidder/Contractor declares that no previous transgression occurred in the last 
3 years with any other Company in any country conforming to the Anti-Corruption 
approach or with any other Public Sector Enterprise in India that could justify his 
exclusion from the tender process. 

(2) If the Bidder/Contractor makes incorrect statement on this subject, he can be 
disqualified from the tender process or action can be taken as per the procedure 
mentioned in "Guideline on Banning of Business Dealing". 

Section 6-Equal treatment of all Bidders/Contractors/Sub-Contractors: 

(1) The Bidder/Contractor undertakes to demand from all partners/sub-contractors (if 
permitted under the conditions/clauses of the contract) a commitment to act in 
conformity with this Integrity Pact and to submit it to the Employer before signing 
the contract. 

(2) The Bidder/Contractor confirms that any violation by any of his partners/sub- 
contractors to act in conformity with the provisions of this Integrity Pact can be 
construed as a violation by the Bidder/Contractor himself, leading to possible 
Termination of Contract in terms of Section 4. 

(3) The Employer will disqualify from the tender process all bidders who do not sign 
this Pact or violate its provisions. 

Section 7-Criminal charges against violating Bidders/Contractors/Sub-Contractors: 
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If the Employer obtains knowledge of conduct of a Bidder, Contractor or 
Partners/Sub-Contractor, or of an employee or a representative or an associate of a 
Bidder, Contractor or Sub- Contractor, which constitutes corruption, or if the 
Employer has substantive suspicion in this regard, the Employer will inform the 
same to its Chief Vigilance Officer. 

Section 8 -Independent External Monitor/Monitors: 

(1) The Employer shall appoint competent and credible Independent External Monitor 
for this Pact. The task of the Monitor is to review independently and objectively, 
whether and to what extent the parties comply with the obligations under this 
agreement. 

(2) The Monitor is not subject to instructions by the representatives of the parties and 
will perform his functions neutrally and independently. He will report to the 
CMD/RITES Ltd. 

(3) The Bidder/Contractor accepts that the Monitor has the right of access without 
restriction to all Project documentation of the Employer including that provided by 
the Contractor. The Contractor will also grant the Monitor, upon his request and 
demonstration of a valid interest, unrestricted and unconditional access to his 
project documentation. The same is applicable to Partners/Sub-Contractors. The 
Monitor is under contractual obligation to treat the information and documents of 
the Bidder /Contractor/Partners/Sub-Contractor with confidentiality. 

(4) The Employer will provide to the Monitor sufficient information about all 
meetings among the parties related to the Project provided such meetings could 
have an impact on the contractual relations between the Employer and the 
Contractor. The parties offer to the Monitor the option to participate in such 
meetings. 

(5) As soon as the Monitor notices or has reason to believe that violation of the 
agreement by the Employer or the Bidder/Contractor, has taken place, he will 
request the Party concerned to discontinue or take corrective action, or to take any 
other relevant action. The Monitor can in this regard submit non-binding 
recommendations. Beyond this, the Monitor has no right to demand from the 
parties that they act in a specific manner or refrain from action or tolerate action.. 
The role of the Monitor will be advisory and his advice will not be legally binding. 

(6) As far as possible, The Monitor will submit a written report to the CMD/RITES 
within 10 weeks from the date of reference or intimation to him by the Employer 
and should the occasion arise, submit proposal for correcting problematic 
situations. 

(7) If the Monitor has reported to the CMD/RITES of a substantiated suspicion of an 
offence under relevant IPC/PC Act, and the CMD/RITES has not, within 
reasonable time, taken visible action to proceed against such offender or reported it 
to the Chief Vigilance Officer, the Monitor may also transmit this information 
directly to the Central Vigilance Commissioner. 

(8) Issues like warranty/guarantee etc. shall be outside the purview of IEMs. 

(9) The word Monitor would include both singular and plural. 

(10) The role of the Monitor will be advisory, and his advice will not be legally. 
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Section 9-Pact Duration: 

This pact begins when both parties have legally signed it. It expires for the 
Contractor when his Security Deposit is released on completion of the Maintenance 
Period and for all other Tenderers six months after the Contract has been awarded. 

If any claim is made/lodged during this time the same shall be binding and 
continue to be valid despite the lapse of this pact specified above, unless it is 
discharged/determined by MD/RITES Ltd. 

Section 10 - Other Provisions: 

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction 
shall be as stated in the Contract Agreement. 

(2) Changes and supplements as well as termination notices need to be made in 
writing. 

(3) If the Contractor is a partnership or Joint Venture, this agreement must be 
signed by the Partner in charge/Lead Member nominated as being in-charge 
and who holds the Power of Attorney signed by legally authorized signatories 
of all the partners/Members. The Memorandum of Understanding /Joint 
Venture Agreement will incorporate a provision to the effect that all Members 
of the Joint Venture will comply with the provisions in the Integrity Pact to be 
signed by the Lead Member on behalf of the Joint Venture. Any violation of 
Section 2 above by any of the Partners/Members will be construed as a 
violation by the Joint Venture leading to possible Termination of Contract in 
terms of Section 3. 

(4) Should one or several provisions of this agreement turn out to be invalid, the 
remainder of this agreement remains valid. In this case, the parties will strive to 
come to an agreement to their original intentions. 

(5) A person signing the IP shall not approach courts while representing the matters to 
IEMs and he/she will wait their decision in the matter. 

(6) In case the sub-contracting, the principal contractor shall take the responsibility of 
the adoption of IP by the sub-contractor. 

 

RITES Ltd. 
Agent / Power of Attorney Holder 
………………………………….. 
………………………………….. 
(For & on behalf of the Employer)                                             (For the bidder/Contractor) 
(Official Seal) (Official Seal) 

Place: …………………………… 

Date: ……………………………. 

Witness 1: 

(Name&Address)……………………… 
…………………………… 
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…………………………… 

Witness 2 

(Name & Address)  
……………………………        

…………………………… 
…………………………… 
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ANNEXURE– A: 

GUIDELINES ON BANNING OF BUSINESS DEALINGS: 

1. Introduction: 

1.1. RITES, being a Public Sector Enterprise and ‘State’, within the meaning of Article 
12 of Constitution of India, have to ensure preservation of rights enshrined in 
Chapter III of the Constitution. RITES has also to safeguard its commercial 
interests. It is not in the interest of RITES to deal with Agencies who commit 
deception, fraud or other misconduct in the execution of contracts awarded / orders 
issued to them. In order to ensure compliance with the constitutional mandate, it is 
incumbent on RITES to observe principles of natural justice before banning the 
business dealings with any Agency. 

1.2. Since banning of business dealings involves civil consequences for an Agency 
concerned, it is incumbent that adequate opportunity of hearing is provided and the 
explanation, if tendered, is considered before passing any order in this regard 
keeping in view the facts and circumstances of the case. 

2. Scope: 

2.1 The procedure of (i) Suspension and (ii) Banning of Business Dealing with 
Agencies, has been laid down in these guidelines. 

2.2 It is clarified that these guidelines do not deal with the decision of the Management 
not to entertain any particular Agency due to its poor/inadequate performance or 
for any other reason. 

2.3 The banning shall be with prospective effect, i.e., future business dealings. 

3. Definitions: 

In these Guidelines, unless the context otherwise requires: 

i) ‘Bidder/Contractor/Supplier’ in the context of these guidelines is indicated as 
‘Agency’. 

ii) ‘Competent Authority’ and ‘Appellate Authority’ shall mean the following: 

a) The Director shall be the ‘Competent Authority’ for the purpose of these 
guidelines. CMD, RITES shall be the ‘Appellate Authority’ in respect of 
such cases. 

b) CMD, RITES shall have overall power to take suo-moto action on any 
information available or received by him and pass such order(s) as he may 
think appropriate, including modifying the order(s) passed by any 
authority under these guidelines. 

iii) ‘Investigating Department’ shall mean any Department, Division or Unit 
investigating into the conduct of the Agency and shall include the Vigilance 
Department, Central Bureau of Investigation, the State Police or any other 
department set up by the Central or State Government having powers to 
investigate. 

iv) ‘Banning Committee’ shall mean a Committee constituted for the purpose of 
these guidelines by the competent authority. The members of this Committee 
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shall not, at any stage, be connected with the tendering process under 
reference. 

4. Initiation of Banning/Suspension: 

Action for banning/suspension business dealings with any Agency should be 
initiated by the department/unit having business dealings with them after noticing 
the irregularities or misconduct on their part. 

5. Suspension of Business Dealings: 

5.1 If the conduct of any Agency dealing with RITES is under investigation by any 
department, the Competent Authority may consider whether the allegations under 
investigation are of a serious nature and whether pending investigation, it would be 
advisable to continue business dealing with the Agency. If the Competent 
Authority, after consideration of the matter including the recommendation of the 
Investigating Department/Unit, if any, decides that it would not be in the interest to 
continue business dealings pending investigation, it may suspend business dealings 
with the Agency. The order to this effect may indicate a brief of the charges under 
investigation. The order of such suspension would operate for a period not more 
than six months and may be communicated to the Agency as also to the 
Investigating Department. 

The Investigating Department/Unit may ensure that their investigation is completed 
and whole process of final order is over within such period. 

5.2 As far as possible, the existing contract(s) with the Agency may be continued 
unless the Competent Authority, having regard to the circumstances of the case, 
decides otherwise. 

5.3 If the Agency concerned asks for detailed reasons of suspension, the Agency may 
be informed that its conduct is under investigation. It is not necessary to enter into 
correspondence or argument with the Agency at this stage. 

5.4 It is not necessary to give any show-cause notice or personal hearing to the Agency 
before issuing the order of suspension. However, if investigations are not complete 
in six months’ time, the Competent Authority may extend the period of suspension 
by another three months, during which period the investigations must be 
completed. 

6. Grounds on which Banning of Business Dealings can be initiated: 

6.1 If the security consideration, including questions of loyalty of the Agency to the 
State, so warrants. 

6.2 If the Director/Owner of the Agency, proprietor, or partner of the firm, is convicted 
by a Court of Law for offences involving moral turpitude in relation to its business 
dealings with the Government or any other public sector enterprises or RITES, 
during the last five years. 

6.3 If there is strong justification for believing that the Directors, Proprietors, Partners, 
owner of the Agency have been guilty of malpractices such as bribery, corruption, 
fraud, substitution of tenders, interpolations, etc. 

6.4 If the Agency employs a public servant dismissed/removed or employs a person 
convicted for an offence involving corruption or abetment of such offence. 
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6.5 If business dealings with the Agency have been banned by the Govt. or any other 
public sector enterprise. 

6.6 In case any information/document which may result in the tenderer’s 
disqualification is concealed by the Tenderer or any 
statement/information/document furnished by the Tenderer or issued by a 
Bank/Agency/third party and submitted by the tenderer, is subsequently found to 
be false or fraudulent or repudiated by the said Bank/Agency/Third Party. 

6.7 If the Agency uses intimidation/threatening or brings undue outside pressure on the 
Company (RITES) or its official in acceptance/performances of the job under the 
contract. 

6.8 If the Agency indulges in repeated and/or deliberate use of delay tactics in 
complying with contractual stipulations. 

6.9 Based on the findings of the investigation report of CBI/Police against the Agency 
for mala fide/ unlawful acts or improper conduct on his part in matters relating to 
the Company (RITES) or even otherwise. 

6.10 Established litigant nature of the Agency to derive undue benefit. 

6.11 Continued poor performance of the Agency in several contracts. 

(Note: The examples given above are only illustrative and not exhaustive. The 
Competent Authority may decide to ban business dealing for any good and 
sufficient reason). 

7. Banning of Business Dealings: 

7.1 A decision to ban business dealings with any Agency shall apply throughout the 
Company. 

7.2 If the Competent Authority is prima-facie of view that action for banning business 
dealings with the Agency is called for, a show-cause notice may be issued to the 
Agency as per paragraph 8.1 and an enquiry held accordingly. 

8. Show-cause Notice: 

8.1 In case where the Competent Authority decides that action against an Agency is 
called for, a show-cause notice has to be issued to the Agency. Statement 
containing the imputation of misconduct or misbehavior may be appended to the 
show-cause notice and the Agency should be asked to submit within 30 days a 
written statement in its defense. If no reply is received, the decision may be taken ex-
parte. 

8.2 If the Agency requests for inspection of any relevant document in possession of 
RITES, necessary facility for inspection of documents may be provided. 

8.3 On receipt of the reply of the Agency, or in case no reply is received within the 
prescribed time, the Competent Authority shall refer the case along with relevant 
details to the Banning Committee, which shall examine the reply of the Agency 
and other facts and circumstances of the case and submit its final recommendation 
to the Competent Authority for banning or otherwise. In case the action 
contemplated against the Agency includes forfeiture of EMD also besides Banning 
of Business Dealings, the Banning Committee will also examine whether Clause 



PART – I: TECHNICAL BID 

Tender No.: RITES/CO/RP/EE/Additional Works/RGS-JP-SWM Page 78 

 

 

9.4 of Tender and Contract Document is attracted and recommend forfeiture or 
otherwise of EMD considering all facts and circumstances of the case. A final 
decision on forfeiture or otherwise of the EMD and for Company-wide banning or 
otherwise shall be taken by the Competent Authority. The Competent Authority 
may consider and pass an appropriate speaking order: 

a) For completely exonerating the Agency; or 

b) For forfeiture of EMD but for not banning of business dealings with the 
Agency; or 

c) For forfeiture of EMD and banning the business dealing with the Agency. 

8.4 The decision should be communicated to the Agency concerned along with a 
reasoned order. If it decided to ban business dealings, the period for which the ban 
would be operative may be mentioned. 

9. Appeal against the Decision of the Competent Authority: 

9.1 The Agency may file an appeal against the order of the Competent Authority 
banning business dealing, etc. The appeal shall lie to Appellate Authority. Such an 
appeal shall be preferred within one month from the date of receipt of the order 
banning business dealing, etc. 

9.2 Appellate Authority would consider the appeal and pass appropriate order which 
shall be communicated to the Agency as well as the Competent Authority. 

10. Review of the Decision by the Competent Authority: 

Any petition/application filed by the Agency concerning the review of the banning 
order passed originally by Competent Authority under the existing guidelines either 
before or after filing of appeal before the Appellate Authority or after disposal of 
appeal by the Appellate Authority, the review petition can be decided by the 
Competent Authority upon disclosure of new facts/circumstances or subsequent 
development necessitating such review. 

11. Circulation of the names of Agencies with whom Business Dealings have been 
banned: 

Depending upon the gravity of misconduct established, the Competent Authority of 
RITES may circulate the names of Agency with whom business dealings have been 
banned, to the Ministry of Railways and PSUs of Railways, for such action as they 
deem appropriate. 

If Ministry of Railways or a Public Sector Undertaking of Railways request for 
more information about the Agency with whom business dealings have been 
banned a copy of the report of Inquiring Authority together with a copy of the 
order of the Competent Authority/Appellate Authority may be supplied. 

12. Restoration: 

12.1 The validity of the banning order shall be for a specific time & on expiry of the 
same, the banning order shall be considered as “withdrawn”. 

12.2 In case any agency applies for restoration of business prior to the expiry of the ban 
order, depending upon merits of each case, the Competent Authority which had 
passed the original banning orders may consider revocation of order of suspension 
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of business/lifting the ban on business dealings at an appropriate time. Copies of 
the restoration orders shall be sent to all those offices where copies of Ban Orders 
had been sent. 
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To 

RITES Ltd. 

……………………………. 

……………………………. 

 
MANDATE FORM 

ANNEXURE- VII: 

Sub: Authorization for payments through Electronic Fund Transfer System (RTGS/NEFT) 

Dear Sir, 

We hereby authorize RITES Ltd. to make all our payments, including refund of Earnest 
Money, through Electronic Fund Transfer System (RTGS/NEFT). The details for 
facilitating the payments are given below: 

(TO BE FILLED IN CAPITAL LETTERS) 
 

1. NAME OF THE BENEFICIARY  

2. ADDRESS WITH PIN CODE  

3. (A) TELEPHONE NO. WITH STD CODE  

(B) MOBILE NO.  

4. BANK PARRTICULARS  

A BANK NAME  

B BANK TELEPHONE NO. WITH STD CODE  

C BRANCH ADDRESS WITH PIN CODE  

D BANK FAX NO. WITH STD CODE  

E 11 CHARACTER IFSC CODE OF THE BANK 

(either enclose a cancelled cheque or obtain 
certificate as appended) 

 

F BANK ACCOUNT NUMBER 

(as appearing in the cheque book) 

 

G BANK ACCOUNT TYPE (TICK ONE) Saving/ Current/ Loan/ 
Cash Credit/ Others 

H IF OTHERS, SPECIFY  

5. PERMANENT ACCOUNT NUMBER (PAN)  

6. E-MAIL ADDRESS  
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I / We hereby declare that the particulars given above are correct and complete. If the 
transaction is delayed or credit it not effected at all for reasons of incomplete or incorrect 
information, I / We would not hold RITES Ltd. responsible. Bank charges for such 
transfer will be borne by us. 

 
 

Date: ……………….. 
 

 
SIGNATURE 

(AUTHORISED SIGNATORY) 

Name …………….………… 
 
 
 

BANK CERTIFICATION 
 
 

It    is    certified     that    the above-mentioned beneficiary holds bank account 
No ...................................... with our branch and the Bank particulars above are correct. 

 
 

Date: ……………………………… 
 

 
SIGNATURE 

(AUTHORISED SIGNATORY) 

Name …………….………… 

OFFICIAL STAMP 
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ANNEXURE- VIII 
 
 
 
 
 

-BLANK- 
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ANNEXURE– IX: 

PRE-QUALIFICATION PERFORMA 
 

Name of work Railway Engineering works related to Civil, S & T and Supply of T 
&P of OHE in Ringas (Excl.) -Jaipur (Excl.)- 
Sawaimadhopur(Excl.) Section for Jaipur Division of North 
Western Railway, Rajasthan, India. 

Tender No. RITES/RP/Add Works/RGS-JP-SWM/23 

Name of the 
Bidder 

 

 

Details of Cost of Tender Document paid by Banker’s Cheque/Pay Order/Demand Draft 
 

Name & Address of 
Issuing Bank 

Amount Date of Issue Instrument placed at 

    

 
Details of EMD paid by Banker’s Cheque/Pay Order/Demand Draft 

 

Name & Address of 
Issuing Bank 

Amount Date of Issue Instrument placed at 

    

Annual Financial Turnover: APPLICABLE 
 
 

Sr. 
No. 

Financial Years Turn Over 

(Rs. In Lacs) 

Documents placed 
at: 

Remarks 

1. 2021-22    

2. 2020-21    

3. 2019-20    

 
Profitability: APPLICABLE 

 
 

Sr. 
No. 

Financial 
Years 

Profit with (+) sign or Loss 
with (-) sign (In Lakhs) 

Documents placed 
at: 

Remarks 

1. 2021-22    

2. 2020-21    

3. 2019-20    

 

Similar Work Experience: Applicable 
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Sr. 
No. 

Name of work Name of 
Client 

Actual 
Date of 
Start 

Actual Date 
of 

Completion 

Actual 
Completion 

Cost 

Completion 
Certificates 
placed at: 

Remarks 

1.        

2.        

3.        

4.        

Construction Experience in Key Activities (Not applicable) 
 

Sr. 
No. 

Key 
Activity/ 

Component 

Quantity of 
Key 

Activity/ 
Component 
Executed 

Amount of 
Key 

Activity/ 
Component 
Executed 

Name 
of 

work 

Name 
of 

Client 

Actual Date 
of Start and 

date of 
Completion 

of Key 
Activity 

Certificate 
placed at: 

Remarks 

1.         

2.         

3.         

4.         

 
Net Worth: Applicable 

 

 
Sr. 
No. 

Financial 
Years 

Net Worth (in Rs.) Documents placed at: Remarks 

1. 2020-21    

 

Other Documents to be submitted along with Tender Documents: 
 
 

Sr. 
No. 

Particulars Documents 
placed at: 

Remarks 

1. Declaration by the Bidder as per Proforma-3   

2. Self-attested copy of Partnership 
Deed/Memorandum and Articles of 
Association of the Firm 

  

3. Self-attested copy of a Written Power of 
Attorney of the signatory of the Tender on 
behalf   of   the   tenderer.   (Annexure-III   or 
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 Annexure IV as applicable)   

4. Self-attested copy of a certificate, confirming that 
the applicant is working contractor or has executed 
any work within the last seven years reckoned from 
the date of opening of tender, for Railways, 
CPWD, MES, DOT, RITES, Stare PWD or any 
other Central/State Government department, 
Central/State Government under taken or their 
subsidiaries, Municipal Body, Autonomous Body 
of Central / State Government or Public Ltd., 
Companies listed on stock exchange in India or 
Abroad or Subsidiaries of such companies.: 
DELETED 

  

5. List of similar works satisfying qualification 
criterion completed during the last 7 (Seven) 
years as per Proforma-1 

  

6. Integrity Pact as per Annexure-VI   

7. Self-attested copy of Guidelines on Banning of 
Business Dealings as per Annexure-A 

  

8. Self-attested copy of Corrigendum/Minutes of 
Pre-Bid Meeting, if any. 

  

9. RTGS/NEF details as per Annexure-VII   

10. Self-attested copy of GST Registration 
Certificate. 
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ANNEXURE– X: 

LIST OF 60 DISTRICTS COVERED UNDER IAP 

Sr.No. State District 

1. Andhra Pradesh Adilabad 

2. Andhra Pradesh Khammam 

3. Bihar Arwal 

4. Bihar Aurangabad 

5. Bihar Gaya 

6. Bihar Jamui 

7. Bihar Jehanabad 

8. Bihar Nawada 

9. Bihar Rohtas 

10. Chhatisgarh Bastar 

11. Chhatisgarh Bijapur 

12. Chhatisgarh Dantewada 

13. Chhatisgarh Jashpur 

14. Chhatisgarh Kanker 

15. Chhatisgarh Kawardha 

16. Chhatisgarh Koriya 

17. Chhatisgarh Narayanpur 

18. Chhatisgarh Rajnandgaon 

19. Chhatisgarh Surguja 

20. Jharkhand Bokaro 

21. Jharkhand Chatra 

22. Jharkhand Garhwa 

23. Jharkhand Gumla 

24. Jharkhand Hazaribagh 

25. Jharkhand Kodarma 

26. Jharkhand Latehar 

27. Jharkhand Lohardaga 

28. Jharkhand PachimSinghbhum 

29. Jharkhand Palamu 

30. Jharkhand PurbiSinghbhum 
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 Sr.No. State District  

31. Jharkhand Ram Garh 

32. Jharkhand Saraikela 

33. Jharkhand Simdega 

34. Madhya Pradesh Anuppur 

35. Madhya Pradesh Balaghat 

36. Madhya Pradesh Dindori 

37. Madhya Pradesh Mandla 

38. Madhya Pradesh Seoni 

39. Madhya Pradesh Shahdol 

40. Madhya Pradesh Sidhi 

41. Madhya Pradesh Umaria 

42. Maharashtra Gadchiroli 

43. Maharashtra Gondiya 

44. Orissa Balangir 

45. Orissa Debagarh / Deogarh 

46. Orissa Gajapati 

47. Orissa Kalahandi 

48. Orissa Kandhamal / Phulbani 

49. Orissa Kendujhar / Keonjhar 

50. Orissa Koraput 

51. Orissa Malkangiri 

52. Orissa Mayurbhanj 

53. Orissa Nabarangapur 

54. Orissa Nuapada 

55. Orissa Rayagada 

56. Orissa Sambalpur 

57. Orissa Sonapur 

58. Orissa Sundargarh 

59. Uttar Pradesh Sonbhadra 

60. West Bengal Paschim Medinipur 
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ANNEXURE– XI: 

BID SECURITY DECLARATION: Applicable 

(Ref. Clause 9.2 of NIT) 

(Affidavit on Non-Judicial Stamp Paper of Rs 10/- duly attested by Notary/Magistrate) 

Date: ................................. 

Tender No........................................................................ 

To 

RITES Ltd. 

……………. 
 
 

The undersigned, declare that: 

I/We understand that, according to your tender conditions, bids must be supported by a 
Bid Security Declaration. 

I/We accept that I/We may be disqualified from participating for any tender of RITES Ltd. 
for a period up to two years from the date of issue of LOA, if I am /We are in a breach of 
any obligation under the tender conditions, because I/We 

(a) Have withdrawn/modified/amended, impairs, or derogates from the Bid in any 
respect during the period of bid validity of your Bid; or 

(b) Fail or refuse to furnish the Performance Guarantee within the period specified 
under Clause 1 of “Clauses of Contract” or fails to commence the work without 
valid reasons within the period as specified in Schedule F after the date of issue of 
Letter of Acceptance or from the first date of handing over of the site, whichever is 
later. 

I/We understand this Bid Security Declaration shall cease to be valid if I am/We are not 
the successful bidder, upon the earlier of (i) the receipt of your notification of the name of 
the successful bidder or (ii) thirty days after the expiration of the validity of my/our Bid. 

 
 
 
 
 

SEAL, SIGNATURE & NAME OF THE BIDDER 

Signing this document 
 
 

 
Note: 
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(1) It is mandatory to submit the Bid Security Declaration along with the bid 
documents in place of Earnest Money. 

(2) In case of a Joint Venture, the Bid Securing Declaration must be in the name of all 
partners to the Joint Venture that submits the bid) 
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SECTION - 3 

SPECIAL CONDITIONS OF CONTRACT 

The following Special Conditions of Contract (SCC) shall supplement the General 
Conditions of Contract (GCC). Whenever there is conflict, the provision herein shall 
prevail over those in the GCC. 

 

1. PRICE VARIATION CLAUSE: NOT APPLICABLE 
 
 

2. LABOUR 

(a) The agency should ensure that all employees are covered for all applicable 
social benefits viz EPF, ESIC, minimum wages etc. as per statutory 
requirement. 

(b)  Proof of recovery & remittance of the above (a) should be submitted along 
with the monthly / running bill for the next month. 

(c) An Indemnification covering RITES Ltd should be submitted against any 
Claim during execution of the Contract or at a later stage under the Employees 
Provident Fund & Workmen Compensation Act before release of payment of 
First bill. 

 

3. GENERAL: 

(a) The works includes Railway Engineering works related to Civil, S & T and 
Supply of T & P of OHE in Ringas (Excl.) -Jaipur (Excl.)-Sawai madhopur 
(Excl.) Section in Jaipur Division of North Western Railway, Rajasthan, India. 

(b) The Contractor has to work along with other agencies in and around the area 
allotted for his works. He should execute all his works in complete co- 
ordination and co-operation with all such agencies and provide access to other 
agencies so that at no time either his work or the work of other agencies is 
stopped or delayed. In case of any dispute in this regard, the decision of 
Engineer-in-charge or his representative will be final and binding on the 
Contractor. No claim for idle labour, plant and machinery under any 
circumstances will be entertained by the NWR/RITES. 

(c) Work close to railway line, road, telephone line, power line: For work close 
to railway line, road, telephone line, power line (both underground and 
overhead) and structures, all precautions should be taken for ensuring that 
during the execution of the work no damage is caused to such assets and also 
no obstruction is caused to the movement of trains/road traffic. 

(d) Service road: Contractor will provide service road/roads, as necessary, for 
movement of materials as per direction of Engineer-in-charge. Contractor will 
also maintain these service roads in safe and fit condition at his own cost. He 
will however have no authority to prevent use of such roads by NWR/RITES 
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and other bonafide contractors working at site. NWR/RITES will, however, 
have the authority to disallow any movement on the road, which in their 
opinion is not in the interest of work. If the contractor fails to provide service 
road to the satisfaction of the Engineer-in-charge it will be provided by the 
Engineer-in-charge at Contractor’s cost. However, in case any such road is not 
required for the purpose of the work, nothing shall be deducted from 
contractor’s payments on this account. 

(e) The contractor is required to execute the work in stretches/areas which are 
made available to him and which may or may not be in continuous stretches. 
Decision of Engineer-in-charge shall be final in this regard and binding on the 
contractor. 

(f) Contractor shall have no claim if the stretches /areas are not available for the 
construction at the same time. Also no extra time shall be permitted on this 
account. 

(g) The contractor shall provide a detailed schedule of work along with material 
and labour deployment on monthly basis and revise or update the same every 
month. 

(h) The contractor shall procure all the materials well in advance so that there is 
sufficient time for testing of the materials and clearance of the same before 
using in the works. Testing of the materials shall be carried out in Govt. 
Engineering College, National Test House, RITES Laboratory, or any other 
approved laboratories as directed by Engineer In charge and as per the 
frequency mentioned in QAP (Quality Assurance Plan) of RITES. Cost of 
testing of materials shall be borne by the contractor. 

(i) The concreting work shall be done with proper and assured system of curing 
(in duly identified areas with date of concreting marked in paint). In hot 
weather the contractor shall take relevant care to cover the work with wet 
gunny bags/ Hessian cloth or use continuous sprinkling of water on surface so 
as to keep the surface wet. 

(j) The contractor shall after completion of work, clear the site of all debris and left-
over materials, at his own expense to the entire satisfaction of Engineer In charge 
or his authorized representative whenever asked to do so. 

(k) Contractor should be registered with the concerned department of Employees 
EPF/ESIC. No payment shall be released to the contractor until and unless 
the contractor submits the registration certificates and upto date deposit 
receipts of ESIC/EPF deposited by him. 

 

4. NIGHT WORK: 

The contractor would be required to carry out the work even at night, without 
conferring any right on the contractor for claiming for extra payment for 
introducing night working. The decision of the Engineer-in-charge in this regard 
will be final and binding on the contractor. Contractor shall make his own 
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arrangement for sufficient illumination at site. Nothing extra will be paid for doing 
works at night. 

 

5. FIRST AID: 

The contractor shall maintain in a readily accessible place first aid appliance 
including adequate supply of sterilized dressing and sterilized cotton wool. The 
first aid box shall also be equipped with Stainless steel Scissors 6" and valid 
antiseptic, ointments, like Soframycin, Betadine,etc.,andwash proof Band-aids. The 
appliances shall be placed under the charge of responsible person who shall be 
readily available during working hours. 

 

6. RESPONSIBILITY TO REINSTATE: 

The contractor shall also provide, fix & be responsible for the maintenance of all 
stakes, templates profiles, levels marks, points etc. and must take all necessary 
precautions to prevent these being removed, altered, or disturbed and will be held 
responsible for the consequences of such removal, alteration or disturbances should 
the same take place and for their efficient reinstatement. 

 

7. HANDING OVER OF SITE: 

(a) Efforts will be made by the Employer to hand over the site to the Contractor 
free of encumbrance. 

(b) The Employer reserves the right to hand over the site in parts progressively to 
the Contractor. The Contractor will be required to do the work on such released-
fronts in parts without any reservation whatsoever. 

(c) The access roads near, to the work site may not be available at the time of 
Mobilization by the Contractor. The Contractor shall plan his work within the 
section area as per available roads at site. All drainage of works area and all 
other whether truckable/haulage roads as required by the Contractor shall be 
constructed and maintained during the construction period by the Contractor at 
his own cost. 

 

8. DEWATERING/SHORING: 

Contractor’s rate shall be inclusive of cost of dewatering/shoring wherever 
required. No extra payment shall be made for any type of dewatering/shoring 
during execution of the work. 

 

9. FAMILIARISATION: 

When Bid is submitted by the Bidder(s), it will be understood that the Bidder(s) 
has/have gone through carefully in detail all   the instructions, conditions, 
General and Special conditions of contract all General and Special instructions/ 
specifications, Bill of quantities & Drawings, RDSO/Core specifications/conditions 
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etc. for execution of the work and that the Bidder(s) has/have got 
himself/themselves clarified on all points and doubts and interpretations by the 
proper authority of RITES Administration. 

 

10. LOCATION OF STORE, YARDS, ETC.: 

Contractor's store houses, yards, etc., for stocking materials purchased by him/ 
issued by RITES/NWR shall be located in the site premises only at locations 
approved by Engineer-in-charge. 

 

11. APPOINTING SPECIALIZED AGENCIES: Not Applicable 
 

12. GENERAL GREEN BUILDING PRACTICES: 

Contractor shall adopt general green building practices as mentioned below; 

(a) Ensure healthy indoor air quality in final Project. 

(b) Maximize use of products with low embodied energy (harvesting, mining, 
manufacturing, transport, installation, use, operations, recycling and disposal). 
Exceptions might include materials that result in net energy conservation 
during their useful life in building and building’s life cycle. 

(c) Where possible, select materials harvested and manufactured regionally, 
within a 800-km radius of the project site. 

(d) Maximize use of durable products. 

(e) Maximize use of products easy to maintain, repair, and that can be cleaned 
using non-toxic substances. 

(f) Maximize recycled content in materials, products, and systems. 

(g) Maximize use of reusable and recyclable packaging. 

(h) Where possible and feasible, provide for non-destructive removal and re-use of 
materials after their service life in this building. 

(i) Use construction practices such as material waste reduction and dimensional 
planning that maximize efficient use of resources and materials. 

(j) Provide or contribute to O&M Manuals wherever applicable. 

(k) Be conversant with the Site Waste Management Program Manual and actively 
contribute to its compilation. Assist the author of the Manual by estimating the 
nature and volume of waste generated by the process/installation in question. 

(l) Minimize pollution: Select materials that generate least amount of pollution 
during mining, manufacturing, transport, installation, use, and disposal. 

(m) Avoid materials that emit greenhouse gases 

(n) Avoid materials that require energy intensive extraction, manufacturing, 
processing, transport, installation, maintenance, or removal. 
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(o) Avoid materials that contain ozone-depleting chemicals (e.g. CFCs or 
HCFCs). 

(p) Avoid materials that emit potentially harmful volatile organic chemicals 
(VOCs). 

(q) Employ construction practices that minimize dust production and combustible 
by-products. 

(r) Avoid materials that can leach harmful chemicals into ground water; do not 
allow potentially harmful chemicals to enter sewers or storm drains. 

(s) Protect soil against erosion by wind or storm-water and topsoil depletion. 

(t) Minimize noise generation during construction; screen mechanical equipment 
to block noise. 

(u) Protect natural habitats; restore natural habitats where feasible within scope of 
Project. 

 

13. JOINT INVENTORY OF EXISTING MATERIALS: 

Before commencing the work, joint inventory of existing S&T/ Electrical materials 
in the track is to be taken by the representatives of RITES/NWR and the contractor 
to make entry in the inventory register and jointly signed. 

 

14. MAINTAINANCE AND GUARDING: 

After handing over of the existing section to the contractor, the same section will 
be maintained and guarded by the contractor, till all the works are completed in all 
respect and handed over back to the Engineer-in-charge. 

 

15. SCHEDULE OF QUANTITIES (BOQ): 

The materials as per ‘Schedule of Quantities” in the tender documents are required 
for the work and to be supplied by the Contractor as per BOQ shall have to be 
procured from valid RDSO/CORE approved manufacturers where such approval 
exists, duly inspected by RDSO/RITES/Consignee as per direction of Engineer 
In -Charge . 

 

16. FREE SUPPLY OF MATERIAL: 

The materials required for the works and to be supplied free of cost by the 
Employer as per Contract Conditions/site requirement will be issued at any of 
NWR Store Depot or in stacks from time to time during the period of work. The 
contractor should transport these materials for use in the work by his own means of 
suitable transport, including loading, unloading, sorting, stacking with all lead, lift, 
crossing Railway tracks etc. 

However, no material(s), in the instant case, shall be supplied by 
NWR/RITES. 
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17. SAFE CUSTODY OF MATERIALS: 

The contractor will be responsible for the safe custody of all the materials 
purchased by him / issued to him till completion of the works and handing over the 
Section to NWR. The contractor will also be responsible to account for the 
materials issued to him and surplus if any has to be returned at the depot from 
which these were issued by him at his cost. ForElectrical materials remaining not 
accounted for by being laid on track or returned to the   depot,   recovery will 
be effected from the contractor's dues at rates to be decided by the Engineer in 
charge which will be final and binding. No wastage, breakage allowance or loss 
is permitted for fixing of S&T/Electrical/Civil materials supplied by the 
contractor. 

 

18. RESPONSIBILITY OF ACCIDENTS: 

In the event of any accident at the work spot, or while transporting materials, if it 
is established by the enquiry by RITES representative/Client’s representatives or 
Railway/local Civil authority that the accident occurred wholly or partly due to any 
act tantamount to negligence on part of the contractor, he shall render himself 
liable for all damages and also legal proceedings. 

 

19. RELEASED MATERIALS: 

In case of the released materials are left over at site, the contractor has to employ 
security/chowkidars day and night at his own cost till the materials are handed over 
to the Engineer-in-Charge of work at his nominated depot. Till they are returned/ 
handed over at the nominated depot, the released materials will continue to remain 
in the custody of the contractor. 

 

20. SHIFTING OF LABOUR CAMP: 

Shifting of labour camp from place to place if necessary, as the work advances, 
will be at the cost of the contractor. 

 

21. MAINTENANCE OF REGISTERS: 

The contractor will co-operate with the Engineer-in-Charge in maintaining various 
registers, charts and records etc. in connection with the works. 

 

22. STACKING OF MATERIAL: 

While stacking Electrical/S&T/Civil materials (new or second hand or released) on 
cess/side, care should be exercised to ensure that those stacks do not infringe the 
Railway's moving dimensions. 

 

23. PACKING MATERIALS, BALANCE CABLES, ETC.: 
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Insulators shall be procured with wooden crates and conductors on wooden 
material drums. The empty drums shall be the property of Contractor, however 
more than 50 m cable length shall be returned in drums to NWR if so desired by 
NWR/RITES. 

 

24. WORK AT LC GATES: 

The work at existing level crossings (LC) will be taken up only when specifically 
authorized by RITES representative after giving due notice to road users. The road 
surface will be made good on completion of works at contractor’s cost, to the 
original standard. No extra payment for digging up road surface for the work and 
restoring the road surface will be admissible for work at level crossings. 

 

25. MAJOR/MINOR ALTERATION: 

RITES Administration reserve the right to alter the detailed plan and sections 
and to carry out major/minor alteration in the plans resulting in corresponding 
increase or decrease in the quantity of works. 

 

26. NO NEW FACILITIES: 

No new facilities such as roads, level crossing etc, other than those already in 
existence will be made available to the contractor. 

 

27. WORK REGISTER: 

Particulars of work done during each day, with location where the work is done, 
will have to be recorded in a DPR/Register by the Contractor’s site in charge and 
the DPR/ register will be kept available for inspection/scrutiny by RITES 
representative. A site order book will also have to be maintained where 
instructions regarding work to be carried out will be recorded by RITES' 
representative at site. RITES's representative shall have the right, at all times, to 
supervise the contractor's work and instruct the contractor and the contractor shall 
execute the work as per the instructions without any lapse of time. 

 

28. PASSES/AUTHORITIES: 

The Contractor will make all arrangements for getting passes/authorities for his 
men including making necessary application with photos for each labourer 
deployed for this work and will bear all costs, any. Housing accommodation and 
watering arrangements for contractor's labour will have to be arranged by the 
contractor. 

 

29. CERTIFICATE FOR LABOUR PAYMENT: 

Every month the contractor will issue a certificate to RITES about having made 
full payment to all labourers/suppliers/vendors under him engaged for this work. 
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30. HEALTH AND SANITARY ARRANGEMENT: 

The Health and Sanitary arrangement for workers/staff employed by contractor 
shall be made by contractor as per section-10 of GCC: RITES model rule for 
protection of health and sanitary arrangements”. The Contractor will bear all 
medical expenses and make immediate arrangement for medical attention to his 
labourer/Staff, if injured on duty. 

 

31. ROYALTY CLEARANCE CERTIFICATE: 

The contractor shall submit royalty clearance certificate wherever applicable 
along with on account bill/running account bill. If the contracts fails to submit the 
royalty certificate, requisite amount will be deducted as per extant Govt. rule, from 
his bill be deposited with the concerned department. 

 

32. TENDER ON BEHALF OF NWR, PAYMENT BY RITES: 

The tender is being invited for and on behalf of “North Western Railway (NWR)” 
of Indian Railway, payment will be made by RITES to the Contractor. 

 

33. EMPLOYER: 

Bidders may please note: 

(a) Client of RITES Ltd also termed as “Employer” is “North Western Railway 
(NWR)”. 

(b) It should also be noted that the Client is the Principal as well as Employer for 
this work. 

 

34. STORES TO BE SUPPLIED BY THE CONTRACTOR 

(a) All the electrical items should be as per RDSO/CORE drawings & 
Specification numbers and shall comprise of all parts and accessories listed in 
the drawing except, where otherwise stated. All Equipment’s /Materials should 
be procured from valid RDSO / CORE approved manufacturers where such 
specification exists. 

(b) Contractor Shall take prior approval of Data Sheet, Model/ Make/Specification 
etc. as applicable of supply items from Engineer In-Charge before placing 
order of materials. 

(c) The contactor shall intimate in advance for readiness of material for 
inspection. 



PART-I: TECHNICAL BID 

Tender No.: RITES/RP/Add Works/RGS-JP-SWM Page 102 

 

 

(d) The quoted price shall be inclusive of items as mentioned in the price bid – 
Part(II) tender document 

(e) Deleted 

(f) Deleted . 
 
 

35. TESTING: 

The contractor shall provide all apparatus, assistance, documents and other 
information, electricity, equipment, fuel, consumables, instruments, labour, 
materials and suitable qualified and experienced staff as are necessary to carry out 
the specified tests efficiently. The contractor shall agree with the engineer, the time 
and place for the specified testing of any plant, Materials and other parts of the 
work. 

 

36. INSPECTION OF MATERIAL: 

(a) The inspection is to be carried out by RITES/RDSO as mentioned in the Bill 
of quantity. The price quoted also includes RITES/RDSO inspection and 
testing charges unless otherwise specified in the bill of quantities or Technical 
Specification. 

(b) Following Inspection charges shall be applicable : 

In case the inspection is carried out by RITES EE SBU Engineers at the site 
(based on request of agency citing valid reasons along with recommendation 
of the site In-charge & approval from competent authority thereof), then 
agency has to deposit inspection charges to RITES EE SBU Gurgaon through 
Demand Draft (DDs) or RTGS @ 0.95% of purchase order value of the 
material placed to manufacturers before inspection of the material. GST as 
applicable shall be extra. 

In case inspection is carried out by RITES EE-SBU Engineers at works of the 
manufacturer (based on request of agency citing valid reasons along with 
consent of site-in charge & approval from competent authority thereof), then 
agency has to deposit to RITES EE SBU Gurgaon through Demand Draft 
(DDs) or RTGS, @ 1.5% of purchase order value of the material placed to 
manufacturers or Rs 12,000/- per man day per P.O. whichever is higher for 
local parties &Rs. 15,000/- per man day per P.O. whichever is higher for 
outstation parties. The definition of outstation for this purpose would be 
locations at a distance of more than 100 KMs from the railway station where 
the IE is posted. GST as applicable shall be extra. 

(c) Bidder can get the material inspected by RITES (QA Wing or its Zonal 
Offices) at the prevailing norms for Railway material inspection. 

(d) RITES Ltd on behalf of North Western Railway (NWR) reserves the right to 
undertake any test, if required, before acceptance of the materials on 
contractor's cost. 
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(e) Any materials and accessories, found to be damaged at the time of receipt will 
not be accepted and shall have to be replaced by good ones free of cost after 
being duly inspected. 

(f) Any statuary charges fees in connection with this work shall be deposited by 
successful bidder on behalf of employer (RITES/Rly.) and the same will be 
reimburse to contractor on submission of proof of payment. 

 

37. TERMS OF PAYMENT: 

(a) In accordance with the Terms of Payment as mentioned in the different 
schedules/Bills of “BILL OF QUANTITY” the payments to the contractor will 
be made. Any statutory deduction viz income tax, Works Contract Tax, Labour 
cess etc, shall be deducted at the source from contractor bills. 

(b)  Payments will be governed by the terms specified in tender and in accordance 
with acceptance schedules of prices, read with relevant paras of the other parts 
and chapters of the tender papers. The purchaser retains the right to withhold 
money due to the contractor arising out of this contract for any default of the 
contractor from other contracts, which the contractor may have with the 
Government of India. 

(c) The Contractor, shall whenever required produce or cause to be produced for 
examination by the purchaser any quotation/invoice, cost of other account, 
book of account, voucher, receipt letter, memorandum paper or writing or any 
copy or extract from any such document and also furnish information and 
returns verified in such manner as may be required in (anywise) relating to the 
execution of this contract or relating for verifying or ascertaining the cost of 
the execution of this contract (the decision of the purchaser on the question of 
relevancy of any documents. Information or return is being final and binding 
on the parties). The contractor shall similarly produce vouchers etc., if 
required, to prove to the purchaser, that materials supplied by him, are in 
accordance with the specifications laid down in the contract. 

(d) If any portion of the work be carried out by a sub-contractor or any subsidiary 
or allied firm or company the RITES shall have power to secure the books of 
such sub-contractor or any subsidiary or allied firm or company, through the 
contractor, and such books shall be open to his inspection. 

(e) It is an agreed term of the contract that the RITES reserves to itself the right to 
carry out post-payment audit and/or technical examination of the works and 
the final bill, including all supporting vouchers, abstracts etc., and to make the 
refund of any excess amount paid to him if as a result of such examination any 
over payment to him is discovered to have been made in respect of any work 
done or alleged been made in respect of any work done or alleged to have been 
done by him under the contractor. 

 

38. PAYMENT PROCEDURE: 

1. ON ACCOUNT PAYMENT AGAINST SUPPLY OF MATERIAL 
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On Account Payment will be made as specifically mentioned in the BOQ against 
each items and for other items for which payments terms is not specified in BOQ 
payment shall be made as described below: 

(i) ‘On Account Payment’ shall be made to the extent of 85% of the accepted 
supply rate, after receipt, acceptance, accountal, proper storage and protection 
against loss, damage or deterioration on the items mentioned in each schedule. 
Balance 10% after installation , testing & commissioning. 

(ii) ‘On Account Payment’ made to the contractor will subsequently be 
adjusted against progress payments and against payment due on provisional 
acceptance. 

(iii) All invoices shall be accompanied with the following, for the purpose of 
arranging ‘On Account Payment’ against the contract: 

a) Supplier’s Delivery Challans. 

b) Inspection certificate granted by the authorized approved agency/Purchaser’s 
representative as per contract agreement. 

c) Certificate of receipt of material at Contractor’s depot/work sites duly accepted 
by the Engineer. 

d) Comprehensive Insurance Policy for supply and safe custody of material. 

e) Indemnity bond for any loss, theft, damage, or deterioration of material for 
equivalent amount for which On account payment is claimed. 

f) Quality assurance documents. 

g) Measurement sheet duly signed by contractor and RITES site representative. A 
soft copy in excel format of measurement sheet is also to be submitted. 

h) Abstract of measurement sheet and work done till previous bill, the running 
and cumulative quantities and amount certified/accepted by RITES’s site 
representative. 

i) Declaration and documentary evidence towards payment of 
ESI/EPF/Minimum wages etc as per statutory requirement. 

j) All insurance policies viz. CAR policy, Workmen compensation and third 
party liability policy as stipulated in contract agreement. 

k) Any other documents as asked by Engineer in-charge/RITES. 

l) All requisite documents for reimbursement of GST. 

2. PROGRESS PAYMENT AGAINST SUPPLY AND ERECTION OF 
MATERIAL: 

On completion of each item of BOQ, the contractor shall receive payment to the 
extent of 95% of the supply and erection costs after making any recoveries and 
adjusting of On Account Payment, which may be due. 

3. PAYMENT PROCEDURE FOR T&P ITEMS 

(Item N0 97 to 223): (T & P) 
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100% of the accepted price shall be paid on receipt & accountal of material at site 
or required destination after inspection and production of documents as listed 
below and final handing over to Railway (NWR): 

(i) Supplier’s Delivery Challans. 

(ii) Inspection certificate granted by the authorized approved agency/Purchaser’s 
representative as per contract. 

(iii) Certificate of receipt of material at Contractor’s depot/work sites duly 
accepted by the Engineer. 

(iv) Quality Assurance Documents including Guarantee/Warrantee, if any. 
 
 

4. REMAINING 5% PAYMENT: 

The balance 5% of each item of the BOQ shall be paid to the contractor after 
commissioning of the portion of the work or handing over of the installation/ 
material to the employers/Railway’s representative. This is applicable for all 
schedules. 

 

Note- 

Execution of any works shall commence after approval of drawings and layout 
plan by site in-charge. 

Supply items procurement shall commence after prior approval of the data 
sheets of respective items and procurement plan. 

Contractor shall execute all works which are not mentioned in tender but are 
required to be executed for successful commissioning of the works as per 
standard practices of Railways/NWR. 

In case of any contradiction pertains to any issue, decision of Engineer In- 
charge shall be binding. 

 
 
 
 

39. MEASUREMENTS: 

(a) Payments for fieldwork shall be made in accordance with approved designs 
and drawings and measured in relevant units except where provided for 
otherwise. In case the dimensions of the work are more than those shown in 
approved designs and drawings, the contractor will not be entitled to any extra 
payment, unless dimension are increased on account of physical impossibility 
of carrying out the work in accordance with approved drawings and Designs: 
In case the dimensions of work are less than those shown in the approved 
designs and drawings and the work is accepted without being rejected, 
payment will be made as per work actually done. 
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(b) The measurements will be made generally in accordance with standard 
engineering practice and in conformity with the Explanatory Notes. 

 

40. DESIGN & DRAWINGS: 

(a) All the required basic designs, drawings of OHE issued by 
RDSO/Lucknow/and or CORE/Allahabad shall be arranged by the 
Contractor himself. 

(b) The Contractor shall furnish detailed working drawings (LOP/CSD/SED) 
together with design calculations, if any, and to submit in quadruplicate for 
approval of RITES/Railway. 

(c) The Contractor shall prepare sectioning diagram, OHE layout plan together 
with type of mast, foundation and profile drawing etc. as detailed out in 
BOQ (under items 1 &2)` of the Explanatory note under schedule of 
quantities and submit the same for approval to Sr. DEE (TRD)/RITES, of 
concerned Railway division through RITES. Contract will be rescind at the 
contractor’s risk if fails to submit Layout Plan within stipulated days. The 
contractor shall liaison with Railway official for the approval of drawings 
submitted by them. On approval of Drawings/Designs by RITES/Railway in 
principle, the contractor shall distribute 5 copies as required before starting 
the work. 

(d) The contractor shall also submit design calculation for special foundation of 
OHE mast, if required, and furnish the type of foundation at such location 
where standard designs, drawings or employment schedules do not cover & 
obtain approval of competent authority. 

(e)  The Contractor shall prepare ‘As Erected Drawing’ of OHE layout ‘SED’ 
and shall finalize it after joint verification with concerned Railway. The 
tracing of “As Erected Drawing” shall be submitted for approval of 
concerned Rly. duly signed by the Contractor. The contractor shall furnish 2 
Nos of RTFs & 2 Nos of soft copy covering all drawings in addition to 6 
(Six) colored Print out copies of each drawing. 

(f) It is to be clearly understood that all design & drawings shall be based on 
thorough study. General design & dimensions shall be such that the 
contractor is satisfied about the suitability of the design/dimension/Style of 
the equipment/assembly for the purpose. 

Purchaser’s/Railway’s approval will be based on these considerations. 
Notwithstanding approval of design/drawing/testing of equipment’s and acceptance 
of overall performance of the system, the contractor shall in no way absolve his 
responsibility under the term contract for the design, drawing &equipment’s 
supplied and erected by him or his subcontractor and also for the overall 
performance subject to general terms of Guarantee. 

 

41. CO-ORDINATION WITH RAILWAY (NWR): 
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(a) During the course of execution of the work, the Contractor is required to co- 
ordinate with Sr.DEE/TRD , who is the nodal officer of this project and Chief 
Electrical Engineer of North Western Railway, as well as other Rly. Officials 
to commission the system quickly and smoothly. 

(b) NWR shall provide (free of cost) duly maintained Diesel power, Guard Vans, 
Coaches, Wagons along with co-ordination Staff for Traffic Block, TRD Staff 
for joint checking of TRD work, staff for NI, NWR Guards and Driver, Tower 
wagon Drivers, Wagons and Coaches for RE EMT, etc. Traffic cum power 
block will be provided by NWR as per their train operation schedule. Rail 
Crane Drivers shall be provided by Contractor. 

(c) For CRS, NWR shall provide duly maintained Inspection Cars and Saloons 
during CRS/EIG inspection and other field inspections. 

(d) All Traffic Blocks, disconnection of S&T gears and Power Blocks shall be 
arranged by NWR. Agency is required to coordinate with the official of NWR 
as and when required for the completion of the work. 

(e) Regular co-ordination meetings will be held with Jaipur division of NWR & 
RITES. Contractor is required to accompany RITES in such meetings with 
Railway related with RE work of Chhota Gudha Station and laying of spare 
AT cables, if so, desire by Engineer In-charge/RITES. 

(f) Contractor will liason with the NWR for all requisite details of existing 
drawings and future works under execution or proposed or being proposed 
near track before commencement of the work. 

(g) For materials to be procured by RITES/Contractor, North Western Railway 
shall issue concessional forms of sales tax form C/D to avail concessional 
sales tax/GST, otherwise normal rate of Sales Tax/GST will apply. 
Agency has to co-ordinate with NWR for issuance of such concessional forms. 

(h) Agency shall submit a monthly Progress Report/PERT Chart/CPM/any other 
suitable project progress monitoring means for the work done during the 
month including projections/planning for the next month for the onward 
submission to NWR. 

(i) For disposal of buildings, structures and forest products existing at the time of 
taking over of land, cutting/trimming of trees, it will be the responsibility of 
the contractor to process/liaison the following: 

 To auction the buildings and trees wherever required in consultation with 
RITES/NWR. 

 Cutting/trimming of trees & co-ordinate with Forest authorities for 
obtaining clearances for the purpose wherever required. 

 To account for the credit for these to authority concern in consultation 
with RITES/NWR. 

(j) Papers for EIG/CRS/PCSTE sanction: It will be the responsibility of the 
contractor to prepare the papers as per format for Railway Opening for Public 
Carriage of Passengers Rules 2000and the amendment thereto, for obtaining 
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EIG/CRS/PCSTE sanction or Minor sanction by Railway. Further, necessary 
documents and liasoning required for obtaining Electrical Inspector’s 
permission (EIG sanction) to charge OHE & CRS/PCSTE sanction or Minor 
sanction for execution of work is included in the scope of work of this contract 
and shall be done by agency as directed by Engineer In-charge. The final 
completion certificate of the work will be issued only after completion of work 
and EIG/CRS/PCSTE sanction or Minor sanction/approval and physical 
completion of all the work under the scope of this Contract. The Touch paint, 
finishing of muffs, painting of balance weight, arrangement of safety board's 
etc shall be done before CRS inspection of the work, if needed. 

(k) Safety Precautions to be taken during execution of work: During the whole 
contract period contractor will ensure and adhere to safety norms as per 
Railway practices & regulations. A high degree of Safety Precautions will be 
ensured during execution of work in whole contract period. 

(l) Traffic Block Tower Wagon checking, TRD work Supervision and NI etc: 
Contractor shall submit and liaison with NWR for Traffic Block requirement, 
Tower Wagon checking request, TRD work Supervision request and proposal 
for NI and disconnections of S&T gears, etc. 

However, NWR shall arrange Traffic Block, Tower Wagon, TRD staff for joint 
checking of TRD work and arrangement for NI and disconnections of S&T 
gears etc., including requisite staff. The traffic block/power block will be 
provided by Railway as per their train operational schedule. Rail Crane 
Driver shall be provided by Contractor. 

(m) Contractor may arrange to obtain Traffic/Power Block of the existing Section 
from NWR for the work, if required through requisition/request to Railway 
clearly specifying proposed date of execution, Elementary Section No. 
involved, duration of Power/Traffic Block and the Contractor shall be solely 
responsible for any delay in releasing such block. 

 

42. SUPPLY OF CONTACT & CATENARY WIRE: Deleted 
 

43. INSURANCES TO BE TAKEN BY THE CONTRACTOR & EMPLOYER 
TO BE INDEMNIFIED: 

The contractor shall take all the policies viz., Contractor’s all risk insurance policy 
(CAR Policy), Third party Insurance (TPI), Workmen Insurance etc. as mentioned 
in the General Condition of Contract (GCC).Contractor shall insure the validity of 
these insurance for the entire period of the contract as per GCC. 

 

44. WORKS/ EMPLOYER REQUIREMENT: 

This clause comprises of following sub-sections: 

(1) Safety and Security. 

(2) General Information and scope of work. 
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(3) Site Facilities for the Employer and the Engineer. 

(4) Specification (Covered in section-5 Specification) 

(5) Personnel to be deployed at site. 

(6) Equipment to be deployed at site. 

Details of each head are illustrated in part 2 of Special Conditions of Contract as 
Works/Employer Requirements. 
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SECTION – 3, PART-2 

SPECIAL CONDITIONS OF CONTRACT (SCC) 

WORKS/ EMPLOYER REQUIREMENT 

 
This clause comprises of following sub sections: 

(1) Safety and Security. 

(2) General Information and scope of work. 

(3) Site Facilities for the Employer and the Engineer. 

(4) Specification (Covered in section-5 Specification) 

(5) Personnel to be deployed at site. 

(6) Equipment to be deployed at site. 

Details of each head are illustrated in part 2 of Special Conditions of Contract as 
Works/Employer Requirements. 

 

1. SAFETY AND SECURITY: 

1.1. SAFETY: 

The works included in this contract are to be carried out close to the running tracks 
and public utilities, therefore, safety of running trains and the public is paramount. 
Therefore, all activities undertaken by the Contractor/his Sub-contractors shall 
ensure safety at all times. The contractor shall comply with the instructions issued 
by the Railway/ Engineer/Employer from time to time to ensure safe running of 
trains while carrying out works. The rates quoted by the Contractor shall be 
deemed to include all expenditure incurred in compliance with the same. 

1.2. JOINT PROCEDURE ORDER: 

Before starting any excavation work adjacent to existing track, the contractor shall 
ensure that necessary permission has been obtained and required precautions have 
been taken for doing such work in terms Joint Procedure Order reproduced below: 

“JOINT PROCEDURE ORDER FOR UNDERTAKING DIGGING WORK IN 
THE VICINITY OFUNDERGROUND SIGNALING, ELECTRICAL AND 
TELECOMMUNICATION CABLES” 

(A) A number of Engineering works in connection viz., gauge conversion, 
doubling, third line are in progress on various railways, which require 
extensive digging work near the running track, in close vicinity of the working 
S&T cables carrying vital safety circuits as well as electrical cables feeding the 
power supply to cabins. ASM room, RRI Cabin, Intermediate Block Huts 
(IBH) etc. Similarly, S&T organization under open line/construction units 
under CAO/C, RITES, are executing various Signalling and Telecom works 
requiring digging of earth for laying of cables or casting of foundations for the 
erection of signal posts etc. RailTel is also executing the work of laying of 
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quad cable and OFC on various Railways as a part of sanctioned works for 
exclusive use of Railways for carrying voice and data, i.e., administrative and 
control communication, PRS, FOIS etc. or shared by Rail Tel Corporation of 
India Ltd. On certain sections digging is also required for laying of electrical 
cable and casting of foundation for the erection of OHE masts by Electrical 
Dept/ RITES. Generally, these works are executed by contractors employed by 
these organizations. 

(B) However, while carrying out these works in the vicinity of working signaling, 
telecommunication and electrical cables, at times, cable cuts take place due to 
JCB machines working along the track or during the digging work being done 
by contractors carrying out the Civil Engineering Works. Similarly, such cable 
cuts are also resulting due to works undertaken by S&T or Electrical 
departments or RITES. Such cable faults results in the failure of vital signaling 
and telecommunication circuits & electrical installations. 

(C) Henceforth, the following joint procedure shall be followed by Engineering, 
Electrical and S&T (and RailTel organization, wherever such works are being 
done by them) officers of the respective divisions, organisation and by the 
construction organization, while carrying out any digging work near to 
existing signaling & telecommunication and electrical cables, so that the 
instances of cable cut due to execution of works, can be controlled, and 
minimized. 

(1) S&T Department (and RailTel, where they have laid the cables) and 
Electrical department shall provide a detailed cable route plan showing 
exact location of cable at an interval of 200m or wherever there is change 
in alignment so that the same is located easily by the Engineering 
official/contractor. In addition, S&T department and Electrical department 
shall also provide cable markers along the alignment of the cable. These 
cable route plans shall be made available to the Sr.DEN/DEN or Dy.CE/C, 
as the case may be, by Sr. DSTE/DSTE or Sr. DEE/DEE of the divisions 
or Dy.CSTE/C or Dy.CEE/C within 15 days in duplicate. Sr.DEN/DEN or 
Dy.CE/C will send copies to their field unit i.e. AEN/SE/P.Way& Works. 

(2) Before taking up any digging activity on a particular work by any agency, 
Sr.DSTE/DSTE or Sr.DEE/DEE of the section shall be approached in 
writing by the concerned Eng. or S&T or Electrical officer for permitting 
to undertake the work. Sr.DSTE/DSTE or Sr.DEE/DEE, after ensuring 
that the concerned executing agencies including the contractor have fully 
understood the S&T and Electrical cable route plan shall permit the work 
in writing within 7 days of the request by concerned department. 

(3) After getting the permission from S&T or Electrical department as the 
case may be, the relevant portion of the cable route plan shall be attached 
to the letter through which permission is issued to the contractor by 
concerned Eng. official for commencement or work and ensuring that the 
contractors have fully understood the cable route plan and precautions to 
be taken to prevent damage to the underground cables. The contractor 
shall be asked to study the cable plan and follow it meticulously to ensure 
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that the safety of the cable is not endangered. Such a provision, including 
any penalty for default, should form part of agreement also. It is advisable 
that a suitable post of SE/Sig or SE/Tele or SE/Electrical (TRD or G) shall 
be created chargeable to the estimates of doubling/gauge conversion, who 
can help Eng. agencies in the execution of the work. However basic 
responsibility will be of the department executing the work and the 
Contractor. Creation of posts is not mandatory. 

(4) The SE/P.Way or SE/Works shall pass on the information to the 
concerned SE/Sig SE/Tele or SE/Electrical (TRD or G) about the works 
being taken up by the contractors in their sections at least 3 days in 
advance of the day of the work. In addition Engineering control shall also 
be informed by SE/P.Way or SE/Works, who in turn shall pass on the 
information to the test room/network operation centre of 
RailTel/TPC/Electrical control. 

(5) On receiving the above information, SE/Sig or SE/Tele or SE/Electrical 
(TRD or G) shall visit the site on or before the date of taking up the work 
and issue permission to the contractor to commence the work after 
checking that adequate precautions have been taken to avoid the damage 
to the cables. The permission shall be granted within 3 days of submission 
of such requests. 

(6) The name of the contractor, his contact telephone number, the nature of 
the work shall be notified in the Engineering control as soon as the 
concerned Engineering officials issue the letter authorizing 
commencement of work to the contractor. Test room shall be given 
copies. Test room shall collect any further details from the Engineering 
Control and shall pass it on to S&T/RailTel& Electrical officials regularly. 
In case the supervisors of concerned departments do not turn up on the 
day as advised in terms of para 4 and 5 above, the works of contractor 
should not be stopped on this account. 

(7) In case of works being taken up by the State Government, National 
Highway Authority etc., the details of the permission given i.e. the nature 
the work, kilometer etc. be given to the Engineering control including the 
contact person’s number so that the work can be done in a planned 
manner. The permission letter shall indicate the contact numbers of Test 
room/network Operating Centre of RailTel/TPC/Elect. Control. 

(8) Where the nature of the work taken up by the Engineering department is 
such that the OFC or other S&T cables or Electrical cables is to be shifted 
and relocated, notice of minimum one week shall be given so that the 
Division/RailTel/Construction can plan the works properly for shifting. 
Such shifting works shall in addition, for security and integrity of the 
cables, be supervised by S&T supervisors/RailTel supervisors/Electrical 
Supervisors. 

(9) The concerned SE/P.Way/SE/Works/SE/Sig/SE/Tele/SE/Electrical (TRD 
or G) or RailTel supervisors supervising the work of the contractor shall 
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ensure that the existing emergency sockets are not damaged in view of 
their importance in providing communication during accident/emergency. 

(10) In case of minor nature of works where shifting of cable is not required, in 
order to prevent damage to the cable, the Engineering contractor shall take 
out the S&T or optical fibre cable or Electrical cable carefully from the 
trench and place it properly alongside at a safe location before starting the 
earthwork under the supervision of SE/Sig or SE/Tele or SE/Electrical 
(TRD or G). The cable shall be reburied soon after completion of 
excavation with proper care including placement of the brick over the 
cable under the supervision of S&T or Electrical supervisors. However, 
the work will be charged to the concerned engineering works. The 
responsibility for ensuring availability of SE (Signal), SE (Electrical) as 
per para 4 and 5 above lies with the respective department. The contractor 
will go ahead with the shifting of cables as per the program decided and 
he will not be held responsible for any cable cut. 

(11) In all the sections where major project are to be taken up/going on 
RailTel/S&T department shall deploy their official to take 
preventive/corrective action at site of work. As regards Electrical 
Department, the official may be deputed on need basis. 

(12) No new OFC or quad cable shall be laid close to existing track. It shall be 
laid close to the Railway boundary on one side of the Railway track to the 
extent possible to avoid any interference with the future works (doubling 
etc.). It shall be ensured in the new works of cable laying that the cable 
route is properly identified with electronic or concrete markers. Wherever 
multiple cables are laid in a trench, RFID markers may be provided for 
easy identification of the cable. Henceforth, wherever cable laying is 
planned, before undertaking the cable laying work, the cable route plan of 
the same shall be prepared by the Contractor or Dy.CSTE/A or Dy.CEE/C 
and shall be got approved from the concerned Sr. DSTE/DSTE or 
Sr.DEE/DEE and also from the concerned Dy. CE/C for new lines and 
from the concerned Sr.DEN for all other projects including GC etc., to 
avoid possible damages in future. Such approvals shall be granted within 
15 days of the submission of the request. 

(13) The works of excavating the trench and laying of the cable should proceed 
in quick succession, leaving a minimum time between the two activities. 

(14) In case damage caused to OFC/Quad cable or Electrical cable during 
execution of the work, the contractor is liable to pay a penalty for 
damaging the cable. Penalty shall not be levied in case of the following: 

(i) Detailed cable route plan as per clause C-1 not provided by 
concerned department or cable is not protected as per laid down 
procedures. 

(ii) The alignment of the cable does not tally with the information 
provided to the contractor. 
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(iii) The cable depth is found to be less than 800 mm from normal 
ground level. 

(iv) No representative of S&T department/RailTel was available at site 
guarding the cables on the fixed predetermined date and time. 

(15) Penalty to be imposed for damages to cable shall be as under: 
 

Cable damaged Penalty per location 

Only Quad cable or Signalling cable Rs.1.0 Lakh 

Only OFC Rs.1.25 Lakh 

Both OFC & Quad Rs.1.5 Lakh 

Electrical Cable Rs.1.0 Lakh 

Necessary debit in this regard shall be raised on the department 
undertaking the work who shall in turn levy the penalty on the defaulting 
contractor. S&T department shall raise the debits in case of damage to 
OFC or Quad or Signaling cable and Electrical department shall raise the 
debits in case of damage to Electrical cable. 

(16) Railways will not lodge FIR with RPF in case of works being executed by 
authorized contractors of Railways who have been duly permitted to 
execute the works in accordance with this JPO. Joint note by the 
supervisors of the concerned department shall be prepared and the 
responsibility of the cable cut should be decided without involving RPF. 
The joint note deciding the fact whether the contactor should be penalized 
shall be completed in a day’s time from the occurrence of cable cut. 

In all other cases, when the cable is cut by an agency that was not 
permitted to execute any work, FIR should be lodged with RPF. 

(17) While giving permission for taking up the works, concerned departments 
may note that earthwork by engineering contractors will normally be done 
by machines except in a few isolated locations where the quantity of earth 
work is very less. 

(18) Railways shall make necessary correction in their future contract so that 
this JPO can also be enforced contractually. 

(19) In case of damages to OFC, RailTel should be paid 5/6th of the penalty 
recovered. RailTel shall raise demands on the S&T department in this 
regard. 

(20) All types of signaling & OHE bonds, i.e., rail bond, cross bond and 
structure bond shall be restored by the contractor with a view to keep rail 
voltage low to ensure safety of personnel. 

(21) Above joint circular shall be applicable for construction as well as open 
line organization of Engineering, S&T and Electrical. 

(22) S&T cable and electrical cable route plan should be prepared by the 
concerned S&T and Electrical officers respectively and got approved as 
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stipulated in para C-12 before undertaking the work. The completion cable 
route plan should be finalized block section by block section as soon as 
the work is completed. 

(23) All cable laying works shall be executed as per laid down technical 
specifications, such as protection measures/protective cover, compaction 
of refilled material etc. 

1.3. WORKING NEAR RUNNING LINE: 

1.3.1 The contractor shall not allow any road vehicle belonging to him or his suppliers 
etc. to ply in railway land next to the running line. If for execution of certain works 
viz. earth work for parallel railway line and supply of ballast for new or existing 
rail line, gauge conversion etc, road vehicles are necessary to be used in railway 
land next to the railway line, the contractor shall apply to the Engineer for 
permission giving the type & no. of individual vehicles, names & license 
particulars of the drivers, location, duration & timings for such work/movement. 
The Railways/Employer/ Engineer or his authorized representative will personally 
counsel, examine & certify, the road vehicle drivers, contractor’s flag men & 
supervisor and will give written permission giving names of road vehicle drivers, 
contractor’s flag men and supervisor to be deployed on the work, location, period, 
and timing of the work. This permission will be subject to the following obligatory 
conditions: 

1.3.2 Road vehicles can ply along the track after suitable cordoning off track with 
minimum distance of 6 meters from the centre of the nearest track. For working of 
machinery close to the running tracks or plying of road vehicles during night hours, 
the contractor shall apply to the Engineer in writing for permission, duly indicating 
the site details in a neat sketch and safety measures proposed to be taken. Subject 
to the approval of concerned Railway authorities, the Engineer or his authorized 
representative will communicate permission to the contractor/contractor’s 
representative. The contractor and his men shall strictly adhere to the instructions 
given along with such permissions. 

1.3.3 Nominated vehicles and drivers shall be utilized for work in the presence of at least 
one flag man and one supervisor certified for such work. In order to monitor the 
activities during night hours, additional staff may have to be posted based on the 
need of the individual site. 

1.3.4 The Contractor’ machinery, equipment and vehicles shall normally operate 6 m 
clear of track. 

1.3.5 Any movement/work at less than 6m and up to a minimum of 3.5m clear of track 
centre, shall be carried out only in the presence of a person (including any railway 
employee) authorized by the Engineer. No part of the road vehicle shall be allowed 
at less than 3.5m from track centre. Cost of such railway employee shall be borne 
by the Employer. 

1.3.6 The Contractor’s machinery and equipment like Cranes, Flash Butt Welders, 
Ballasting machinery, Compactors, Track Laying Systems etc., are required to 
operate close to the existing line carrying traffic. Contractor is fully responsible for 
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operating these machineries without endangering the safety of the running line and 
traffic. 

1.3.7 SAFETY FENCING: 

(i) Before commencing any work close to the running track, the Contractor shall 
provide safety fencing and obtain the specific permission of Engineer to 
commence the work in that stretch. 

(ii) The fencing shall be for a height of 1.5 meters with wooden/Casurinaballi 
posts of length 2.1 m at 3 m centre to centre spacing as per relevant BOQ item. 

(iii) The Contractor shall maintain the safety fencing in good working condition 
throughout the period till the work in a given stretch is completed. He can 
remove the fencing after getting the approval of Engineer. The fencing 
material will be the property of the Contractor. Serviceable materials obtained 
from the released fencing can be re-used for providing fencing in subsequent 
stretches. 

(iv) The Contractor will be paid for providing safety fencing along the track as per 
the relevant item in the BOQ. 

1.4. SAFE WORKING OF CONTRACTORS: 

The contractor’s special attention is drawn to Para 826 of Indian Railways 
Permanent Way Manual introduced under Advance Correction Slip no. 69 dated 
23.05.2001, reproduced below which should invariably be complied with“para 826 
- Safe working of Contractors. 

1.5. SAFETY OF MEN AND MACHINERY: 

A large number of men and machinery are deployed by the contractors for track 
renewals, gauge conversions, doublings, bridge rebuilding etc. It is therefore 
essential that adequate safety measures are taken for safety of the trains as well as 
the work force. The following measures should invariably be adopted: 

(a) The contractor shall not start any work without the presence of Railway 
supervisor at site. 

(b) Wherever the road vehicles and/or machinery are required to work in the 
close vicinity of railway line, the work shall be so carried out that there is 
no infringement to the railway’s schedule of dimensions. For this purpose 
the area where road vehicles and/or Machinery are required to ply, shall be 
demarcated and acknowledged by the contractor. Special care shall be taken 
for turning/reversal of road vehicles/machinery without infringing the 
running track. Barricading shall be provided wherever justified and feasible 
as per site conditions. 

(c) The “look out and whistle” caution orders shall be issued to the trains and 
speed restrictions imposed where considered necessary. Suitable flag 
men/detonators shall be provided where necessary for protection of trains. 

(d) The supervisors/workmen should be counseled about safety measures. A 
competency certificate to the contractor’s supervisor as per proforma 
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annexed shall be issued by AEN which will be valid only for the work for 
which it has been issued. 

(e) The unloaded ballast/rails/sleepers/other P.Way materials after unloading 
along track should be kept clear off moving dimensions and stacked as per 
the specified heights and distance from the running track. 

(f) Supplementary site-specific instructions, wherever considered necessary, 
shall be issued by the Engineer. 

 
 

COMPETENCY CERTIFICATE 

“Certified   that   Shri P.   Way   supervisor   of   M/s. 
  has been examined regarding 
P. Way working on work. His knowledge has been 
found satisfactory and he is capable of supervising the work safely. 

 
 

ASSISTANT ENGINEER” 
 

1.6. SAFETY OF THE RUNNING LINES AND RUNNING TRAFFIC: 

The work of formation in banks and cuttings throughout the length of doubling is 
adjacent to track under running traffic. Many of the bridges on the proposed double 
line are to be constructed either as extensions or just adjacent to the existing 
bridges under running traffic. The work of Installation of Track throughout the 
length of doubling is adjacent to track under running traffic. The work of 
Installation of Track and Signals in the Station yards including alterations to the 
existing Track and Signals has to be done adjacent to or in replacement of the 
existing Track and Signals which are under running traffic. The contractor shall 
ensure that the safety of the running lines and running traffic is not endangered, 
because of his work. 

1.7. BLOCKS SANCTION: 

Any traffic/traction blocks, temporary speed restrictions and caution orders 
required in this connection shall also be got sanctioned from the Railway 
authorities well in advance, through the Engineer. The Railways may sanction the 
same for specific sites within the overall recovery time available in the Railway’s 
timetable. The contractor shall have to schedule his programme according to the 
convenience of the Railways. No claim from the contractor for any 
delay/inconvenience/loss on this account shall be entertained by the Employer. 

1.8. PROTECTION AND LIGHTING: 

The contractor shall provide at site at his own cost, all protection measures 
including exhibition and lighting of all Temporary Engineering Signals as per 
Railway rules, instructions and norms. All lights provided by the contractor shall 
be screened so as not to interfere with any signal light on the Railways or with any 
traffic or signal lights of any local or other authority. 
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1.9. ANCILLARY AND TEMPORARY WORKS: 

(a) The Contractor’s proposals for erection of all ancillary and temporary works 
shall be in conformity with the proposals submitted along with the tender and 
modifications thereto as approved by the Engineer. 

(b) The Contractor shall submit drawings, supporting design calculations were 
called for by the Engineer and other relevant details of all such works to the 
Engineer for approval at least one month before he desires to commence such 
works. Approval by the Engineer of any such proposal shall not relieve the 
contractor of his responsibility for the sufficiency of such works. 

(c) The contractor shall, at his own cost, design and provide any temporary 
arrangements including relieving/service girders required in connection with 
the above said works and remove the same, when no longer required. These 
arrangements shall conform to Railway norms. The contractor shall obtain all 
necessary approvals and sanctions of the concerned Railway authorities 
including Commissioner of Railway Safety through the Engineer in advance 
and well in time. 

(d) The contractor shall ensure and be entirely responsible for proper design, 
fabrication, provision and upkeep of all temporary arrangements and all 
associated activities so as not to endanger safety of any assets, running track, 
traffic and traveling public and for following all extent instructions, norms, 
practice and procedures laid down by Railway authorities in this respect, 
which may be ascertained from the Railways through the Engineer. 

(e) If required, Railways may, in order to ensure the safety of the running track, 
post at site Regular Railway staff to watch the efficacy and safety of temporary 
arrangements and protection measures round the clock for the period the same 
exist in the running line and till the running line is restored back to normal. 
Railways may also supervise the insertion, maintenance and removal of the 
temporary arrangements. The cost of such staff shall be borne by the 
Employer. 

(f) Notwithstanding the above, the contractor shall not, however, be relieved of 
his responsibility and obligation as aforesaid. 

(g) Save as provided in Para 1.8 (e) above, the contractor shall bear the cost of 
complying with all safety requirements. No extra payment will be made for 
complying with the safety provisions under this chapter and the cost of all such 
elements to meet the safety requirements shall be deemed to be included in the 
Bill of Quantities. 

1.10. ACCIDENT AND DAMAGE: 

The contractor remains fully responsible for ensuring safety. In case of any 
accident, the Contractor shall bear cost of all damages to his equipment and men, 
and also damages to Railway and its passengers. 

1.11. BARRICADING: 

Suitable barricading to forewarn road vehicle driver shall be provided by the 
contractor. The luminous tape, strung on bamboo or steel poles can be considered 
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for such barricading. Barricading arrangement should be got approved by the 
Engineer. 

1.12. INDEMNITY BY CONTRACTOR: 

The Contractor shall indemnify and save harmless the Railway/Employer/Engineer 
from and against all actions, suit proceedings, losses, costs, damages, claims, and 
demands of every nature and description brought or recovered against the 
Railways/ Employer/Engineer by reason of any act or omission of the contractor, 
his agents or employees, in the execution of the works or in his guarding the same. 
All sums payable by way of compensation under any of these conditions shall be 
considered as reasonable compensation to be applied to the actual loss or damage 
sustained, and whether or not any damage shall have been sustained. 

1.13. DAMAGE TO RAILWAY PROPERTY OR LIFE OR PRIVATE 
PROPERTY: 

The contractor shall be responsible for all risks to the works and for the trespass 
and shall make good at his own expense all loss or damage whether to the works 
themselves or to any other property of the Railway or the lives of persons or 
property of others from whatsoever cause in connection with the works until they 
are taken over by the Employer and this although all reasonable and proper 
precautions may have been taken by the Contractor, and in case the 
Railway/Employer/Engineer shall be called upon to make good any costs, loss or 
damages, or to pay any compensation, including that payable under the provisions 
of Workmen’s compensation act or any statutory amendments thereof to any 
person or persons sustaining damages as aforesaid, by reason of any act, or any 
negligence or any omissions on the part of the contractor, the amount of any costs 
or charges including costs and charges in connection with legal proceedings, which 
the Railway/Employer/Engineer may incur in reference thereto, shall be charged to 
the contractor. The Railway/Employer/Engineer shall have the power and right to 
pay or to defend or compromise any claim of threatened legal proceedings or 
inanticipation of legal proceedings being instituted consequent on the action or 
default of the contractor, to take such steps as may be considered necessary or 
desirable to ward off or mitigate the effect of such proceedings, charging to 
Contractor, as aforesaid, any sum or sums of money which may be paid and any 
expenses whether for reinstatement or otherwise which may be incurred and the 
propriety of any such payment, defence or compromise, and the incurring of any 
such expense shall not be called in question by the Contractor. 

1.14. SAFETY OF PUBLIC: 

(a) The Contractor shall be responsible to take all precautions to ensure the safety 
of the Public whether on Public or Railway property and shall post such look 
out men as may in the opinion of the Engineer be required to comply with 
regulations pertaining to the work. 

(b) The Contractor shall provide effective barricading using G.I. corrugated sheets 
around foundation pits, trenches, erection sites, demolition sites etc., to prevent 
accidents and injuries to the public. He shall erect barricading duly leaving 
safe passage for the movement of the public as per the directions of Engineer. 
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(c)  No payment will be made for providing such barricading and the rates quoted 
by the Contractor shall be inclusive of such safety measures. 

1.15. REPORTING OF ACCIDENTS: 

The Contractor shall report to the Engineer details of any accidents as soon as 
possible after its occurrence. In the case of any fatality or serious accident, the 
Contractor shall, in addition, notify the Engineer and the Employer immediately by 
the quickest available means. 

1.16. LIFE-SAVING APPLIANCES AND FIRST-AID EQUIPMENT: 

The Contractor shall provide and maintain upon the Works sufficient, proper and 
efficient life-saving appliances and first-aid equipment to the approval of the 
Engineer and in accordance with the requirements of ILO Convention No. 62. The 
appliances and equipment shall be available for use, at all times. 

1.17. SECURITY MEASURE: 

(a) Security arrangements for the work shall be in accordance with general 
requirements and the contractor shall conform to such requirements and shall 
be held responsible for the action or inaction on the part of his staff, employees 
and the staff and employees of his subcontractors. 

(b) Contractor’s as well as Sub Contractor’s employees and representatives shall 
wear identification Badges (cards), uniforms, helmets, gum boots and other 
safety/protection gadgets/accessories provided by the Contractor. Badges shall 
identify the Contractor and show the employee’s name and number and shall 
be worn at all times while at site. 

(c) All vehicles used by the contractor shall be clearly marked with the 
Contractor’s name or identification mark. 

(d) The contractor shall be responsible for security of works in the entire project 
jurisdiction for the duration of the contract and shall provide and maintain 
continuously adequate security personnel to fulfill these obligations. The 
requirements of security measures shall include, but not be limited to, 
maintenance of Law and Order at site, provision of all lighting, guard, 
flagmen, and all other measures necessary for protection of works within the 
colonies, camps and elsewhere at site, all materials delivered to the site and all 
persons employed in connection with the works continuously throughout 
working and non-working periods including nights, Sundays and holidays, for 
the duration of the contract. However, at work sites in close proximity of 
traffic corridors where public and traffic are likely to come close to the work 
area, suitable barricading as proposed by contractor and approved by Engineer 
shall be provided. 

(e) No separate payment will be made for providing security measures and will be 
deemed to be included in the rates quoted by the contractor. 

1.18. SAFETY AT WORK SITE: 

Ensuring safety at work site is of paramount importance. Contractor will have to 
comply the safety instructions as illustrated below: 
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(A) In case of RE works the following measures must be taken 

(1) Fencing as per specification laid down in PCE circulars along the track at 
specified distance from centre line of existing track. The fencing should be 
maintained till the track is handed over to Railway. According at locations 
where it has been broken /stolen away, the same should be restored 
expeditiously. 

(2) Contractors to ensure patrolling by cycle/motorcycle to prevent damage to 
fencing and to rectify as soon as it is defected. 

(3) In the stretch where new formation is likely to be used by unauthorized 
vehicles and likely to create potential unsafe condition, lifting, barriers at 
points where contractors’ vehicles are required to enter should be provided 
and the same should be manned to allow entry to only contractors vehicles 
and prevent entry of unauthorized vehicles. 

(4) Other likely entry points on the new formation must be suitably blocked 
by providing physical obstructions by stacking sleepers or by cross 
trenches or by erecting fence to prevent entry of unauthorized vehicle or 
by erecting fence to prevent entry of unauthorized vehicles, frequent check 
should be exercised to ensure that unauthorized vehicles do not ply. 

(5)  Reducing number and length of such stretches by spreading ballast and 
linking of track as expeditiously as possible. 

(6) Laying welded rail panels along the fencing to create additional barriers 
for preventing vehicle coming near to the existing track. 

(7) Safety Engineer/Managers should be advised to educate 
supervisor/engineers for each stretch to ensure safety who should be well 
conversant with safety instructions and should see that the same are not 
violated. 

(8) Periodical formal counseling of all Engineers, supervisors, officials 
regarding, safety instructions and review violations coming to light and 
taking appropriate action. This should be done during the monthly 
progress review meeting. 

(9) Counseling of drivers and operators of machinery regarding safety aspect 
during routine inspection of RITES /PMC. 

(10) All the drivers/machine operators should have competency certificate 
issued by agency after examining their knowledge about safety. Only 
authorized drivers can ply within 6.0 of the existing track. 

(11) Pursuing railway for issue of required caution order to drivers of trains 
wherever required in terms of Railway Boards instructions/PCE circulars. 

(12) In case work is required to be carried out within 3.5 m of existing, 
running line, ECoR should be advised well in time and requested to 
provide look out men and Railway supervisors for the site. At such 
location close supervision must be ensured. 
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(13) In terms of contract conditions, preventing entry of outsiders at the work 
sites is the responsibility of contractors and this has to be ensured. 

(B) Following are the works which will be in general be assigned to safety 
office. 

(1) The safety officer (in charge) shall be from the permanent rolls of the 
contractor. he will work under the administrative control of the Project 
manager of the contractor. 

(2) The person from any sub-contractor deputed by the main contractor shall 
not be designated as safety officer. 

(3) The safety officer shall be overall in charge of the safety methods being 
undertaken at various work sites. He shall not be given any other task 
related to the project planning and execution. 

(4) The safety officer should be well versed with the safety aspect related to 
worksites in the vicinity of running railway lines and should impart 
training to the officials assisting him. 

(5) The safety officer shall be given suitable means of transport(depending on 
the requirement) by the contractor to approach all the work sites 
frequently and ensure that adequate precautions to ensure safety have been 
taken. Following items shall be specifically done by the Safety officer. 

(a) Ensuring the provision of the safety fencing. Any shortfall shall be 
made good immediately. 

(b) Availability of suitable lookout men at each working site. The lookout 
men shall be in possession of hooters, safety helmet and retro 
reflective jacket to warn the site engineer/supervisor and 
operator/drivers of the equipments/vehicle working near the running 
track. 

(c) Arranging issuance of competency certificates by Employer/Engineer 
with the operator/driver of each equipment/vehicle before deputing 
for work. 

(d) Take assurance from the contractor officials at regular interval of 
complying with the safety instructions. 

(e) Any safety violation to be advised to all concerned and remediate 
action taken thereof. 

(6) The safety officer will frequently co unset the contractor 
engineer/supervisors/operators/drivers/lookout men about   safety 
provisions during his day-to-day inspections and keeps a record of the 
same. The safety officer will prepare a monthly report of the safety 
inspections carried out and remedial action taken thereof and send it to the 
project manager of the contractor and the employer/engineer. 

(7) The contractor should open new sites only after discussing the safety 
measures to be undertaken with his safety officer and obtaining the 
permission from Employer/Engineer. 
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(8)  It shall be duly of the project Manager and safety officer of the contractor 
that the instructions contained in the agreement related to safety and the 
same issued by the railway/Employer/Engineer from time are strictly 
complied with. 

 

2. GENERAL INFORMATION AND SCOPE OF WORK: 
 

2.5.1 25 KVA AT REQUIREMENTS: 
 

2.5.2 TRACTION SUB-STATIONS (TSS) 
 

2.5.3 SUPERVISORY CONTROL AND DATA ACQUISITION SYSTEM 
(SCADA) 

 

2.5.4 5 KVA AT CABLE REQUIREMENT FOR LC GATE: 
 

2.5.5 10 KVA AT CABLE REQUIREMENT: 
 
 

2.1. FORMATION & BRIDGES: 

Deleted 

2.2. WORK FORMING PART OF THIS TENDER: 

(a) of all the assets created. 

2.3. THE NATURE OF WORK: 
 
 

2.5.6 OHE & GENERAL ELECTRICAL WORK: 

(1) Supply of T & P items of OHE. 

The above is not an exhaustive list covering all the works to be done under this 
Tender. Major works only have been listed for guidance. 

2.5.7 CIVIL: 
 

(1) Boundary wall of staff quarters at Isarda, Chomu, Chaksu & Duragapura etc.. 

(2) Compound wall of staff quarter, wall for park shed for rest in park and fencing 
between road and track at Chaksu. 

(3) Road repairing at Isarda. 

(4) WBM approach road for underground water tanks at Isarda and Chaksu. 
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2.5.8 TRACK LAYING & LINKING: 

2.5.9 S & T WORKS: 

(1) Provision of Route Setting Type centralized operation of points and signals 
with Electronic Interlocking at     ………………. And……………… 
Division of North Western Railway. Dual VDU to be provided at these two 
stations for operation of S&T gears through Electronic Interlocking. 

(2) Supply/Installation/wiring of Electronic Interlocking, Relays, Data loggers, 
integrated power Supply, Electric Point Machines, Colour light signals etc. 
from the RDSO approved manufacturers and testing of Panel Interlocking / 
Electronic Interlocking. To carry out Modifications related to suit Railway 
Electrification in the Indoor and Outdoor signaling gears e.g., D.C tracks 
circuits, MACLS, level crossing gates, Block Instruments etc. 

(3) Provision of interlocking of level crossing gates located in station section 
along with commissioning of Electronic Interlocking /Panel Interlocking at 
various stations, wherever required. 

(4) Designing and documentation including completion documents of signaling 
drawings for indoor and outdoor work. 

(5) Removal of S&T infringements or shifting of signaling gears like LC gates, 
location boxes, signals, cables etc. and telecom gears like cables, EC post etc. 
to facilitate the progress of work. 

(6) Supply and installation of signaling equipment. 

(7) Supply and installation of integrated power supply equipment, location boxes 
and accessories, track circuit equipment, electric machines with ground 
connection data logger with networking etc. 

(8) Indoor work of erection of Relay rack, CT rack, wiring of relays, alterations in 
existing circuits and testing the system. 

 

(9) Outdoor work of trenching and laying of Signaling & Telecom cables, 
foundation for signals, location boxes, etc. wiring of location boxes, signal 
units, points machines, track circuits, axle counter jointing of signaling cables, 
earthing, RE protection, erection of electrical lifting barrier, painting and 
lettering of all outdoor gears, releasing of all outdoor gears. 

(10) Testing of all indoor equipment for functional / operational requirements and 
all outdoor equipment of signals, points, track circuits, LC gates etc. and 
carrying out necessary adjustments and modifications in consultation with 
Engineer. Preparation of all documents related with testing and test reports. 

(11) Provision of OFC with quad cable for control, block, emergency, gate and 
administrative communication in section including supply and installation of 
OFC, Quad cable, emergency post, STM equipment, AD Mux equipment, 
control and gate equipment. 
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(12) Provision of all control and communication equipment in the ASM rooms/ SP 
/SSP/Traction Sub Stations/ ADEE Office & residence/ SSE (TRD) office & 
residence and OHE-CUM-PSI Depot location along with associated telecom 
work. 

(13) Designing and Plotting of Signaling Interlocking Plan (SIP) in AUTOCAD. 
Preparation of new S&T plans & other drawings. 

(14) Modifications in existing signaling installation at stations and mid-section LC 
gates suitable for 25 KV ACT. 

(15) Design of circuits and plans to suit layout given in the signalling plan of 
IBS/ABS/LC GATE. 

(16) Preparation and supply of laminated one set of all the completion plans 
including circuit diagrams and indoor as well as outdoor completion 
documents. 

(17) Addition/alteration in existing relay room wiring, location boxes wiring, 
track circuits, axle counter etc. 

(18) Supply, installation, testing & commissioning & commissioning of Micro 
Processor based Remote Terminal Unit (RTU). 

(19) Supply, installation, testing & commissioning of SMPS based Integrated 
Power Supply System for L.C gates. 

(20) Supply, installation, testing & commissioning of Electrically Operated 
Lifting Barrier along with emergency sliding boom in place of existing 
mechanical gates. 

(21) Supply and installation of CO2 type fire extinguisher along with required 
accessories. 

(22) Trenching and laying of signaling, telecommunication cables for segregation, 
signals, axle counter, ELB etc. 

(23) Supply of cables, CT racks, Relays, fuses, wiring materials, location boxes 
and other required materials necessary to complete the works. 

(24) Provision of additional signal cables for signaling modifications and 
provision of Quad & OF cables for additional telecom requirements for RE. 

(25) Provision of additional telecom facilities. 

(26) Provision of communication media for SCADA. 

(27) Execution of S&T work and commissioning S&T system as per NWR 
practices/ approvals. 

(28) Preparation of “as built drawings”. 

(29) All other works as decided by Engineer In-charge as per site conditions or 
required /deemed necessary for successful execution of works. 

(30) Other works as mentioned in S&T BOQ and elsewhere mentioned in tender 
document. 
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(31) Contractor has to follow instructions of Site in-charge for execution of works 
 
 

(13) RE Modification work: - 

(a) Modifications in the existing outdoor signaling system e.g. provision of 
cutting in relays for external circuits, QTA2 track relays, ‘B’ type choke, 
QSPA1 relays, and extra batteries in the track circuits, wire/rod insulators 
in level crossing gates etc. 

(b) Modifications in the existing indoor signaling system by providing AC 
immunized relays in place of non-ac immunized relays, making repeater 
relays wherever necessary to cater for extra contacts. 

(c) Laying of Signaling cables at all stations for repeating relays i.e. cutting in 
relays. 

(d) Earthing arrangements for entire signaling gadgets. 

(e) Maintenance Free Earths for Electronic Interlocking, Axle counter, IPS 
etc. 

(f) Provision of Metallic screen for signals protruding in the vicinity of 
traction contract wire. 

(g) Provision of communication in the section including supply and 
installation of OFC, QUAD cable, emergency Post, STM equipment, AD 
Mux equipment and Control and gate equipment. 

The above is not exhaustive list covering all the works to be done under this 
Tender. Major works only have been listed for guidance. 

2.4. SOME SPECIAL STIPULATIONS/FEATURES: 

Civil Work 

2.6.1 While planning for the work of transportation of bridge construction materials to 
the bridge site., the finished formation of earth work in banks and cuttings with or 
without blanket layer should not be used for plying of trucks or other vehicles used 
for transportation. This restriction has specially been imposed to save the top 
surface of the formed formation from forming pits and ruts, which later are likely 
to accumulate water and pose problems for maintenance. 

2.6.2 The mechanical means required to meet the stipulations mentioned in the abovesub-
para should be arranged by the Contractor. 

2.6.3 Railway land, if available and sparable, shall be provided for the purpose of 
stacking of material and setting up of concrete batching plant, etc. However, the 
Contractor shall be responsible for arranging any such requirement of land and 
arranging/developing any required approach to site of work, etc. at his own cost. 

2.6.4 The Contractor shall be required to mobilize resources for taking up work at a 
number of locations simultaneously. A tentative scheduling of major activities is 
given at sub-clause 2.14 of this section for purpose of guidance only. The planning 
of resources may be done at least to meet these requirements. 



PART-I: TECHNICAL BID 

Tender No.: RITES/RP/Add Works/RGS-JP -SWM Page 131 

 

 

Suitable/preferred type of soil for embankment is not available in close proximity 
of the proposed new line. The bidder may ascertain availability and lead/lift 
involved before quoting his rates. 

Inspection of S&T Work 

2.6.5 S &T work is required to be carried out in accordance with the IRS specification 
for RRI/PI (S/36/87) and conforming to RDSO Specifications No. 
RDSO/SPN/192/2005 for EI with latest amendments issued. The installation 
practices of all signaling gears should be as per the Signal Engg Manual Part I &II 
issued in September 2001 and to suit latest relevant correction slips. The work is 
required to be carried out in accordance with the RE manual for stations falling 
under 25 KV electrified traction. The execution is required to be carried as per 
standard specifications of RITES. However, specifications, drawings and other 
details mentioned in BOQ or in special conditions, wherever applicable will prevail 
over the standard specifications. 

2.6.6 The Signal & Telecom material to be supplied by the contractor as per RDSO 
Specifications/ Drawings will have to be procured from approved firms appearing 
in PART-I list of RDSO and to be supplied duly inspected by RDSO. In case 
where no manufacturers are available in Part – I of approved list issued by RDSO, 
procurement may be done through the firms included in Part-II of approved list 
treating them as approved manufacturers as per board letter no. 77/RS(G)/779/17 
dated 23.1.79 and 78/W3/SGB/1 dated 21.01.80. 

2.6.7 The Signal & Telecom material to be supplied by the contractor as per 
TEC/DOT/BSNL specification will have to be procured form DOT/TEC approved 
firms. The inspection of such items will however be carried out by RDSO provided 
the value is more than value stipulated in inspection policy of RDSO. 

2.6.8 In case the contractor is supplying imported equipment from approved 
manufacturer, then in addition to manufacture’s test certificate, such equipment 
shall be inspected by RDSO. 

2.6.9 Signaling and Telecom items not inspected by RDSO/RITES for any reason will be 
inspected by the Engineer / Authorized Representatives of EE-SBU. In case of any 
difficulty in inspection, RITES may decide the authority of inspection, either by 
any other Govt. agency or by consignee. Whenever materials are inspected by 
Authorized Representatives of the RITES/Engineer, the contractor will be required 
to furnish his or manufacturer’s Guarantee Certificate. 

2.6.10 The RITES shall have full power to reject any material that it may consider tobe 
defective or inferior in quality, workmanship, or otherwise not in accordance with 
the Specification and the RITES’s decision shall be final, even though they might 
have been inspected by RDSO/RITES. The contractor shall remove forthwith any 
such material rejected and replace them promptly at his own cost. Inspected and 
accepted material, if damaged during transit shall be replaced by the contractor free 
of cost prior to installation. 

2.6.11 Inspection Charges of RDSO/RITES/Engineer will be borne by the Contractor if 
not specifically mentioned in BOQ as detailed in SCC/Section-3. 
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2.6.12 Items included in the list of items to be inspected by RDSO & RITES and are not 
inspected by RDSO/RITES Inspection Wing for any reason whatsoever and will be 
inspected by the Authorized Representatives of RITES. The following conditions 
will apply: 

(i) Material conforming to RDSO specification/drawing is procured from RDSO 
approved source. 

(ii) Contractor shall submit Manufacturer’s Guarantee Certificate for the 
material. 

(iii) All such cases where change in agency of inspection other than mentioned in 
the schedule is required will be processed for specific approval of competent 
authority. 

OHE work 

2.6.13 The scope of work includes dismantling/modification the existing OHE either in 
part or in full wherever required, as well as the structures of OHE that may be 
required. 

2.6.14 OHE on Bridge: 

(a) For supporting the OHE on the major bridges. The contractor shall provide 
special fabricated galvanised steel masts of suitable lengths to be erected on 
the bridge piers to maintain the required height of the OHE. 

(b) In case the length of the bridge is more than 1 Km and anti -creep needs to be 
provided in the tension length of OHE, no anchoring arrangement may be 
possible in case the bridge is designed with concrete slab, in such case load 
calculation for OHE tension anticipated on the masts of anti creep termination 
on the bridge piers shall be done by the contractor and submitted for the 
approval of the Engineer prior to the erection of mast and OHE. 

2.6.15 (I) Design & Drawings: 

(i) The Contractor shall execute the work according to BOQ, Explanatory 
notes, specification, RDSO/CORE latest specification. 

(ii) The design of OHE span shall be for basic wind speed of 47 m/sec 
(155kgf) prevailing in Jaipur-Ringus Section. 

(iii) The contractor shall furnish the details of soil test report for designs. 

(iv) Auto tensioning devices at Cross-overs, Turnouts, overlap type neutral 
sections and all other such locations having short tension lengths shall be 
provided with hexagonal tie-rods as per latest RDSO instructions. 

(v) The Raised Register Arm Clamp and Parallel grooved Clamps conforming 
to following RDSO drawings (or as amended) shall only be used. 

(vi) Parallel Clamp (90/50) – RDSO drawing no. ETI/OHE/P/1040-3, Revision 
‘B’ 

(vii) Contact Wire Parallel Clamp (Part Small)-RDSO drawing no. 
ETI/OHE/P/1041-2, Revision ‘D’ 
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(viii) Parallel Clamp (150/160)-RDSO drawing no. ETI/OHE/P/1050-3, Revision 
‘A’ 

(ix) Parallel Clamp Part (150/105-150)-RDSO drawing No. ETI/OHE/P/1051-2, 
Revision ‘C’ 

(x) Parallel Clamp Part (150/240) - RDSO drawing no. ETI/OHE/P/1530-1, 
Revision ‘C’. 

(xi) Porcelain and Composite insulators shall be tested as per latest RDSO 
instructions. 

(xii) As per RDSO circular no. TI/OHE/INS/GEN/13 dated 19.6.2013 composite 
insulators of 1050mm CD shall be used in stone pelting areas only with the 
approval of Railway. Approx. 5% assemblies in the section are likely to be 
provided with Composite insulators while remaining brackets shall be 
provided with Porcelain insulators. 9 Ton composite Insulators shall be 
provided as per directives of Railway. 

(xiii) Anti-falling arrangement for Auto Tensioning devices shall be provided as 
per RDSO drawing no. TI / DRG / OHE / ATD / RDSO / 00009 / 05 / 0 or 
as amended. 

(xiv) Any calculations, designs, drawings, schedules information, data, progress 
charts etc. required by the Engineer in connection with the contract, shall be 
furnished by the contractor at his own expenses. The contractor will not be 
required to furnish drawings, designs and calculations etc. for basic designs 
and employment schedule in case no modification / deviation isproposed by 
the contractor for particular basic design / employment schedule. In case of 
new developments in designs, comments on Research Designs and 
Standards Organization (hereinafter called RDSO) basic drawings / designs 
/ employment schedules, will be submitted by the contractor to the 
Engineer. If the RDSO’s / CORE drawings / designs / equipment are not 
revised, contractor need not submit drawings / designs / employment 
schedules to the Engineer. In the event of the contractor suggesting any 
alternation / deviation in standard drawing, he shall submit the retraced 
drawings with full clarifications and justifications of the change to the 
Engineer. The Engineer, if convinced of the need of the alteration, shall 
approach RDSO / RITES for necessary approval. 

(xv) The contractor shall be solely responsible for the correctness of the 
positions, levels and dimensions of the works according to approved 
drawings, notwithstanding that he may have been assisted by the Engineer 
or his men in setting out the same. 

(xvi) If any dimension figured upon a drawing differs from that obtained by 
scaling the drawings the figured dimension should be normally taken as 
correct unless it is prima facie a mistake. But all such cases shall be brought 
to the notice of the Engineer and the discrepancy set right before execution. 

(xvii) All designs and drawings submitted by the contractor shall be based on a 
thorough study and shall be such that the contractor is satisfied about their 
suitability. The Engineer’s approval will be based on these considerations. 
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Notwithstanding approval communicated by the Engineer, during the 
progress of the contract for designs and drawings prototype samples of 
components, materials, and equipment after inspection of materials, after 
erection and adjustments to installations, the ultimate responsibility for 
correct design and execution of work shall rest with the contractor or unless 
the Engineer insists on adoption of his own designs in spite of the 
contractor not being agreeable to it. 

(xviii) The contractor shall be responsible for and shall bear and pay the costs for 
any alteration or works arising from any discrepancies, errors or omissions 
in the designs and drawings supplied by him, whether such designs and 
drawings have been approved by the Engineer or not. 

(xix) The Tower Wagon siding shall be provided with pit line and covered shed 
suitable for 8 wheeler Tower Wagon as per latest guidelines of railway 
Board. 

(xx) The contractor is forbidden to use any patents or registered drawings, 
process or patterns in fulfilling his contract without the previous consent in 
writing of the owner of such patent, drawing, pattern or trademark, except 
where these are specified by the Engineer himself. Royalty, where payable, 
for the use of the patented processes, registered drawings or patterns shall 
be borne exclusively by the contractor. The contractor shall advise the 
Engineer of any proprietary rights that may exist on such process’s 
drawings or patterns, which he may use of his own accord. 

(xxi) In the case of patents taken by the contractor of the drawings or patterns 
registered by him, or of those patents, drawings, or patterns for which he 
holds a license, the signing of the contract automatically gives the Engineer 
the right to repair by himself the purchased articles covered by the patent or 
by any person or body chosen by him and to obtain from any sources he 
desires the component parts required by him in carrying out the repair work. 
In the event of infringement of any patent rights due to above action of the 
Engineer, he shall be entitled to claim damages from the contractor on the 
grounds of any loss of any nature, which he may suffer e.g., in the case of 
attachment because of counterfeiting. 

(xxii) Indemnification by contractor: In the event of any claim of demand being 
made or action being brought against the Engineer for infringement of 
patent in respect of any equipment, machine, plant, work or thing used or 
supplied by the contractor under this contract or in respect of any method of 
using or working by the Engineer of such equipment machine, plant, work 
or thing, the contractor shall indemnify the Engineer and keep him 
indemnified and harmless against all claims, costs, charges and expenses 
arising from or incurred by reason of such claim provided that the Engineer 
shall notify the contractor immediately and claim is made and that the 
contractor shall be at liberty, if he so desired with the assistance of the 
Engineer if required but at the contractor’s expense, to conduct all 
negotiations for the settlement of the same or any litigation that may arise 
therefore and PROVIDED THAT no such equipment, machine, plant, work 
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or thing, shall be used by the Engineer for any purpose or in any manner 
other than that for which they have been supplied by the contractor and 
specified under this contract. 

(xxiii) Minimum 120 m distance or as per the prevailing norms shall be available 
between stop signals and centre line of insulated overlaps. 

(xxiv) Separate DJ Close boards shall be provided for MEMU / EMU. 

(xxv) Modified protection screen shall be provided at all 
FOBs/ROBs.(ETI/C/0068 (07/09) Rev H. 

(xxvi) Catenary wire shall be used in place of GI Wire for Anti creep locations in 
polluted areas. (Ref ETI/OHE/G/02111 Rev A Dt 23.10.12). 

(xxvii) Double eye distance rod shall be used as per RDSO drg TI/MI/0008 Rev 0. 

(xxviii)Soft copies along with Hard copies of all drawings shall be submitted. 

(xxix) Data transfer rate of SCADA should be 9600bps. (TI/IN/022(02/10). 

(xxx) Forged OHE fittings shall be used for Register arm hook, Drop Bracket, 
Steady arm hook, Stay Sleeve, Register Arm Eye, Steady Arm Clamp, Mast 
fittings for Hook Insulators, Mast BRACKET Swivel, 9 T Turn Buckle, 9 T 
Clevis, 18mm Single Clevis & Clevis and Eye. 

2.6.15 (II) Contractor’s Obligations: 

(i) It is obligatory on the part of the contractor to establish an field office at 
station(s) to be advised by Engineer, for planning, design and for 
expeditious finalization of particular designs and working drawings. The 
office should be headed by a qualified Engineer whose credentials shall be 
approved by the Engineer. The contractor will have to establish field- 
construction offices at convenient and approved locations for co-ordination 
and progressing of field. 

(ii)  In addition to the establishment of an office, the contractor shall set up at 
least one depot for receiving and storing steel work and other materials and 
establish a workshop for small fabrication and assembly work, if necessary. 
The location of contractor’s depot will be mutually agreed upon by the 
Engineer and the contractor. The depot shall as far as possible be located 
such as to be accessible by road. Subject to availability, the Employer shall 
offer open space for storage of materials, inside the railway premises at the 
site. In case the Employer is not in a position to provide the space, the 
contractor has to make his own arrangement at his cost. 

(iii) In case the depot is provided by the Employer, the Contractor shall hand 
over the same, cleared of all contractors’ stores or refuge, within a period of 
28 days from completion of work, unless otherwise agreed to by the 
Engineer, 

(iv) If for reasons of urgency, the work may have to be executed at night also 
for which lighting arrangements shall be made by contractor at his own 
cost. 

2.6.15(III) Power& Traffic Block: 
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(i) Track occupants may be granted at time during day and night to suit 
convenience of traffic operations and will ordinarily be granted over a 
distance covered by one or two consecutive block sections. Work trains will 
normally be allowed to take advantage of block shadows. Normally the total 
durations of block on any section will be max. Of 1.5 to 2.5 hours in a day 
for all the tracks in the section taken together, the total of blocks on any 
track being limited to 1 or 2 hours in a day. Block provided may be utilized 
for one or more work trains or track lorries or ladder trolleys to suit 
convenience of work. 

(ii) Blocks will not ordinarily be given for laying the feeders except where 
crossing of track is involved, which will have to be laid manually in 
general. 

(iii) In case a portion of the work is carried out during power block. 100% more 
will be paid over and above the accepted erection rate of relevant item on 
certification by engineer. In case duration of power block granted is more 
than 4 hours, no extra charge over and above erection rates will be payable. 

(iv) Any Traffic/power blocks, temporary speed restrictions and caution orders 
required in connection with execution of works by the contractor shall be 
got sanctioned from railway Authorities well in advance through the 
Engineer. The Railways may sanction the same for specific site within the 
overall recovery time available time in the Railway Timetable. The 
contractor shall have to schedule his programme according to the 
convenience of the Railways. No claim from the contractor for any 
delay/inconvenience/loss on this account shall be entertained by the 
Employer/Engineer. 

(v) The contractor shall undertake the work involving Railway track, Railway 
Electrification installations in co- ordination with the Engineer and railways 
in accordance with the program of work. Where traffic / power blocks are 
involved, the Contractor shall ensure that interruption to Railway 
operations, if any, is kept to the bare minimum level. 

(vi) In addition to work trains the contractor may use light ladder trolleys on 
tracks for carrying out installation of dropper and adjustment of traction 
overhead equipment. The ladder trolleys shall not weigh more than 200kg 
and should be capable of being removed from the track easily and quickly. 
The detailed drawing of these should be submitted within 3 month from the 
date of issue of letter of intent / acceptance of tender to enable the purchaser 
to obtain approval from the competent authorities for the use of such 
trolleys on track, if required. 

(vii)  In order to minimize blocking the track for work, material trains, the 
contractor shall consider the working conditions on the section and assess 
use of alternative method of construction on a part or whole of the work. He 
should submit clear proposal along with financial implication if any to the 
purchaser for such special method of saving of blocks that could be 
obtained along with reduction / redundancy of the facilities being provided 
by the Railway / RITES 
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(viii) The protection required for block working i.e., flagmen, flags etc. shall be 
provide by the contractor. Competency for the above shall, however, be 
given by the Railway authority. Protection of track by banner flags etc. shall 
be done in accordance with General Rules of Indian Railway and 
Subsidiary Rules of the concerned zonal Railway where work is being 
carried out. 

2.6.15 (IV) Execution: 

(a) 

(i) Contractor shall give requirement of Rolling stock i.e., coaches & 
wagons (BFRs/BRNs), Diesel locomotives & tower wagons to 
RITES/Railways at least (02 Weeks) in advance. The Diesel Power, 
TW with Crew/ driver/guards will be provided by NWR free of cost as 
per the work requirement. The Rail Crain will be provided to agency 
for erection of mast/portals as per site requirement. Any modification/ 
alternation/repairing required to be done in Mast Erection Train (MET) 
same will be arranged by contractor free of cost. 

(ii) Fuel & lubricants for Tower Wagon will be arranged by contractor 
itself. 

(iii) Also, Rail crane operator will be arranged by contractor along with fuel 
& lubricants. Rail Crane will be made available to the Contractor as per 
requirement. The maintenance/repairing if any required to be done 
before execution and during execution of work need to be done by the 
bidder. 

(iv) All fuel & lubricant shall be purchased by the contractor from 
Authorized pumps. 

(v) Wiring deck coach will be constructed by the contractor on GS coach 
supplied by railway for wiring in section. 

(vi) Rolling stocks i.e., coaches & wagons (BFRs/BRNs), Diesel 
locomotives & Tower wagons will be given by Railways in good 
working conditions along with operator. 

(vii)  Charges of Machinery & Equipment supplied to the contractor will be 
as per table given in Clause 41 para “l” of SCC/Section-3/Tender 
documents. 

(b) 

(i) The cost of maintenance / repair of machine’s/equipment’s/vehicles 
supplied to the contractor as per Clause 41 para “l” of SCC/Section- 
3/Tender documents damaged during working shall be borne by the 
contractor. 

(ii) Consumable items for TW, Rail Crane, maintenance consumable like 
filters, hydraulic pipes, pneumatic pipe, air filter shall be procured from 
OEM and charges for the same shall be borne by the contractor. 
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(iii) On the request of contractor, RITES’s Representative shall decide 
where the particular type of M&P shall be made available for use in the 
activities related to the work. 

(iv)  All fuel & lubricant (POL) required for operation of all plant and 
machinery shall be arranged by the contractor at his own cost. 

(v) The necessary modification to the coach/wagon(s) will be done by the 
contractor at their cost, to suit the requirement of work. The deck 
coach, reel wagon and mast erection coach(es) will be returned by the 
contractor to the employer in modified condition after completion of 
the works. 

(c) Contractor shall try to transport the material to the section by road, however, 
where this is not possible, RITES will co-ordinate with NWR for transport of 
material by use of EMT on payment basis. However, contractor shall pay 
requisite charges of EMT etc. and arrange loading & unloading at his own 
cost. 

(d) The work has to be executed in close coordination with other contractorswho 
may be working on this section. 

(e) In case of theft / breakdown, the contractor shall restore the traffic in minimum 
possible time. Failure to do so shall attract suitable penalty. 

(f) At stations, the Employer / Engineer after the inspection of OHE and 
satisfying himself shall permit the contractor to make proper isolation to 
electrically charge the line at 2.2 KV. The contractor shall protect the erected 
OHE from thefts and damages at his own cost. 

(g) The Contractor shall liaise with the Engineer to finalize the procedure for 
taking over of the whole or part of the section and for disposal of the released 
materials. If the OHE work involves modifications / alterations to the existing 
installations, a detailed foot by foot inspection of the proposed section shall 
carried be out jointly by the representative of the contractor, Railway 
Engineer, and a record of inventory of existing material shall be made. 

(h) Engineer may require additional installations or modifications to be carried out 
on the works he deems necessary, either during the execution or after a part or 
whole of the installations coming within the purview of the contract has been 
put into commercial service. Further it may be necessary and expedient to 
energize Over Head Equipment, which has been completed and finally 
adjusted in portions in Yards. This will necessitate erection of new equipment 
in the vicinity of or joining energized equipment. In case the prices for such 
additional works or modifications are not covered by the schedule of prices 
and are such that either party considers additional prices for such works 
justified, such additional works or modification shall be carried out, only after 
the additional prices proposed by the contractor are accepted by the Engineer. 
In case additional installations or modifications are required to be carried out 
under this Para, the Engineer shall grant a reasonable extension of time, should 
it be necessary. 

(i)  
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(i) The erection of all equipment according to the specifications will be 
done by the contractor at his cost. For this purpose, the Contractor shall 
employ a competent engineer to supervise the erection of the equipment 
and the carrying out of the works at all stages. The said representative 
shall be present at site during working hours and any written orders or 
instructions which the Engineer may give to the said representative of 
the contractor shall be deemed to have been duly given or communicated 
to the contractor. 

(ii) In case of portion of work is carried out manually, 50% more will be 
paid over and above the accepted erection rate of relevant item. In such 
case, the contractor shall make his own arrangement for transporting the 
material to site. The manual erection charges referred above shall include 
the cost of labour for transportation, loading and unloading and of 
material at site, overhead charges, taxes etc. 

(iii) The Contractor or his representative will accompany the Engineer on 
Inspection or proceed to their offices whenever called upon to do so. 

(iv) The contractor’s representatives shall give the necessary direction to his 
workmen and ensure that they execute their work in sound and proper 
manner. He shall employ only such supervisors, workmen and laborers 
for the execution of any of the works as are careful and skilled in their 
respective trades and callings. If and whenever required by the engineer, 
the contractor shall submit a correct return showing the names of all 
personnel employed by him for the contract. In the event of the Engineer 
being of the opinion that the contractor is not employing a sufficient 
number of competent staff as is necessary for the proper execution of 
works within the time prescribed, the contractor shall forthwith on 
receiving intimation to this effect take on the additional number of staff 
as advised by the Employers Engineer. 

(j)  

(i) Access to the site for the purpose of this contract shall be afforded to the 
contractor by the Engineer, at all times. In the execution of the work, no 
person other than the contractor or his duly appointed representative and 
bona fide workmen shall have access to the site of work. Access to the 
site of work, at all time, shall be allowed by the contractor to officials or 
approved representative of the Engineer or to Railway staff for purpose 
of maintenance. 

(ii) The Engineer shall have the right to refuse admission to the work site of 
any person employed by the contractor whom the Engineer may consider 
undesirable. 

(iii) In this context, sub clause 36 of GCC for removal of contractor’s staff in 
case of specific reasons stated by the Employer / Engineer may also be 
noted. The Engineer will not be liable to pay any cost or damage on this 
account. 
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(iv) The contractor shall strictly adhere to the Quality Assurance Plan issued 
by Engineer / RITES. 

(k) Trimming / Cutting of trees shall be as per Rly Bd letter no. 2008/Elect (G) 
/161/8 Vol II dated 05.9.2012. 

(l) Splices in Large Span wires shall be avoided. (Rly Bd letter no. 2008 / 
Elect(G) /161/8 Vol II dated 26.9.2012. 

(m) Insulated catenary shall be provided under all FOBs/ROBS. (TI/MI/0036 
(09/09) Rev 0) 

(n) Long Cross type G jumpers shall be provided on parallel run side of Cross 
overs / Turn Outs as per RDSO drawing. 

(o) Projection of RT at Pull-off locations shall be as per RDSO drawing no. 
ETI/OHE/G/02106 Rev C 

(p) Gap between Mast fitting for hook insulator and top of mast should be as per 
drg no. RE/33/G/000141 

2.6.16 Procurement of materials 

Procurement of Track, S&T and Electrical Items has to be planned by the 
contractor in consultation with the Engineer and procurement plan shall be got 
approved from the Employer before placing any orders for such materials. 

Procurement Plan should be prepared in such a manner that those materials which 
have a shelf life such as rubber pads etc. may be procured in a staggered manner so 
that the materials are used before its properties get modified with age. The 
procurement of materials shall be planned as per the milestone/key activities 
specified in pursuance to GCC clause 8.3. If the material/product does not remain 
of required specifications at the time of its actual use, the same will be replaced by 
the contractor with materials conforming to Specifications at his own cost. 

The procurement of materials for the works by the contractor shall also be subject 
to the following: 

(i) Procurement Schedule: 
 

Sr. No. Items Schedule 

1. Supply of 
Items under 
S&T BOQ 

The procurement process should commence after 
GGM/GM/AGM in-charge of S&T portion of the work, in 
consultation with the CPM in-charge, approves the program 
of procurement proposed by the contractor such that materials 
proposed for procurement are expected to be installed within 
a year of receipt. However, to facilitate formation work, 
Cables, Wires Location Boxes, Terminals, Level Crossings 
and other associated items required for replacement/shifting 
of existing cables/location box/level crossing etc to the 
extent of 20% of BOQ quantity or higher quantity may be 
procured at the beginning with the approval of 
CPM/GM/GGM of the department. 
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 2. Supply of Since design and drawing for the work is part of the Electrical  
 Items under BOQ, normally, the contractor would place his procurement 
 Electrical plan as per the drawing & design prepared by him. However, 
 BOQ procurement process for cables and other related materials 
  generally upto 20% or otherwise approved by 
  CPM/GM/GGM in charge of Electrical works in consultation 
  with the CPM in- charge, of items to facilitate shifting of 
  Electrical utilities/ modifications should commence at the 
  start. Thereafter, the materials may be procured as per 
  approved   plans/drawings.   The   materials   to   be   procured 
  should be expected to be installed within a year of receipt. 

3. Supply of P. Procurement process should commence after CPM approves 
 Items under the program for procurement of materials proposed by the 
 Civil BOQ contractor such that they are expected to be installed within a 
  year of receipt. However, as the formation work starts, some 
  materials in connection with extension/shifting of lifting 
  barriers and other structures   at   Level   Crossings   may   be 
  required for replacement/shifting of existing 
  cables/location box etc Therefore, such items should be 
  processed for procurement at the beginning and other items as 
  per above para. 

4.  The contractor would make out a list of items for which 
 procurement process to be initiated indicating the expected 
 time of arrival at site and installation as per the period 
 indicated above. The concerned GM/Elect and GM/S&T 
 would approve the programme in consultation with the CPM 
 in-charge. 

 

(ii) Based on the above Schedule, the contractor shall prepare a BOQSchedule/Bill-
wise procurement plan and submit a statement in the following format at the 
time of each installment of procurement: 

 

Procurement Plan-Installment No- 

BOQ Item No 

Item Description BOQ Quantity Justification for placing 
No  Quantity Planned for order for procurement 
   Procurement (lead, likely month of 
    execution/installation) 
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Certified that all efforts have been taken to ensure that the quantity of materials 
being planned for procurement is as per the BOQ and as per the requirement at the 
site based on approved drawings and commensurate with the progress of work. 

 
 

Contractor 

The requirement planned is commensurate with the progress of work and as per 
approved drawing/ design. 

 
 

Engineer/PMC 
 

Approved 
CPM/GM 

 

While submitting the 1st stage payment of the materials, a copy of the above 
approval certificate should accompany the bill/IPC. 

(iii) Reconciliation of materials after each milestone is reached: For 
procurement of materials in 2nd or subsequent installment(s), the contractor 
shall enclose along with his proposal in format prescribed above, a review 
statement of consumption already made or likely to be made in respect of 
materials already procured in the following format: 

Review of the materials procured up to Previous Installment: 
 

Review of material procured up to previous Installment 

BOQ Item No. 

Item 
No 

Description BOQ 
Quantity 

Quantity Planned 
up to previous 

Installment 

Quantity 
Consumed/ 

Installed 

Balance 
Quantity 

Remark 

       

       

 
2.5. CODES & SPECIFICATIONS: 

The works shall be carried out as per BOQ, Explanatory Notes, GCC, SCC, 
Drawings, RDSO/CORE specifications, specification mentioned in Tender. 
Wherever reference is made in the Contract to specific standards and codes to be 
met by the goods and materials to be furnished and work performed or tested the 
provisions of the latest current edition or revision of the relevant standards and 
codes in effect shall apply, unless otherwise expressly stated in the Contract. 
Where such standards and codes are national or relate to a particular country or 
region, other authoritative standards which ensure an equal or higher quality than 
the standards and codes specified will be accepted subject to the Engineer’s prior 
review and written approval. Differences between the standards specified and the 
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proposed alternative standards must be fully described in writing by the Contractor 
and submitted to the Engineer at least 28 days prior to the date when the Contractor 
desires the Engineer’s approval. In the event the Engineer determines that such 
proposed deviations do not ensure equal or higher quality, the Contractor shall 
comply with the standards specified in the documents. 

All goods and materials to be incorporated in the goods be new, unused, and of the 
most recent or current models, and that they incorporate all recent improvements in 
design and materials unless provided for otherwise in the contract. 

The decision of Engineer shall be final and binding in the interpretation of the 
clause of the codes of practice and specifications of this tender and no claim 
whatsoever shall be entertained on this account from the Contractor. 

2.6. SURVEY AND FIXING WORKING BENCHMARKS AND ALIGNMENT 
MARKERS: 

2.8.1 The work of conducting survey and fixing prominent and hard bench marks and 
alignment markers/reference pillers before the start of any work on this tender is s 
included in the works covered by the present Tender. 

2.7. BENCHMARKS: (AS APPLICABLE): 

2.9.1. All along the length of the proposed double line benchmarks have been set up by 
the Employer at intervals of about a kilometer. The details of these benchmarks 
along with their reduced levels have been marked on the design drawings 
indicating the plan and ‘L’ section which form a part of the tender. The contractor 
along with the Engineer should verify the details of these benchmarks in the first 
instance, soon after taking possession of the site. If any mistakes are detected in 
these details of these bench marks the same should be indicated to the Engineer. 
The mistakes detected should be corrected in consultation with the Engineer. These 
corrections should be got approved by the Engineer before starting of any other 
work. 

2.9.2. The contractor shall then in presence of the Engineer establish working 
benchmarks at short intervals, adequately connecting them to the reference 
benchmarks set up by the Employer in the Project length. The working benchmark 
levels should be got approved from the Engineer. An up-to-date record of all 
benchmarks including approved corrections if any, shall be maintained by the 
contractor and also the Engineer. 

2.9.3. All levels taken for making out the longitudinal section and cross section should be 
related only to these working benchmarks. 

2.9.4. While doing the abovementioned work, the fact that similar work will have to be 
done once again on the completed earth work in formation for fixing up the 
longitudinal levels of the installed P. Way should be kept in view. 

2.8. ALIGNMENT (AS APPLICABLE): 

2.10.1. All along the length of the proposed double line at a intervals of about half a 
kilometer, alignment reference pillars have been set up the Employer; in addition 
five reference pillars have been erected for each of the curves to indicate the start 
& end of the overall length of the curve and its circular portion and apex, by the 
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Employer. In the design drawings showing the plan and ‘L’ section, which forms 
part of the tender, the co-ordinates for these pillars have also been given. This has 
been done to facilitate setting of the alignment of the proposed line. The contractor 
along with the Engineer should verify the details of these alignment pillars, soon 
after taking possession of the site. If any mistakes are detected in these details, the 
same should be indicated to the Engineer before starting any other work. These 
detected mistakes should be corrected by the Contractor in consultation with the 
Engineer. These corrections should be got approved from the Engineer. 

2.10.2. The contractor shall then in presence of the Engineer establish working alignment 
reference markers at shorter intervals, adequately connecting them to the reference 
pillars set up by the Employer in the Project length. The location of these 
subsidiary alignment markers should be got approved from the Engineer. An up-to- 
date record of all alignment pillars, and corrections, if any done, shall be 
maintained by the contractor and also the Engineer. 

2.10.3. The alignment for the double line should be related only to these working 
benchmarks. 

2.10.4. While doing the above-mentioned work, the fact that similar work will have to be 
done once again on the completed earth work in formation for fixing up the 
alignment of the installed P. Way should be kept in view. 

2.10.5. After the formation has been constructed, the centre line of track both in Block 
Sections and Yards should be re-fixed taking guidance from already set up 
alignment references. Similarly, the rail levels of track both in the block sections 
and the yards should also be fixed with reference markers. These will be used for 
installation of track. 

2.9. RESPONSIBILITY FOR ESTABLISHING AND MAINTAINING 
WORKING BENCHMARKS AND ALIGNMENT MARKERS: 

2.11.1. The Engineer, when necessary, will provide the contractor with the data necessary 
for setting out of the centerline. All dimensions and levels shown on the drawing or 
mentioned in the documents forming part of or issued under the contract shall be 
verified by the contractor on the site; he shall immediately inform the Engineer of 
any apparent errors or discrepancies noticed in such dimensions or levels. In 
consultation with the Engineer, the noticed mistakes should be corrected. These 
corrections should have the approval of the Engineer. 

2.11.2. The contractor will be entirely responsible for accurate setting out of the works and 
safeguarding all survey monuments, benchmarks, alignment references etc. The 
work of setting out shall be deemed to be a part of the general works preparatory to 
the execution of work and no separate payment shall be made for the same. 

2.11.3. The abovementioned points have been repeated in the respective sections dealing 
with specifications for different works for laying emphasis on these items. 

2.11.4. The contractor will be entirely responsible for accurate setting out of the works and 
safeguarding all survey monuments, benchmarks, alignment references etc. The 
work of setting out shall be deemed to be a part of the general works preparatory to 
the execution of work and no separate payment shall be made for the same. 
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2.10. ISSUE OF MATERIALS BY EMPLOYER (AS APPLICABLE): 

2.12.1. All rails required for track linking in block sections, yards, including loops, rails 
required for use as Guard Rails on bridges, Check rails at Level Crossings and for 
manufacture of Turnouts, Switch Expansion Joints, Derailing Switches, emergency 
post and Glued Insulated Rail Joints will be issued, free of cost, by the Employer 
within the Project area. 

2.12.2. The employer will also issue thick web switches, weldable crossings and line 
sleepers free of cost within the project area. All other materials required for 
completion of works shall be supplied by the Contractor. The transportation 
required within the project area to the actual site of laying will be paid only once as 
per relevant BOQ items for rails required for laying in track, line sleepers, thick 
web switches and wieldable crossings. However, the cost of transportation of rails 
being issued for manufacture of items like turn outs, SEJs, glued joints, guard rails 
etc. from project area to workshop and manufactured items to the site of laying has 
to be borne by the Contractor which is deemed to be included in his rates.” 

2.12.3. The rails and other materials to be issued by the Employer to Contractor will be 
handed over at any convenient locations within Railway Land in the contract 
section. The contractor should collect the same from these locations and transport 
them to the work site as found necessary. He shall use only mechanical means for 
handling of rails during all stages of work to avoid any damages to the rails. 
Leading will be paid separately as per relevant item of BOQ. 

2.12.4. Normally rails supplied by the Employer will be in nominal lengths of 13m / 26m. 
However, rails of short lengths may also be supplied. The quantity of rails issued to 
the contractor will be reckoned on the basis of weight obtained as a product of 
length measured up to centimeter and sectional weight as per standard weight. 

2.12.5. If the new rails required for manufacture of turnouts (including lead rails and check 
rails), Switch Expansion Joints, Derailing Switches and Insulated Rail Joints, given 
by the Employer free of cost require Ultrasonic Testing, the Contractor should 
arrange for the same. 

2.12.6. The Contractor will be permitted to use the rails issued to him as per Sub para 
2.12.1 as service rails for a maximum length of 2 km. free of cost for carrying out 
Mechanized track laying by using any approved method. However, the Contractor 
should ensure that these service rails are not damaged and plan to use them 
ultimately in the permanent works. 

2.12.7. Payment for transportation of rails from the place of issue to the final place of 
laying will be made only once as per the relevant item of BOQ, irrespective of the 
method of welding and linking proposed to be adopted by the contractor involving 
multiple handlings etc. 

2.12.8. Payment for track linking will be made only for the actual length of rails forming 
part of permanent assets. No payment will be made for any temporary tracks or 
auxiliary track laid for convenience for execution of works, any other temporary 
arrangements or multiple handling of track materials and components. 

2.12.9. Accountable of Rails: The contractor shall exercise utmost caution while planning 
welding and track linking works to minimize wastage of rails issued to him. In case 
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it becomes necessary to cut ends of new rails either to bring them to the 
straightness and twist tolerances specified or for squaring of rails for making equal 
length panels at the time of welding, then the Contractor shall obtain the specific 
approval from the Engineer or his representative for such cuttings on a case-by- 
case basis. 

2.12.10. The contractor shall return all left-over rails including cut pieces to the 
Engineer at the end of work, duly accounting for them. 

2.12.11. The length of rails to be returned by the Contractor will be in linear 
measurements, section-wise after reconciling the total quantity of rails used for the 
permanent works. 

2.12.12. The length of rails to be returned by the Contractor will be computed by 
deducting from the total weight of rails issued, section-wise, the total weight of 
rails used for permanent works and the weight of rails including cut pieces, 
returned section wise. While computing, the total weight of rails used for the 
permanent works, due allowance for shortening of the rails for Flash Butt Weld 
joints and increase in the length for AT Welds, forming part of the permanent work 
as per yard sticks (24 mm for Flash Butt Weld and 25 mm for AT Weld) will be 
allowed. 

2.12.13. No allowance will be given for either the lengths or part of the sections of 
rails lost in the manufacturing process. Only cut rail lengths of full rail sections, 
resulting from the manufacturing operations should be returned by the Contractor. 
Computation of weight of rails will be as indicated before.” 

2.11. RAIL GRINDING AND CUTTING: 

If the ends of the rails are not square, the contractor shall make them square by 
grinding by mechanical means, but no separate payment will be made for such 
incidental works. If the ends of the rails are bent or twisted, the contractor shall 
carry out end cropping and payment will be made for cutting of rail under relevant 
item in the BOQ. 

 
 

2.12. BALLAST: 

The contractor before starting the work of running out of ballast on to the 
formation, shall inspect the general condition of top surface of formation in 
embankment and cuttings. Wherever the formation is not satisfactory for running 
out ballast, he shall specifically bring the matter to the notice of Engineer in 
writing, who after inspecting the site will decide the locations requiring attention 
by the Contractor. 

2.13. UNDULATIONS IN FORMATION: 

Wherever, the undulations information are less than 100mm, the contractor, with 
prior permission of the Engineer, shall dress up and level the top surface duly 
cutting the excess materials from the humps, filling the depressions with approved 
blanketing material and compact the surface preferably with a vibratory roller or a 
minimum of 8/10 tonne road roller to give plain surface with the requisite camber, 
level and super elevation. As the cost of the rectification work is already deemed to 
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be included in the quoted rates. No separate payment will be made for this item to 
the contractor. 

2.14. DEVIATION IN LEVELS 

Wherever the deviation in levels is more than 100mm, the contractor, with prior 
permission of the Engineer, shall bring the top of formation to correct levels, 
grades, camber, super-elevation as per Plan and L section by filling the depressions 
with blanketing material and cutting the excess spots. As the cost of the 
rectification work is already deemed to be included in the quoted rates. No separate 
payment will be made for this item to the contractor. 

2.15. ELASTIC RAIL CLIPS: 

Wherever Elastic Rail Clips in existing track proposed for dismantling are found 
jammed, the contractor shall remove the same by heating or by any other approved 
method, without causing damage to the sleepers, as per the directions of the 
Engineer. The rates quoted by the contractor shall cover all such incidental works 
for which no additional payment will be made. 

2.16. FINISHED FORMATION: 

After dumping and spreading the initial layer of ballast over the finished formation, 
the contractor shall compact the same to 200mm by using a vibratory compactor to 
give a uniform and even ballast surface. The rates quoted by the contractor shall 
cover this item of work for which no additional payment will be made. 

2.17. RAIL FITTINGS: 

The rates quoted by the contractor for supply of items like turnouts, SEJs, glued 
joints, fittings, fastenings etc. forming part of permanent asset shall be deemed to 
be included in the cost of supply and transportation to the location of final laying, 
including storage, watch and ward, multiple handlings, thefts, damages etc., Only 
the actual quantity of materials forming part of permanent assets will only be 
considered for payment. 

2.18. TURNOUTS: 

The rates quoted by the contractor for supply of items like turnouts, derailing 
switches, SEJs, check rails for turn outs, glued joints etc. shall include the cost of 
rails also (except lead rails for turn outs). 

2.19. DELETED. 

2.20. RAIL TESTING: 

In the case of items under contractor supply like SEJs, turnouts, derailing switches, 
glued joints etc. where rails are machined or used for fabrication, the contractor 
shall arrange rails of suitable quality and arrange for their ultrasonic testing, at his 
own cost and the rates quoted by him for respective items shall include the cost of 
rails and their testing. 

2.21. INTERFACING AND INTEGRATION OF WORKS: 

2.23.1. As a part of provision for RE works between UDZ-HMT the work of providing 
road bed viz., earthwork & bridges, facilities like construction of station buildings, 
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quarters, platforms, cover over platforms, foot over bridges, water supply, 
Signaling, electrification and installation of track works are being executed by one 
other Agency. This has to be kept in view. 

2.23.2. Land is available throughout the section for carrying out the works. Howevers, if 
additional land is required in yards/mid-section, necessary arrangements will be 
made for acquiring the land without affecting the progress of work. 

2.23.3. The site for collection of materials like ballast, P Way fittings etc., is readily 
available. In case the Contractor chooses to collect the above said material on the 
other side of existing track, due care, as defined before, shall be taken while carting 
these materials on to the formation for double line with due consent of railway. In 
any case, no additional payment will be made for either crossing of tracks or for 
extra arrangements to ensure safety while crossing the tracks for carting materials. 

2.23.4. The contractor shall take full responsibility in terms of organizing, managing, 
coordinating and administrating the interfacing of all components of works 
including all issues related to and arising out of such tasks and responsibility. The 
contractor shall interface with all concerned authorities and other contractors as 
required to complete the work satisfactorily within the stipulated period. 

2.23.5. Under consideration and application of the above clause, the contractor shall and 
has also the obligation to liaise with the other contractors and Authorities to obtain 
all necessary technical information, all necessary information concerning 
organization of works, coordinating the works etc. which are necessary to assess, 
mitigate, take care of contractual obligations, risks, liabilities and whatsoever 
arising out of interfacing, engineering issues, organization of the works etc. The 
employer/engineer shall not be held liable in any way, throughout the preparation 
of the offer and/or execution of the works and/or maintenance period and/or defects 
liability period for any omissions, misunderstanding, negligence etc. arising out of 
interfacing, coordinating, organizing etc. of the works. The employer will not 
entertain any claim arising out of misunderstanding, miscommunication, omission, 
withholding of necessary/required information or whatsoever between the 
concerned contractors/Authorities concerning interfacing, organizing etc. of works. 
In case of any claim arising from any of the contractors, as aforesaid, referring to 
interfacing and/or interfacing related issues, the Employer will hold the concerned 
contractors liable for not taking care of their contractual obligation concerning 
interfacing, organizing, co-ordination etc. of the related works. 

2.23.6. It is the intention of the Employer that the overall interfacing, planning, scheduling, 
logistic administration inclusive of necessary logistic planning and all tasks that are 
necessary to guarantee proper co-ordination and proper interfacing of all activities 
during the complete execution of the works, is clearly understood and agreed to. 
Integrated programme shall set out in detail how the different contractors will work 
together in execution of the works. It shall also spell out the overall interfacing, 
planning, scheduling, logistic administration inclusive of necessary logistic 
planning and all tasks that are necessary to guarantee proper co-ordination and 
proper interfacing of the different activities by various agencies during the 
execution of the works. A master schedule incorporating the milestone of works 
completion by each contractor shall be included in the integrated programme to 
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demonstrate the capability of all parties involved in the completion of the works. 
The essence of the integrated programme shall be that the contractors have both 
overall responsibility for the completeness and the timeliness of all the works and 
quality of the contractual works within the agreed time frame. Allowance need to 
be made by the contractors in their resources and pricing to ensure that proper co- 
ordination of the various items is incorporated in their contract. 

2.23.7. Needless to say that commissioning of this double line project requires close 
coordination among various agencies executing the works in this section, Engineer, 
Employer and the Railway authorities. The contractor shall therefore plan all his 
works requiring interfacing, like works in mid-section, station yards, with other 
agencies, meticulously, in consultation and coordination with all concerned parties, 
in advance, for expeditious execution, without causing any delay either to his 
works or those of others. 

2.23.8. The contractor shall strictly adhere to the work plan made for works requiring 
interfacing. Any delay either on his part or on the part of other agencies and other 
bottlenecks that could affect the pace of works shall be informed to the Engineer in 
time so as to enable him to take corrective steps. 

2.23.9. If, in the opinion of Engineer, any delay in execution of any part of the Project 
requiring interfacing is attributable to the failures of the contractor to take adequate 
steps for smooth execution of such works, then the Engineer shall have the right to 
take necessary steps to organize and streamline such works, including excluding 
the requisite portion of work from the scope of the Contractor and getting the same 
executed by other agencies, at the risk and cost of the contractor. 

2.23.10. Damages to property: The contractor shall organize all his activities so as 
not to cause any damage to the property of Railway or that of other agencies or any 
third party. In spite of taking all precautions, in the unfortunate event of any 
damage to the property, then the contractor shall not only indemnify the Employer 
of the claims made by the affected parties but also settle the matters with the 
affected parties as per law. If the nature of damage is one of that affecting the train 
movements or causing a safety hazard to the public, then the situation will be 
treated as an emergency and the Engineer reserves the right to take all necessary 
steps as deemed necessary to restore train operations or to remove the hazardous 
situation or to mitigate the damage, at the risk and cost of the contractor. 

2.22. SURVEY EQUIPMENT: 

The contractor should provide the survey equipment and other accessories as per 
the instructions of Engineer as and when required. He should also provide all 
necessary help as required by the Engineer for checking the works, whenever 
required. 

2.23. POWER LINE CROSSINGS: 

The Contractor shall co-ordinate with the concerned State Electricity Authorities 
for carrying out all modifications to the power line crossings and strictly adhere to 
the Schedules of power shut down while executing the works. The Contractor shall 
hand over all released materials arising out of modifications to power line crossings 
to the respective Authorities and no separate payment will be made for loading, 
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leading, transporting etc. The entire work shall be planned in advance and 
submitted to the Engineer for approval. The Contractor shall provide adequate 
resources as per the approved plan to complete the work as per program. 

2.24. POWER SUPPLY: 

All power requirements for execution of works shall be arranged by the Contractor 
from his own resources. Subject to availability of power, the Employer/Engineer 
will recommend to the Railway Authorities for providing power connection. The 
Contractor shall bear the cost of installation and payment of necessary charges for 
providing such power connections as per the Terms and Conditions of the Railway. 

 

3. SITE FACILITIES FOR THE EMPLOYER AND THE ENGINEER: 

(Reference Clause 46.10 of GCC& Schedule A to F) 

3.1. GENERAL: 

The Contractor shall provide for the use of the Employer / Engineer office 
accommodation, equipment, communication & drawing facilities throughout the 
course of the work and for such period of time during the defect liability period as 
the employer & Engineer may require, the details of the accommodation & the 
other facilities are detailed below: All the facilities under this clause will continue 
to be maintained by the Contractor free of cost till the defect liability period is 
over. Thereafter the Contractor shall dismantle the building and take away all the 
materials, office furniture, & equipment etc which will be the property of the 
Contractor. The provisions of the site facilities will be paid for separately/as per 
BOQ schedule. 

3.2. SITE OFFICES 

3.2.1 Accommodation for the Employer / Engineer shall consist of one site office to be 
constructed by the Contractor at a place decided by the Employer, within Two 
months from the date of commencement of the works. In case of delay beyond 
Two months in provision of the accommodation either through construction or hire, 
penalty @ Rs 10,000/- Per week or part thereof will be imposed." 

3.2.2 The site office should remain open for 24 hours a day and 7 days a week i.e. round 
the clock till the defect liability period is over. 

3.2.3 Each Site Office will provide for the following rooms: 
 

SITE OFFICE for Engineer/Employer to be constructed by Contractor Area 
required 

(SqM) 

Chief Project Manager of RITES @16 SqM each for One No. 16 

Other Officers of RITES i.e., Manager& above @10 SqM each for One Nos. 10 

Other Officers of RITES @5 SqM each for Three Nos. 15 

Project Manager of PMC 16 

Resident Engineer @ 10 sqmt each for 3 Nos 30 
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Experts/Supervisor @ 5 SqM each For Threenos 15  

Office staff of RITES & PMC @ 2.0 SqM each for 3nos 06 

Conference/Visitor Room 25 

Computer/Drawing Office 12 

Pantry & Kitchen area 06 

File and Documents & Instruments Storage 10 

Toilets 10 

Total “A”   171 

Common Area/Verandah @ 10% of “A” above   19 M2 

GRAND TOTAL     190 M2 

 

3.2.4 Materials used for the construction of the offices shall be new and of good quality. 
Materials shall be chosen such that the buildings when erected shall give good 
ventilation, heat and sound insulation. 

3.2.5 All buildings shall be supplied with continuous (24 hour) running potable cold 
water to the kitchens and wash rooms. The toilets may use raw water for flushing. 
The Contractor shall also arrange for the constant and hygienic disposal of all 
effluent, sewage and rubbish from the buildings. 

3.2.6 All buildings shall be supplied with electricity, AC 240 Voltage 50 Hz that shall be 
distributed to each room in accordance with the Regulations. Lighting and 
electrical power points shall be provided in each room. The disposition and 
location of light and power points will be as directed by the Engineer. 24 hours 
power supply is to be arranged by contractor to meet full power load. Fans and 
coolers etc will be provided as decided by the engineer. Rooms for (i) Project 
Director of Employer (ii) Project Manager (iii) Conference/Visitor Room shall be 
provided with Air Conditioners of appropriate capacity. 

3.2.7 Deleted 

3.2.8 Firefighting   equipment   shall   be    provided in accordance with the local 
recommendations. 

3.2.9 Deleted 
 
 

3.3. FURNITURE AND OTHER OFFICE EQUIPMENT 

3.3.1 The Contractor shall supply and maintain the following new furniture and 
equipment to the Engineer’s offices within two months of the date of 
commencement of the works until the defect liability period is over: 

 

Description of Item Nos. 

Conference table (4000mm x 1500mm). 2 1 
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 Conference chairs 16 12 

Glass-fronted lockable bookcase 4 

1500mm x 900mm double pedestal desks 2 

1200mm x 900mm single pedestal desks 86 

Swivel office chair with armrests 12 8 

Swivel office chair without armrests 4 

Typist chair 2 

Visitors chair 16 8 

4-drawer filing cabinet 4 

Plan chest (A0 size) 1 

1500mm x 900mm tables 15 8 

Steel lockable cupboard 6ft high with internal shelves 4 

Heavy Duty Paper Shredders 1 

Tele-facsimile transmission/reception facility connected to a 
dedicated line with STD facility 

1 Set 

Telephone switchboard connected to 2 external Lines at each 
office with STD facility, and with independent Internal 
communication Facilities with conference facilities. 

10 Phone Lines 

First aid kits for up to 36 persons 2 

Safety helmets 15 

Safety harness 20 

Day-glow waistcoat 20 

Pairs industrial safety goggles 6 pairs 

5 L kettles 1 

2 L kettles 2 

Potable water dispenser with hot/cold Taps 1 

Cups and plates 20 

Fire extinguisher (As required 
confirming to the 

stipulations of 
Local authorities). 

Silent DG set of minimum power of 10 KVA 1 No 
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Note: In case of failure to provide the equipments within Two months, penalty @ 
Rs 5,000/- Per week or part thereof will be imposed 

3.4. TRANSPORT 

3.4.1 General 

The Contractor shall provide Inspection Vehicle /Road transport (for the use of the 
Employer and the Engineer within one month from the date of commencement of 
the works) as and when required 

3.4.2 Road Transport 

(a) The vehicles shall be new and delivered & maintained by the Contractor in 
good roadworthy condition including daily cleaning. The vehicle shall be 
replaced with a new vehicle after a maximum run of 75,000 Km or three years 
whichever is earlier. 

(b) The Contractor shall employ and make available competent drivers fully 
licensed to operate the vehicles as and when required by the 
Engineer/Employer. The Contractor shall replace drivers at the request of the 
Engineer/Employer. 

(c) The vehicles shall be licensed and insured for use on the public highway and 
shall have comprehensive insurance cover for any qualified driver authorised 
by the Engineer together with any authorised passengers and the carriage of 
goods or samples. 

(d) The Contractor shall provide fuel, oil for running of each vehicle for 4,000 
kms monthly and ensure maintenance in conformity with the vehicle 
manufacturer’s recommendations and all relevant toll and parking charges 
incurred in connection with the Works. The vehicle shall be provided day and 
night as required by the Engineer/Employer. If any vehicle is allowed, with the 
prior approval of Project Director, to run beyond 4,000 Kms in a month the 
charges for running of the additional kilometres shall be paid separately under 
item NS9(c) and NS9(d) of schedule. 

(e) A suitable replacement shall be provided by the contractor for any vehicle out 
of service for more than 24 hours. If the contractor at any time fails to provide 
vehicle(s) or substitute vehicle(s) as specified, an amount of Rs. 1,500.00 per 
day for each vehicle (that the Contractor failed to provide) shall be recovered 
from the Contractor. 

3.4.3 Number of Vehicles: 

3.4.3.1 The Contractor shall provide the following type of vehicles as per requirement 
indicated by the Project Director within one month of the date of commencement. 

 
 
 
 

Type Numbers 

INNOVA, Mahindra XUV 500, TATA Hexa or similar 01 
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3.4.3.2 The vehicle requirement given in Para 3.4.3.1 above is the tentative requirement of 
the vehicles at a time. However, actual requirement in a particular period will be 
intimated by the project director/Project Head to the contractor on programme 
basis at least 7 days before the actual date of requirement after approval of the 
distribution by the Project Director/Project Head. The Contractor shall withdraw 
particular vehicle(s) if the same is not further required by the Engineer/Employer if 
so directed by the Project Director/Project Head. In such cases the instructions 
shall be given in writing 7 days in advance. The requirement during the Defect 
Liability Period will be quite less than the maximum requirement mentioned above. 

3.4.3.3 Duration of Transport Requirements 

Transport for the Engineer / Employer shall be provided so as to cover the entire 
completion period(s) and defect liability period(s). The transport so provided, as 
per Para 3.4.3, shall continue to be the property of the Contractor. 

3.5. OFFICE MAINTENANCE 

3.5.1 The contractor is required to maintain the offices throughout the contract period 
and provide the following, but not limited to: 

(i) Pay all electricity charges. 

(ii) Reimburse telephone bills for the use of telephone, up to Rs 3000/- per month 
for each external landline connection. 

(iii) Pay all water charges. 

(iv) Carry out necessary repairs to office and equipment as and when required. 

(v) Day - to - Day cleaning and maintenance and watch & ward etc 

3.5.2 The contractor shall provide within Two months from the Date of Commencement 
following personnel in the office as required for watch and ward of the site office. 

Watchmen / Security (3 shifts of 2 men in a shift, till the defect Liability period is 
over). 

Note: In case of delay beyond Two months, penalty @ Rs 5,000/- Per week or part 
thereof will be imposed. 

3.6. EQUIPMENT FOR USE OF THE ENGINEER: 

The Contractor shall provide at his own cost new equipment and software as listed 
below and maintain them for the exclusive use of the Employer and the Engineer. 
The Contractor shall provide and maintain the following equipment for the use of 
the Engineer and the Employer within one month from the date of commencement 
of the works until the defect liability period is over. The equipment shall be 
property of the contractor on completion of defect liability period. 

 
 

(a) Desktop Computer two With minimum specification of Intel Core i7, 3.4 GHz, 
3 MB Cache, 4 GB DDR3 RAM, 500 GB Hard Disk 

06 BOLERO, SCORPIO, TUV-300 or similar 
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  nos. Drive, DVD Writer, 18.5” colour TFT monitor, 10/100
LAN Card, Modem Card, Operating System -
Windows 8 Professional or higher, preloaded with
media and documentation and certificate of
authenticity and Microsoft Security Essentials
preloaded antivirus software. 

(b) Printers – 2 nos. (A4
size – 1 No. and A3 Size
1 No) 

The A4 size printer shall be all in one office jet having
features of Fax, Scanner and Printer, A3 size printer
shall be ColourOffice jet with a print speed of up to 8
pages at 800 dpi or more 

(C) Large Format Plotter – 
One number 

HP Model C 5800 (54 inch colour Plotter) or 
similar/better 

(d) Application software (
Original with minimum
two users License) 

(i) Microsoft offices latest release. 

(ii) AUTOCAD 3D 2021 

(iii) M S Project/ Sure Track. 

(iv) PDF Converter/Professional 

(e) Colour scanner- 1 No A3 Size. 

(f) Xerox Machine- 1 No. for paper prints capable of reduction and copying A3 &
A4 size paper with automatic document feeder capability and sorter. (Canon IR
2020 or similar/better) 

(g) UPS system with sufficient  power backup (with minimum backup time of 30 
minute) to meet the sufficient power load in case of power disruption. 

(h) Surge Protection Devices (one for each computer and printer as given above) 

(i) Power supply for the systems is to be AC 240 volts, 50 Hz from normal building
wiring circuit mains, power regulator, stabilizer or transformer should be
supplied by the Contractor for the computer systems such that the systems can
function efficiently. 

 

Note: In case of failure to provide the equipments within one month, penalty @ Rs 
5,000/- Per week or part thereof will be imposed. 

3.7. DOCUMENTATION: 

A complete set of documentation will be supplied with each System. The 
documentation should be self-tutorial in nature and be readily understood by non- 
computer personnel.The following manuals will be supplied with the system: 

(a) Manual on how to operate the equipment; and 

(b) Manual on how to use the facilities and software provided by the supplier. 
(Including languages and utilities). 
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4. SPECIFICATIONS: 

This item has been covered in the detail specification of the work (Section -5). 
 
 

5. PERSONNEL: 

(Employment of Technical staff and Employees by Contractor: (Reference clause 
36 of GCC and Section -4 (Schedule A to F)). 

Minimum Qualifications & Experience required and Discipline to which should 
belong (Personnel) 

The Bidder shall deploy as per the programme, the minimum number of personnel 
for the key positions with requisite qualification and experience as mentioned 
hereunder: 

 

Sr. 
No. 

Position Min nos. 
of 

Personnel 

Qualification Minimum Experience 
in Similar work 
(years) 

1. Chief Project Manager 1 Graduate in 
Electrical/Electronics/ 
Telecom/ Civil 
Engineering 

10 Years. 

2. Senior Engineers    

 i) Civil Engineering work 1 Degree in Civil 
Engineering 

5 Years 

 ii) S&T- Signal 1 Degree in 
Electrical/Electronics/Tele
com Engineering 

OR 

Diploma in 
Electrical/Electronics/Tele
com Engineering 

NIL 

1 5 

 iii) Project 
Planning/Billing Engineer 

1 Graduate Engineer 

 
OR  

Diploma Engineer 

NIL 

1 5 

 ii) S&T- Telecom 1 Degree/Diploma in 
Electronics/Telecom 
Engineering 

Experience in telecom- 
3 Years ( For Graduate) 
7 Years for Diploma 
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 iv) OHE/PSI 1 Degree/Diploma in 
Electrical Engineering 

Experience in OHE- 3 
Years (For Graduate) 7 
Years for Diploma. 

3. Technician/Supervisors 
Civil Engineering Works 

2 Minimum Diploma in 
Civil Engineering 

5 Years 

4. Technician/Supervisors 
S&T 

2 Minimum Diploma in 
Electrical & Electronics 
Engineering 

5 Years 
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5. Technician/Supervisors 
OHE and Traction 
substation 

1 Minimum Diploma in 
Electrical Engineering 

5 Years 

6. Surveyor for setting out 
Lines and levels 
periodically. 

1 Minimum Diploma in 
Civil Engineering 

5 Years 

7. Liaison Manager for 
liaison with Govt. Dept. 
And local body 

1 Graduate. Preferably 
retired Govt. Official of 
local area. 

5 Years 

8. Safety officer 1 Graduate in any 
discipline but must have 
diploma in industrial 
safety Management or 
construction 
management. 

5 Years 

9. Quality Officer cum 
testing engineer 

1 Graduate/Diploma in 
Engineering 

5 Years (for Graduate)/ 
8 Years (for Diploma) 
experienced as a quality 
control engineer. 

10. Material Manager 1 Graduate/Diploma in 
Engineering 

5 Years (for Graduate)/ 
8 Years (for Diploma) 
experienced of material 
handle ling and 
accounting of material 
for project of this size. 

11. Draftsmen with 
knowledge of Auto cad 

   

 (a) Civil Engineering 
S&T/OHE 

1 Minimum Diploma in 
Civil/Electrical/Electroni 
c Engineering 

3 Years. 

 

Note: 

(1) Project Manager is to be deployed within 30 days of issue of Letter of 
Acceptance. The programme for deployment of personnel shall be conveyed 
by Employer and personnel shall be deployed within 30 days of the stated 
requirement. In case of failure to deploy any personnel within 30 days of the 
stated requirement, a penalty shall be imposed for each day of delay as under: 

(a) Rs 1834/- per person per day for Project Manager& Safety Officer. 
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(b) Rs 1334/- per person per day for Sr. Engineers; Quality Assurance 
Specialist/ Quality Officer. 

(c) Rs 3,000 per person per day for other personnel. 

(2) On completion/likely completion of activities concerned to a particular 
personnel, demobilization of that personnel shall be requested by the 
Contractor at least 30 days in advance and demobilization shall be done with 
the approval of Employer only. In case demobilization is done without 
approval of Employer, the penalty mentioned in note above, as relevant, shall 
be imposed for each day of absence of the personnel. 

 

6. EQUIPMENT: 

(Reference clause 18 of GCC and Section-4 (Schedule A - F) 

List of mandatory machinery, tools & plants to be deployed by the Contractor 
at Site: 

The Bidder shall deploy, as per the mutually agreed program, the minimum number 
of equipment for execution of the work as mentioned hereunder: 

 

Sr. 
No. 

Equipment Type and Characteristics Min. Number 
Required 

 Equipment type and characteristics for Civil work  

1. Earth excavation and loading equipment (Excavator) 1 sets 

2. Earth Moving equipment (Dumper) 1 No. 

3. Earth leveling and grading equipment (Grader) 1 No. 

4. Earth compaction equipment(10 Ton Vibratory Rollers) 1 No. 

5. Truck mounted water tank/sprinklers 1 No. 

6. Concrete Vibrating equipment 2 Sets 

7. Total Stations 1 No. 

8. Auto levels 2 No. 
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9. Transit mixers[6 cum } 1 No.  

10. Fully equipped soil, aggregate and concrete testing laboratory 1 set 

11. Off Track Temper 2 No. 

 Equipment type and characteristics for S & T  

12. Portable Generators of all capacities as per site requirement 1 No. 

13. Drilling machines of all type as per site requirement 1 No. 

14. Track Drilling machines of all type (mechanical cycle chain 
type and electrical type) as per site requirement 

2 No. 

15. Cable Route Tracker 1 No. 

16. Jacks for cable Laying 4 Sets 

17. Concrete Shutters for Apparatus case full 2 Sets 

18. Concrete Shutters for Apparatus case half 2 Sets 

19. Concrete Shutters for Signal Post 2 Sets 

20. Concrete Shutters for Shunt Signal 2 Sets 

21. Tool Kits for fitters – Mechanical Installation gang 

(Location Box / Apparatus cases, Signals, etc.) 

2 Sets 

22. Tool kit for fitters – Electro-mechanical gang (Track
circuiting, Point machines, Axle counters, Circuit controllers,
Level locks & relay Rack equipments.) 

2 Sets 

23. Tool kit for locking fitters cum LC gate interlocking. 1 Sets 
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 Key lock point interlocking & ground level frame
interlocking. 

  

24. Wireman’s tool kit consisting of Multimeter, Meggar, Box 
spanner, Nose Plier, Holding Plier, buzzer, wooden hammer, 
Clamp type ampere meter etc. 

02 Sets 

25. Carpenter tool kit 1 Sets 

26. Earth tester 1 Set 

27. Torches 6 No. 

28. Material loaders / Mini trucks /Matadors / Bolero’s As per Site 
Requirement 

29. VHF – Walkie Talkies Sets 2 Sets 

30. Hand Phones – Cell Phones As per Site 
Requirement 

 Equipment type and characteristics for OHE  

31. Tirfor 3/1.5 T Cap 2No. 

32. Pull lift 3/1.5 T Cap 2 No. 

33. Come along clamp 2No. 

34. Chain Pulley Block As per site/work 
requirement 

41. “D” Shackle 

42. Tripod 

43. Derrick 
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44. Mandrill (50cm dia.)   

45. Ladder Extension Type (20’ x 36’) 

46. Ladder trolly P/F type 1No. 

47. Drum lifting jacks As per site/work 
requirement. 

48. Gas cutter 

49. Grinder 

50. Power Hacksaw 

51. Dropper making jig &Fixture 

52. Megger 2.5 KV 

53. Megger 5 KV 1No. 

54. Megger 500 V 1No. 

55. Earth Tester 1No. 

56. Bonding Jig As per site/work 
requirement 

57. Portable D.G. Set 

58. Emergency lighting arrangement for night work. 

59. Manila rope 

60. Spanners 
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61. Hammers 1.5 Lbs. 

62. Hammers 3.0 Lbs 

63. Discharge rod 2No. 

64. D O operating rod 2No. 

65. Rail Jumper As per site work 
requirement. 

66. Drill Machine for Bracket fabrication 

 
 
 

Note: 
 

(1) Failure to deploy the above equipment as per mutually agreed programme shall 
attract penalty @ Rs.25,000/- per day of delay for each equipment at S.No.1, 3, 4, 
10, 11, 12, 13 & 18. 

(2) S. No. 6 (Portable Road Trailer Mounted Flash Butt Welding Plant) has to be 
owned and deployed by the contractor at least 90 days prior to the stipulated date 
of commissioning of the first block section failing which a penalty @ Rs.1,00,000/- 
per day shall be imposed from the said date. However, in case the requirement of 
track linking is less than 50 km, the contractor shall have the option for deployment 
of Portable Road Trailer Mounted Flash Butt Welding Plant either by owning or 
taking on lease for a period not less than the estimated time period required for 
welding of rails as per the mutually agreed programme. The contractor shall have 
to submit necessary documents as a proof of owning/leasing as the case may be. 

(3) The type and quantity of equipment specified can be changed by the Engineer 
depending upon suitability of the equipment as per site conditions and work 
requirement.with the approval of Site Engineer concerned subject to the following: 

(i) The total rate of production/output of proposed number and type of 
equipments should be equal to or more than that of the number and type of 
equipments stipulated in the contract agreement and quality of work is not 
compromised in any way; 
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(ii) Eligibility and Qualification Criteria (EQC) in the bid document did not 
include any past experience criteria of execution of a key activity with the 
use of particular type of equipment proposed to be changed; 

(iii) Higher rates for works were not justified in the estimate or BOQ on account 
of use of particular type of equipment proposed to be changed; 

(iv) Financial implications due to change in type and number of equipment shall 
be prepared and signed by both the parties and placed on record. If any 
financial benefit is found to accrue to the contractor, the same shall be 
recoverable from the contractor’s bills. 

(v) If the equipment proposed to be changed is covered under penalty clause 
specified in note above, then the applicable rate of penalty per equipment 
shall be modified in proportion to increase/decrease in number of 
equipments. 

 
 

7. DEFECT LIABILITY: 
 
 
 

7.1. DEFECT LIABILITY PERIOD: 

Defect Liability Period shall be 6 Months (Six Months) forthe work and 36 Months 
(Thirty-Six Months) for PSI & 12 months for S&T and other assets from the date 
of CRS Authorization and completion of the work. The Contractor shall be 
responsible for all the Defects and deficiencies, except usual wear and tear in the 
Railway Project or any part thereof, till the expiry of the “Defects Liability 
Period”. Defect Liability period for SCADA system as per latest specifications of 
SCADA system issued by RDSO. 

 
 

7.2. REMEDY AND RECTIFICATION OF DEFECTS AND DEFICIENCIES: 

7.2.1 The Contractor shall repair or rectify all Defects and deficiencies observed by the 
Employer’s Engineer during the Defects Liability Period within a period of 
maximum 15 (fifteen) days from the date of notice issued by the Employer’s 
Engineer in this behalf, or within such reasonable period as may be determined by 
the Employer’s Engineer at the request of the Contractor, in accordance with Good 
Industry Practice. 

7.2.2 During the period from the date of CRS Authorization/ commissioning of the 
project, the contractor will maintain adequate staff and T&P for attending, 
procuring prompt replacement, installation or re-installation of any defective parts 
of : 

(a) OHE, TSS, switching posts and other assets during defect liability period. 
 
 

(b) SCADA system as per RDSO's latest specification of SCADA system. 
Contractor shall be responsible for making arrangement for signing of 
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agreement for AMC of SCADA for Four (04) years as mentioned in RDSO 
specification between OEM/Approved SCADA vendor and concern 
Railway/Division (Six) 06 months prior to expiry of Defect liability period. 

In the event that the contractor fails to make above Arrangement of, the employer 
shall be entitled to remedy the defects and deficiency of the contractor in 
Accordance with clause 7.4 or may extend the Defect Liability Period in 
accordance with clause 7.6. 

 
 

7.3. COST OF REMEDYING DEFECTS: 

For the avoidance of doubt, any repair or rectification undertaken in accordance 
with the provisions of Clause 7.2, including any additional tests, shall be carried 
out by the Contractor at its own risk and cost, to the extent that such rectification or 
repair is attributable to: 

(a) the design of the Project; 

(b) Works, Plant, Materials or workmanship not being in accordance with this 
Agreement and the Specifications and Standards; 

(c) Improper maintenance during construction of the Railway Project by the 
Contractor; or 

(d) Failure by the Contractor to comply with any other obligation under this 
Agreement. 

7.4. CONTRACTOR’S FAILURE TO RECTIFY DEFECTS: 

In the event that the Contractor fails to repair or rectify such Defect or deficiency 
within the period specified in Clause 7.2, the Employer shall be entitled to get the 
same repaired, rectified or remedied at the Contractor’s cost so as to make the 
Railway Project conform to the Specifications and Standards and the provisions of 
this Agreement. All costs consequent thereon shall, after due consultation with the 
Employer and the Contractor, be determined by the Employer’sEngineer & shall be 
recoverable by the Authority from the Contractor and may be deducted by the 
Employer from any monies due to the Contractor. 

7.5. CONTRACTOR TO SEARCH CAUSE: 

7.5.1 The Employer’s Engineer may instruct the Contractor to examine the cause of any 
Defect in the Works or part thereof before the expiry of the Defects Liability 
Period. 

7.5.2 In the event any Defect identified under Clause 7.5.1 is attributable to the 
Contractor, the Contractor shall rectify such Defect within the period specified by 
the Employer’s Engineer and shall bear the cost of the examination and 
rectification of such Defect. 

7.5.3 In the event such Defect is not attributable to the Contractor, the Employer’s 
Engineer shall, after due consultation with the Employer and the Contractor, 
determine the costs incurred by the Contractor on such examination and notify the 
same to the Contractor, with a copy to the Employer, and the Contractor shall be 
entitled to payment of such costs by the Employer. 
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7.6. EXTENSION OF DEFECTS LIABILITY PERIOD: 

7.6.1 The Defects Liability Period shall be deemed to be extended till the identified 
Defects under Clause 7.2 have been remedied. 

7.6.2 Any Materials or Works with Defects identified under Clause 7.2 and replaced or 
repaired during the Defects Liability Period or the extended Defects Liability 
Period, as the case may be, would be further warranted for a period of twelve (12) 
months from the date of completion of such repair or replacement or up to 
extended warranty period whichever is later. 

 
 

7.7. REFUND OF SECURITY DEPOSIT (SD): 

Security Deposit shall be refunded to the contractor after the expiry of Defects 
Liability Period after certification from Engineer-in charge or his authorized 
representative. Other conditions pertaining to Security Deposit shall remain 
unchanged. 

 

8. SPECIAL CONDITION RELATING TO UPLOADING OF PAYMENT OF 
WAGES AND OTHER PAYMENTS TO CONTRACT LABOUR ON 
RAILWAY WORKS 

A) Contractor is to abide by the provisions of Payment of Wages act & Minimum 
Wages act in terms of clause 19 B of RITES’ General Conditions of Contract for 
Works. In order to ensure the same, an application has been developed and hosted 
on website ‘www.shramikkalyan.indianrailways.gov.in’. Contractor shall register 
his firm/company etc. and upload requisite details of labour and their payment in 
this portal. These details shall be available in public domain. The 
Registration/updation of Portal shall be done as under: 

a) Contractor shall apply for onetime registration of his company/firm etc. in the 
Shramikkalyan portal with requisite details subsequent to issue of Letter 
ofAcceptance. Engineer-in-Charge shall approve the contractor’s registration on 
the portal within 7 days of receipt of such request. 

 
b) Contractor once approved by the Engineer-in-Charge can create password 
withlogin ID (PAN No.) for subsequent use of portal for all LOAs pertaining to 
Railway works issued in his favour. 

c) The contractor once registered on the portal, shall provide details of his Letterof 
Acceptances (LoA)/Contract Agreements on shramikkalyan portal within 15days 
of issue of any LoA for approval of concerned engineer. Engineer-inCharge shall 
update (if required) and approve the details of LoA filled bycontactor within 7 days 
of receipt of such request. 

d) After approval of LoA by Engineer-in-Charge, contractor shall fill the salient 
details of contract labours engaged in the contract and ensure updating of each 
wage payment to them on shramikkalyan portal on monthly basis. 
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e) It shall be mandatory upon the contractor to ensure correct and prompt 
uploading of all salient details of engaged contractual labour & payments 
madethereof after each wage period. 

B) While processing payment of any ‘On Account bill’ or ‘Final bill’ or release of 
‘Advances’ or ‘Performance Guarantee/Security deposit’, contractor shall submit 
acertificate to the Engineer-in-Charge or his representatives that “I have uploaded 
thecorrect details of contract labours engaged in connection with this contract and 
payments made to them during the wage period in Railway’s Shramikkalyan portal 
at‘www.shramikkalyan.indianrailways.gov.in’ till Month, _ Year” 



PART-I: TECHNICAL BID 

Tender No.: RITES/RP/Add Works/RGS-JP-SWM Page 167 

 

 

 
 
 
 
 

PART – I: TECHNICAL BID 
 
 
 
 

SECTION - 4 
 
 
 
 

PROFORMA OF SCHEDULES A TO F 



PART-I: TECHNICAL BID 

Tender No.: RITES/RP/Add Works/RGS-JP-SWM Page 168 

 

 

CONTENTS 

SCHEDULE - ‘A’ ................................................................................................................................................... 169 

SCHEDULE - ‘B’ .................................................................................................................................................... 169 

SCHEDULE - ‘C’ ................................................................................................................................................... 169 

SCHEDULE -‘E’: NOT APPLICABLE .............................................................................................................. 169 

SCHEDULE - ‘F’ .................................................................................................................................................... 170 

CONDITIONS OF CONTRACT:........................................................................................... 171 

CLAUSES OF CONTRACT .......................................................................................................... 171 



PART-I: TECHNICAL BID 

Tender No.: RITES/RP/Add Works/RGS-JP-SWM Page 169 

 

 

 
SECTION - 4 

PROFORMA OF SCHEDULES 

 
 

SCHEDULE - ‘A’ 

Schedule of quantities (As per Bill of Quantities attached) (BOQ to be attached with 
Financial Bid) 

 

SCHEDULE - ‘B’ 

Schedule of materials to be issued to the Contractor. (Refer Clause 10 of Clauses of 
Contract) 

 

Sr. 
No. 

Description of 
items 

Quantity Rates in Figures & words at 
which the material will be 
charged to the contractor 

Place of Issue 

1 2 3 4 5 

- NOT APPLICABLE - 

 

SCHEDULE - ‘C’ 

Tools and plants to be hired to the contractor. (Refer clause 34 of Clauses of Contract) 
 

Sr. No. Description Hire charges per day Place of Issue 

1 2 3 4 

- NOT APPLICABLE - 

 
SCHEDULE - ‘D’ 

Extra schedule for specific requirements/documents for the work, any. -Not Applicable 
 

SCHEDULE -‘E’: NOT APPLICABLE 

Schedule of components of Cement, Steel, other materials, POL, Labouretc. for price 
escalation. (Refer Clause 10CC of Clauses of Contract). 

(To be worked out and filled by NIT approving authority. The Components and their 
percentages may be modified depending on the nature of work) 

 
 

CLAUSE 10 CC 

Component of Cement (Xc) 
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expressed as percent of total value of work % 

Component of steel (X5) 

expressed as percent of total value of work % 

Component of other materials (XM) (except cement & steel) 

expressed as per cent of total value of work  % 

Component of labour (Y) 

expressed as percent of total value of work % 

Component of P.O.L (Z) 

expressed as percent of total value of work % 

Total 100 % 

 

The “Price Variation clause with percentage governing the price adjustment” shall 
be followed as per Price Variation Clause (Clause-1) mention in Special Condition of 
Contract and clause-2 of Bills (Signal & Telecommunication Works) of Part-II (Price 
Bid). 

 
 

SCHEDULE - ‘F’ 

Reference to General Conditions of Contract 

Name of Work: 

Railway Engineering works related to Civil, S & T and Supply of T & P of OHE including 
maintenance spares for Ringas (Excl.) -Jaipur (Excl.)-Sawaimadhopur(Excl.) Section in 
Jaipur Division of North Western Railway, Rajasthan, India. 

Estimated cost of work: 

Rs. 10,27,26,694.09 (Rupees Ten Crores Twenty Seven Lakh Twenty Six Thousands Six 
Hundred Ninety four and Zero Nine Paisa only), rounded off to Rs.10.27 crore, excluding 
GST. 

 

Earnest money: Rs. 10,27,267/- 

Performance Guarantee 
(Ref. Clause 1) 

3% of Tendered value. 

Security Deposit: (Refer 
clause 1A) 

5% of Tendered value 

Notice Inviting Tender 
(NIT) and Instruction to 
Tenderers (ITT) 
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CONDITIONS OF CONTRACT: 

Definitions: 
 

2(iv) Employer North Western Railway (NWR) 

2(v) Engineer-in-Charge JGM or Above 

2(vii) Accepting Authority GGM/GM (Other than SBU Head) 
/AGM(PU Head) 

2(ix) Percentage on cost of materials 
and labour to cover all 
overheads and profits 

15% 

2(x) Standard Schedule of Rates RVNL SOR 2018, NWR SOR 2020, 
CPWP DSR 2020-21 (to be modified as 
per requirement and as applicable). 

2(xiii) Date of commencement of work 15 days from the date of issue of LOA or 
the first date of handing over of site, 
whichever is later 

9 (a) (ii) General Conditions of Contract RITES General Conditions of Contract – 
July-2019 Edition as modified & 
corrected up to date, i.e., up to C.S.No.1 
to 11 dated 13/01/2022. 

 
CLAUSES OF CONTRACT 

 

Clause 1(i) Time allowed for 
submission of P.G. from 
the date of issue of Letter 
of Acceptance subject to 
maximum of 15 days 

15 days 

 Maximum allowable 
extension beyond the 
period provided 
in(i)above subject to a 
maximum of 22. days 

07 days 

Clause 2 Authority for fixing 
compensation under 
Clause 2 

 
GGM/GM (Other than SBU Head) /AGM(PU 
Head) 

Clause 2A Whether Clause 2A shall 
be applicable 

YES/NO 

GGM/NRPO/ RITES Officer inviting tender: 
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Clause 55.1 
(a) 

Time allowed for 
execution of work 

9 (Nine) months from the date of start. 

Date of start - 15 days from the date of issue of 
Letter of Acceptance or the first date of 
handing over of site whichever is later 

 

5.1 (b) TABLE OF MILESTONE(S): NOT APPLICABLE. 
 

Sr. 
No. 

Description of Milestone 
(Physical) 

Time allowed in 
days (from date of 

start) 

Amount to be withheld in 
case of non- 

achievementof milestone. 

1. Construction & Commissioning 
of all TSS 

360 Days from the 
start of Work. 

1% of Contract Price 

2. OHE work with wiring of 110 
RKM 

300 Days from the 
start of Work. 

1% of Contract Price 

3. Construction & Commissioning 
of all SPs & SSPs in 110RKM 
falling under Sr. no. 2 

300 Days from the 
start of work 

1% of Contract Price 

4. Balance 100RKM OHE work 
with wiring 

400 Days from the 
start of Work. 

1% of Contract Price 

5. Balance all SPs & SSPs 
Construction & Commissioning 
of work falling under Sr. no.4 

400 Days from the 
start of work 

1% of Contract Price 

6. All Height Gauge 360 Days From the 
start of Work. 

1% of Contract Price 

7. All Power Line Crossing 
modification 

360 Days From the 
start of Work 

1% of Contract Price 

 
Clause 5A Competent Authority for 

Shifting of stipulated date 
of completion 

 
GGM/GM (Other than SBU Head) /AGM(PU 
Head) 

Clause 6 Whether Clause 6 or 6A 
applicable 

(*Strike out whichever is 
Not applicable) 

Clause 6A COMPUTERISED 
MEASUREMENT BOOK applicable. 
The Contractor shall submit his bill in the 
format given at Annexure - K 

Clause 7 Gross work to be done 
together with net Payment 
/ adjustment of advances 
for material collected, if 

Rs. 58.00 Lakh (Rupees Fifty Eight Lacs) 



PART-I: TECHNICAL BID 

Tender No.: RITES/RP/Add Works/RGS-JP-SWM Page 173 

 

 

 any, since the last such 
payment for being eligible 
to interim payment 

  

Clause 10A i) Whether Material 
Testing Laboratory is to 
be provided at site. 

Yes/No. 

Agency can also have option to get the 
Insulators/cube/sample testing from the Govt 
/NABL approved laboratory after the approval of 
Engineer In-charge. The decision of Engineer In- 
charge regarding this will be final and binding to 
the agency. If agency arranged testing of 
Insulators/Cubes/Aggregates from outside 
Govt/NABL approved lab then Material 
Testing Laboratory is not to be provided at 
site. 

 ii) If “YES” list of 
equipment to be provided 

Attached in the End of Schedule F 

Clause 10 
B 

Whether Clause 10 B (ii) 
to (v) applicable 

YES/ NO 

Clause 10 
CC 

Whether clause 10CC 
applicable 

YES/NO 

But the “Price Variation clause with 
percentage governing the price adjustment” 
shall be followed as per Price Variation Clause 
(Clause 1) mentioned in Special Condition of 
Contract and clause-2 of Bill No.11 (Signal & 
Telecommunication Works) of Part-II (Price 
Bid). 

Clause 11 Specifications to be 
followed for execution of 
work 

 

 For Civil, S &T Works 
& Supply of T&P items 

Standard Practices of NWR 

 For CPWD DSR Items: Applicable 

 CIVIL WORKS (CPWD Specifications 2009 Vol. I & II) or 
latest 

 ELECTRICAL WORKS CPWD General Specifications 

 Part I Internal 2013 

 Part II External 2013 

 Part III Lifts & Escalators 2013 

 Part IV Substations 2013 

 Part V Wet Riser and Sprinkler System 2006 



PART-I: TECHNICAL BID 

Tender No.: RITES/RP/Add Works/RGS-JP-SWM Page 174 

 

 

 Part VI Heating, Ventilation & Air Conditioning 
Works 2004 

 

 Part VII DG Sets 2013 

 Part VIII Gas based Fire Extinguishing System 2013 

 For Non DSR Items and 
items of Specialized 
nature in Railway Works, 
etc. 

Technical Specification Under Section-5. 

Volume-I: Specification for General 
Electrical works 

Volume-II: Standard Technical specification 
for Railway Electrification Works), 

Volume-III: Specification for Civil 
Engineering works for Railway 
electrification) & 

Volume-IV: Specification of S&T works for 
Railway Electrification) 

Clause 12   

Clause 12.2 Deviation Limit beyond 
which12.3 & 12.5 Clauses 
12.2,12.3 & 12.5shall 
apply 

(i) For Non-foundation items: 

plus 25%/minus no limit 

(ii) For foundation items: 

plus 100%/minus no limit 

Note: For Earthwork, individual 
classification quantity can vary to any extent, 
but overall Deviation Limits will be as 
above. 

Clause 12.5 Definition of Foundation 
item if other than that 
described inClause 12.5. 

(If not applicable write 
accordingly) 

Signal Foundation/ Location box foundation. 

Cable trenching and HDD/ Manual Boring. 

Clause 16 Competent Authority for 
deciding reduced rates 

GGM/GM (Other than SBU Head) /AGM(PU 
Head) 

Clause 17 Maintenance Period Six (06) Months. 

Clause 18 List of mandatory 
machinery, tools & plants 
to be deployed by the 
Contractor at site: 

Refer SCC clause 44, Section-6/ Equipment: 
- List of mandatory tools and plants to be 
deployed by the contractor at site. 

Clause 25   

Clause 25 
(i) 

Appellate Authority Executive Director/RITES 

The authority immediately above Engineer- 
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  in-charge to whom the Engineer-in-charge 
report. 

 

 Appointing Authority Executive Director/RITES 

The Authority competent to appoint 
Arbitrator as per Item 9 of SOP 

Clause 
31A/32 

Whether Clause 31A or 
32 is applicable 

31A*/32* is applicable. 

- Alternate water arrangements to be made by 
the Contractor. 

*(Strike out whichever is not applicable) 

Clause 36 
(i) & (iii) 

Minimum Qualifications 
& Experience required 
and Discipline to which 
should belong: 

Refer SCC, clause-5, Section-3 /Personnel: 
Employment of Technical Staff and 
Employees by Contractor. 

Clause 36 
(iv) 

Recovery for non- 
deployment of Principal 
Technical Representative 
and Deputy Technical 
Representative 

Refer SCC, clause-5, Section-3 /Personnel: 
Employment of Technical Staff and 
Employees by Contractor. 

Clause 42  NOT APPLICABLE 

Clause 42 
(i)(a) 

Schedule/statement for 
determining theoretical 
quantity of cement & 
bitumen on the basis of 
Delhi Schedule of Rates 
printed by CPWD, 

NOT APPLICABLE 

42(ii) Variations permissible on 
theoretical quantities 

NOT APPLICABLE 

(a) Cement  

 - for works with estimated 
cost put to tender not 
more than Rs.5 lakhs 

3% plus / minus 

 - for works with estimated 
costput to tender more 
than Rs.5 lakhs 

2% plus / minus 

(b) Bitumen for All Works 2.5% plus only & nil on minus side 

(c) Steel Reinforcement and 
structuralsteel sections for 
each   diameter,section, 
and category 

2% plus / minus 
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(d) All other materials Nil  

 

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 
 
 

Sr. 

No. 

Description of 

Item 

Rates in figures and words at which recovery shall be made 

from the Contractor 

Excess beyond permissible 
variation 

Less use beyond the permissible 
variation 

1. Cement NA NA 

2. Steel reinforcement NA NA 

3. Structural Sections NA NA 

4. Bitumen issued free NA NA 

5. Bitumen issued at 
stipulated fixed price 

 
NA 

 
NA 

 
 

Clause 46  Yes 

Clause 
46.10 

Details of temporary 
accommodation 

NOT APPLICABLE 

(Refer Annexure-X for details, including number 
of rooms and their sizes as well as furniture to be 
made available by the Contractor) 

Clause 
46.11.1A 

Whether Clause 46.11.1A 
applicable 

YES/NO 

Clause 
46.13A 

Whether Clause 46.13A 
applicable 

YES/NO 

Clause 
46.17 

City of Jurisdiction of 
Court 

New Delhi 

Clause 
47.2.1 

Sum for which Third 
Party Insurance to be 
obtained. 

Rs10 Lakh per occurrence, with the number of 
occurrences limited to four. 

Clause 55 Whether clause 55 shall 
be applicable. 

YES/NO 

 If yes, time allowed for 
completion of sample 
floor/unit 

  months from date of start of work 
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List of Equipment’s to be provided at site Laboratory 
 
 

S. No. Equipment Quantity 

1 Insulator Testing Machine 1 No. 

2 Cube Testing/Crusher Machine 1 No. 

3 Sieve set (80,40,20 &10 mm) 1 Set 

4 Standard cube moulds – 150mm size 6 Nos. 

 

Note: Agency can also have the option to get the Insulators/cube/aggregate testing from 
the Govt/NABL approved laboratory after the approval of Engineer In-charge. The 
decision of Engineer In-charge regarding this will be final and binding to the 
agency. If agency get permission for testing from outside laboratory for 
Insulators/cube/aggregate then agency not require to keep the testing equipment of 
that particular items in site laboratory for which permission is given for testing 
from outside Laboratory. 
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SECTION - 5 

TECHNICAL SPECIFICATIONS 

 
STANDARD SPECIFICATIONS ISSUED BY CPWD 

1. Civil Engineering Works: 

CPWD Specification 2009 Vol. I & II or amended upto date. These Specifications 
have replaced CPWD Specifications 1996 along with Correction Slips issued on 
them. These Specifications cover all types of Building Works. The specifications 
are available as a printed document issued by CPWD and also in soft copy PDF 
Format in CPWD website. 

2. Electrical Engineering Works: 

Applicable CPWD specifications are mentioned below: 
 

Part No. Description Year of issue

I Internal 2013 

II External 2013 

III Lifts and Escalators 2013 

IV Sub Stations 2013 

V Wet Riser and Sprinkler Systems 2006 

VI Heating, Ventilations & 
AirConditioning Works 

2004 

VII D.G. Sets 2013 

VIII Gas based Fire Extinguishing System 2013 

 
The above documents are available as Priced Document issued by CPWD and in 
soft copy PDF Format in CPWD website. 

3. Standard Specifications issued by Ministry of Surface Transport: 

Specifications for Road and Bridge works (Fourth Revision) August 2001 have 
been published by Indian Road Congress as a priced document. These 
Specifications cover exhaustively various Road and Bridge works. 

4. Standard Specifications issued by Indian Railways: 

Railway Board vide letter No. 2018/CE-I/USSOR/1/W&M, dated 06.12.2019 has 
advised that they have issued “Indian Railways Unified Standard Schedule of Rates 
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(IRUSSOR-2019)” and Indian Railways Unified Standard Specification 
(Earthwork in Cutting &Embankment, Bridge work and P.Way Works) (IRUSS- 
2019) vide letter No. 2019/CE- I/USSOR/W&M/1, dated 26.11.2019 to execute 
Bridges works, Formation works, and P. Way works. 

Railway Board has also advised to adopt CPWD Delhi Schedules of Rates 2018 
(DSR• Vol. I, DSR-Vol. II, DSR-Horticulture & Landscaping), Analysis of   Rates 
for DSR (latest version) (AOR- Vol. I, AOR-Vol. II) and CPWD Specifications 
(latest version) (Vol. I, Vol. II) for execution of all civil engineering works related 
to Building work, Road works and Horticulture works etc. (except Formation 
works, Bridge works and P. Way works) on Indian Railways. 

5. Special Specifications (not covered by any Standard Specifications): 

Following Standard Specifications & Codes to be followed for execution of work: 
 

Sr. No. Description Page No. 

1 Specification for General Electrical Work Volume-I (Page 1 to 126). 

2 
Specification for Electrical Works for Railway 
Electrification. 

Volume-II (Page 1 to 124) 

3 
Specification for Civil Engineering Works for 
Railway Electrification. 

Volume-III (Page 1 to 574). 

 
4 

Specification for Signaling and 
Telecommunication Works for Railway 
Electrification. 

 
Volume-IV (Page 1 to 112). 
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SECTION - 6 

DRAWINGS 

 

LIST OF DRAWINGS: 

Drawing: 
 

Sr. No. Title of Drawing Drawing No 

2. Sectioning Drawing of JP-RGS section RE/NWR/JP-RGS/SD/001 

 
All drawings shall be provided at site. 
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NOTE: 
(1) The above Drawings are available in RITES Office, 

 
Interested bidders can see these drawings in the office of GGM/NRPO, 2nd FLOOR, 
SRIJAN, Plot No-144 , SECTOR-44, GURGAON-122001, HARYANA(INDIA). 
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FOR THE WORKS OF 
 

Railway Engineering works related to Civil, S & T and T & P of OHE in 
Ringas (Excl.) -Jaipur (Excl.)-Sawaimadhopur(Excl.) Section in Jaipur 

Division of North Western Railway, Rajasthan, India 
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PREAMBLE 
 

1. The Bill of Quantities shall be read in conjunction with the Explanatory Notes, 
Instructions to Bidders, General Conditions of Contract, Special conditions of 
contract, Technical Specifications, Drawings, RDSO/ Core specifications etc. 

2. The quantities given in the Bill of Quantities are estimated and provisional and are 
given to provide a common basis for bidding. The basis of payment will be the 
actual quantities of work ordered and carried out including spares to be handed 
over to Railway, as measured by the Contractor and verified by the Engineer and 
valued at the rates and prices tendered in the priced Bill of Quantities, where 
applicable, and otherwise at such rates and prices as the Engineer may fix within 
the terms of the Contract. If any quantities which have been supplied by the 
contractor and paid by RITES are determined to be surplus by the Engineer 
(except those quantities which become surplus due to change in 
planning/scheme by Railway/RITES) during the progress of the work or at the 
completion of the work, shall be taken back by the contractor, and the 
payment made for such materials shall be recovered from the pending claims. 
The materials which have become surplus due to change in planning/scheme 
by Railways/RITES and are still in usable condition shall be taken over by 
Railway and any part payment still to be made shall be released to the 
contractor. 

3. In the Bill of Quantities (BOQ), quantity and unit rates and thereby the amount 
against each item have been indicated. From this, the estimated price of each bill 
has been worked out and indicated in the summary sheet in BOQ. The Bidder shall 
quote rates as percentage above/below/at par for each schedule in the summary 
sheet. If no percentage as above, below or at par is indicated for any particular bill, 
the same will be considered as percentage at par. 

4. The rates for each bill shall be written in indelible ink or type written in the 
summary sheet against each bill, in both words and figures, while clearly indicating 
whether the percentage quoted is above/below/at par over the estimated rate in the 
respective columns. The price for each bill shall accordingly be calculated and 
written against each bill in both words and figures. The total price, as the sum of 
prices of all bills shall be shown at the bottom of the summary sheet. The total 
price shall also be written in both words and figures. 

5. General directions and descriptions of work and materials are not necessarily 
repeated or detailed in the Bill of Quantities. References to the relevant 
specifications and sections of the contract documentation should be made before 
quoting rates in the Bill of Quantities. 

6. Price/rates quoted by the bidder in respect of the tender shall be after considering 
all input credits and inclusive of all taxes and cess etc., other than GST on Contract 
Price. The GST leviable Contract Price shall be paid in addition to the Contract 
Price as mentioned below. 
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In the bill for the works done, the contractor shall charge GST separately and shall 
pay to the Government within due date prescribed under the respective Act. 

 

GST will be paid to the contractor by the Engineer-in- charge after satisfying that it 
has been actually and genuinely paid to the Government as per the applicable GST 
rate on submission of taxable invoices and after the same is reflected in the name 
of the Client/Beneficiary. Regarding Payment of GST to the contractor, the 
decision of Engineer-in-charge shall be binding on the contractor. 

7. The rates are deemed to be inclusive of all lead (except as otherwise specifically 
provided in the description of the particular item), lifts, ascend, descend, handling, re-
handling crossing of drains/nallah/streams/tracks any other obstructions. 

8. All enabling works for executing the work e.g., approach road to site, launching 
arrangements, procuring right of way, arrangement of water and electricity etc. is 
to be arranged by the contractor at his own cost and deemed to be included in the 
quoted rates.Rates/charges for working under power block/non power block are 
included in the rates of the BOQ items. No separate payment shall be made for 
working under power block. 

9. Storage of Material: All the material at site will have to be properly stacked & 
stored so as to facilitate inspection. The material should be properly protected from 
the detrimental effects of nature and fire, theft etc. The contractor shall be 
responsible for watch & ward and any loss or deterioration on account of above 
shall lead to rejection of material and contractor has to replace the same at his own 
cost. 

10. The method of measurement of work shall be as specify in the Tender documents. 

11. 

(a) In items of Bill No. 6: (Building and related items) and Bill No.9: (Site 
facilities), the rates are inclusive of cost of all materials including cement; 
steel, etc. required to deliver the final product. 

(b) In items of bill No.2: (Bridges), Bill No.5: (track linking), and Bill No.7: 
(Platforms, passenger amenities and Misc. works) wherever cement, 
reinforcement steel and HTS wire (strands) are required to be consumed in the 
item, the rates are exclusive of cost of these materials and the same shall be 
paid separately under relevant items for supply of these materials. 

(c) In items of Bill No.4: (P.Way supply) the rates are inclusive of all materials 
including cement, steel and HTS wire (strands). Rails and sleepers required for 
manufacture of item under Bill No.4 shall be issued free of cost by Railway. 

12. NOTES SPECIFIC TO EACH BILL OF QUANTITIES: 

12.1. BILL NO.1 FOR EARTH WORK IN FORMATION: 

12.1.1 The earth work in formation and blanketing has to be executed as per latest RDSO 
guidelines for earthwork in railway projects with up-to-date correction slips. If 
naturally available material in the project area is not suitable for using as 
blanketing material directly then the blanketing material conforming to RDSO 



PART – II: PRICE BID 

Tender No.: RITES/RP/Add Works/RGS-JP-SWM Page 189 

 

 

specification has to be produced by blending various naturally available materials 
in required proportion in a pug mill. 

12.1.2 Obtaining prior permission for cutting of trees including payment of royalty and 
taxes etc., shall be contractor’s responsibility and deemed to be included in the 
rates. 

12.1.3 Joining of new formation with existing embankment has to be done with benching 
of 30 cm (V), 60 cm (H) in the existing bank slope. The rate of earthwork includes 
the cost of benching. 

12.1.4 Locations where blasting is warranted, prior permission of the employer must be 
obtained to ascertain whether blasting is permitted or prohibited. Rate of rock 
cutting includes the cost of all precautionary measures necessary for safety during 
blasting of rock. 

12.2. BILL NO.2: BRIDGES AND BILL NO.7: PLATFORM, PASSENGER 
AMENITIES AND MISCELLANEOUS WORK FOR CC, RCC AND PSC 
ITEMS. 

12.2.1 All material, equipment, labour, casting beds, stress frames, form work, staging, 
scaffolding, etc is to be arranged by the contractor within the quoted rates. 

12.2.2 1:4:8, 1:3:6 and 1:2:4 indicates concrete prepared using volumetric mix in 
proportion of cement: coarse sand: stone aggregate of specified size, respectively. 

12.2.3 All design mix concrete shall be machine batched with automatic weigh batcher, 
machine mixed, and machine vibrated or Ready-Mix Concrete prepared in 
Batching Plant and transported by transit mixer to the site of work. 

12.2.4 Prior to demolishing of any structure all the measurements with sketches have to be 
taken and jointly signed by RITES Representative and scheme of dismantling has 
to be got approved from the Engineer. 

12.3. BILL NO.4: (PERMANENT WAY SUPPLY) 

12.3.1 All P. Way materials shall be procured only from suppliers included in part I list of 
RDSO approved suppliers for the particular item. Where, such a list is not 
maintained by RDSO, prior approval of source of supply shall be obtained from the 
employer. 

12.3.2 All P. Way materials shall be inspected by the inspecting authority as prevalent 
over zonal railway for the particular material. However, employer reserves the 
right to nominate any authority or its own representative to inspect the material. 

12.3.3 The price quoted also includes RITES/RDSO inspection and testing charges unless 
otherwise specified in the bill of quantities or Technical Specification. 

(i) In case the inspection is carried out by RITES EE SBU Engineer at the site 
(based on request of agency citing valid reasons along with recommendation 
of the site in-charge & approval from competent authority thereof), then 
agency has to deposit inspection charges to RITES EE SBU Gurgaon through 
Demand Draft (DDs) or RTGS @ 0.95% of purchase order value of the 
material placed to manufacturers before inspection of the material. GST as 
applicable shall be extra. 
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(ii) In case inspection is carried out by RITES EE-SBU Engineer at works of the 
manufacturer (based on request of agency citing valid reasons along with 
consent of site-in charge & approval from competent authority thereof), then 
agency has to deposit to RITES EE SBU Gurgaon through Demand Draft 
(DDs) or RTGS, @ 1.5% of purchase order value of the material placed to 
manufacturers or Rs 12,000/- per man day per PO whichever is higher for 
local parties & Rs 15,000/-. per man day per P.O whichever is higher for 
outstation parties. The definition of outstation for this purpose would be 
locations at a distance of more than 100 KMs from the railway station where 
the IE is posted. GST as applicable shall be extra. 

(iii) Tenderer can get the material inspected by RITES (QA Wing or its Zonal 
Offices) at the prevailing norms for Railway material inspection. 

12.3.4 If the rails, glue joints, sleepers, accessories required for manufacture of the 
finished material are to be issued free of cost by the Employer, as specified in the 
description of item, the employer shall issue such rails either in project area or 
from any place near to the manufacturer’s workshop depending upon availability. 
The quoted rates include cost of handling and transportation of rails to the 
manufacturer’s workshop and finished materials from the manufacturer’s workshop 
to the site of work. 

12.3.5 All P. Way material shall be neatly stacked and stored in the project area and 
protected against loss/ deterioration by proper watch and ward staff, insurance, etc, 
the cost of which is deemed to be included in the rates. 

12.4. BILL NO.5: (PERMANENT WAY LINKING): 

12.4.1 Painting of rails shall be done before fixing in position and touching to be done 
after laying in position. 

12.4.2 Rates include day as well as night working and lighting arrangement as per 
requirement and to the satisfaction of the engineer. 

12.4.3 The welds found defective in USFD, shall have to be replaced by the contractor at 
his own cost. 

12.4.4 For Mechanized laying of track only service rails will be made available by 
RITES. All other materials such as wooden blocks, fish plates, rail screw etc., will 
have to be arranged by contractor. The rails will be provided at convenient location 
within the project jurisdiction. All leads, lifts & transportation etc., shall have to be 
done by contractor including depositing back after completion of works at his own 
cost. 

12.4.5 During the maintenance of track after commissioning, all arrangement for 
transportation of labour, T&P etc., will have to be done by contractor at his own 
cost. Necessary T&P for track maintenance will be procured by the contractor 
including consumables. The rate includes all such requirements. 

12.4.6 The payment of rail cuts and drilling holes will be done as per final layout of 
mainline/loop line/sidings and turnouts etc. Rail cuts/hole drilling required for 
temporary working will not be paid. 

12.5. BILL NO.8: (SUPPLY OF CEMENT): 



PART – II: PRICE BID 

Tender No.: RITES/RP/Add Works/RGS-JP-SWM Page 191 

 

 

Payment for supply shall only be made after the quantity is consumed in the related 
item of work. The consumption of cement shall be worked out based on cement 
consumption coefficients as given below or the actual consumption whichever is 
less. 

 
 
 
 
 

Coefficients for Cement Consumption 
 

Sr. No. Item Unit Cement consumption 
coefficients per unit in 
kg (Maximum) 

Cement Concrete 

1. 1:3:6 (1 Cement: 3 coarse sand: 
6 graded stone aggregate) 

Cum 220 

2. 1:2:4 (1 cement: 2 coarse sand: 
4 graded stone aggregate) 

Cum 320 

3. M20 Cum 400 

4. M25 Cum 410 

5. M30 Cum 420 

6. M35 Cum 428 

7. M40 Cum 435 

8. M45 Cum 480 

9. M50 Cum 500 

Cement Mortar 

10. Cement Mortar 1:2 (1 Cement: 2 
Sand) 

Cum 680 

11. Cement Mortar 1:3 (1 Cement: 3 
Sand) 

Cum 510 

12. Cement Mortar 1:4 (1 Cement: 4 
Sand) 

Cum 380 

13. Cement Mortar 1:5 (1 Cement: 5 
Sand) 

Cum 310 

14. Cement Mortar 1:6 (1 Cement: 6 
Sand) 

Cum 250 

Brick Work 

15. Cement Mortar 1:4 (1 Cement: 4 Cum 95 
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  Coarse Sand)    

16. Cement Mortar 1:6 (1 Cement: 6 
Coarse Sand) 

Cum 62.5 

17. Cement Mortar 1:3 (1 Cement: 3 
Coarse Sand) Half Brick 

Cum 14.28 

18. Cement Mortar 1:4 (1 Cement: 4 
Coarse Sand) half Brick 

Cum 10.64 

 

Note:Cement consumption for any item if not mentioned above is to be worked out 
as per CPWDDSR 2018 or Latest 
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ELECTRICAL ENGINEERING WORKS 

A. GENERAL INSTRUCTIONS: 

1. The bill of quantities (BOQ) shall be read in conjunction with the Instruction to 
bidders, General Conditions of Contract, Particular Conditions of Contract, Works 
requirements, Technical specifications & Drawings, Explanatory notes detailed 
after BOQs of RE & General Electrical works separately, Payment conditions, pre- 
bid clarifications and Addenda and Corrigenda if any. 

2. The summary of schedules is as under: 
 

Sr. No. Schedule No. Description 

1. 16000 RE-General 

2. 17000 Switching Post Building 

3. 19000 OHE - Ferrous other than steel structures and SPS 

4. 20000 OHE - Non-Ferrous ’A’ 

5. 21000 OHE - Non-Ferrous ’B’ 

6. 24000 Traction Substation (TSS) 

7. 27000 TSS-Spares 

8. 28000 Tools & Plants 

9. 29000 SCADA 

10. 30000 A Galvanised Steel Structures 

11. 30000 B Concrete for Foundation 

12. 30000 C Miscellaneous Common Items of OHE/TSS 

13. 33000 General Electrical Works 

14. N S Office furniture and equipment 

 
3. The quantities given in the Bill of Quantities are estimated and provisional and are 

given to provide a common basis for bidding. The basis of payment will be the 
actual quantities of work ordered and carried out including spares to be handed 
over to Railway, as measured by the Contractor and verified by the Engineer and 
valued at the rates and prices tendered in the priced Bill of Quantities, where 
applicable, and otherwise at such rates and prices as the Engineer may fix within 
the terms of the Contract. 

If any quantities which have been supplied by the contractor and paid by 
RITES are determined to be surplus by the Engineer (except those quantities 
which become surplus due to change in planning/scheme by Railway/RITES) 
during the progress of the work or at the completion of the work, shall be 
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taken back by the contractor, and the payment made for such materials shall 
be recovered from the pending claims. The materials which have become 
surplus due to change in planning/scheme by Railways/ RITES and are still in 
usable condition shall be taken over by Railway and any part payment still to 
be made shall be released to the contractor. 

Cables/Catenary/Contact wire shall be measured in length for the types used 
in the works and the 2nd stage payment for these Cables/Catenary/Contact 
wire shall be as per actual length measured after laying/ erection. The unused 
cut pieces generated during laying/erection shall not be measured and cost of 
such cut pieces shall be deemed to be included in the rates. 

4. In the Bill of Quantities, quantity and unit rates and thereby the amount against 
each item have been indicated. From this, the estimated price of each bill has been 
worked out and indicated in the summary sheet in BOQ. The Bidder shall quote 
rates as percentage above/below/at par for each schedule in the summary sheet. If 
no percentage as above, below or at par is indicated for any particular bill, the same 
will be considered as percentage at par. 

5. The rates for each bill shall be type written in the summary sheet against each bill, 
in figures, while clearly indicating whether the percentage quoted is 
above/below/at par over the estimated rate in the respective columns. The price for 
each bill shall accordingly be calculated and written against each bill in both words 
and figures. The total price, as the sum of prices of all bills shall be shown at the 
bottom of the summary sheet. The total price shall also be written in both words 
and figures. 

6. General directions and descriptions of work and materials are not necessarily 
repeated or detailed in the Bill of Quantities. References to the relevant 
specifications and sections of the contract documentation should be referred to 
before quoting rates in the Bill of Quantities. 

7. Price/rates quoted by the bidder in respect of the tender shall be after considering 
all input credits and inclusive of all taxes and cess etc. other than GST on Contract 
Price. The GST leviable on Contract Price shall be paid in addition to the Contract 
Price as mentioned below. 

In the bill for the works done, the contractor shall charge GST separately and shall 
pay to the Government within due date prescribed under the respective Act. 

GST will be paid to the contractor by the Engineer-in- charge after satisfying that it 
has been actually and genuinely paid to the Government as per the applicable GST 
rate on submission of taxable invoices and after the same is reflected in the name 
of the Client/Beneficiary. Regarding Payment of GST to the contractor, the 
decision of Engineer-in-charge shall be binding on the contractor. 

8. The rates are deemed to be inclusive of all lead (except as otherwise specifically 
provided in the description of the particular item), lifts, ascend, descend, handling, re-
handling crossing of drain/Nallah/streams/tracks any other obstructions. 

9. All enabling works for executing the work e.g. approach road to site, launching 
arrangements, procuring right of way, arrangement of water and electricity etc is to 
be arranged by the contractor at his own cost and deemed to be included in the 
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quoted rates. Where a temporary tube well or any other water source are 
constructed by the contractor in the railway land for the purpose of taking power 
/water for construction purposes, no charge would be recovered from the contractor 
but written permission will, however, be obtained by the contractor from the 
Engineer who may, at his discretion, refuse such permission for such construction 
of temporary arrangement. The contractor shall also be required to restore the site 
to its proper condition as directed by the Engineer. 

10. Storage of Material: All the material at site will have to be properly stacked & 
stored so as to facilitate inspection. The material should be properly protected from 
the detrimental effects of nature and fire, theft etc. The contractor shall be 
responsible for watch & ward and any loss or deterioration on account of above 
shall lead to rejection of material and contractor has to replace the same at his own 
cost. All the disposable material should be disposed off outside the railway 
boundary at a designated place as directed by the Engineer. 

11. Deleted. 

12. Trees falling in the alignment or any other site of the works which belongs to the 
railways will be trimmed and stacked at a nominated place at his /their own cost as 
directed by Engineer and the same will be Railway/Employer’s property. Trees of 
the forest department will be trimmed and deposited in the nearest forest depot. No 
separate payment on this account shall be made to the contractor. 

B. INSTRUCTIONS FOR QUOTING BY THE BIDDERS: 

1. The prices for supply of materials and erection are in accordance with the technical 
specifications, approved drawings and designs. The contractor should note that no 
item of materials, equipment, fittings and components shall be supplied by the 
Employer. 

2. UNIT PRICE: 

(i) The unit price indicated under “Supply” in the bills is the all-inclusive price 
of materials and all incidental charges for transport, loading/unloading and 
handling etc. 

(ii) The estimated cost includes taxes, duties, levies (including octroi) applicable 
on Works contracts, insurance/bank guarantee/indemnity bond charges etc.. 

(iii) The prices also include provision for losses and wastages in transit and 
erection. 

(iv) The price quoted also include RITES/RDSO representative inspection and 
testing charges unless otherwise specified in the bill of quantities or 
Technical Specification. In case the inspection is carried out by RITES EE 
SBU Engineer at the site (based on request of agency citing valid reasons 
along with recommendation of the site in-charge & approval from 
competent authority thereof), then agency has to deposit inspection charges 
to RITES EE SBU Gurgaon through Demand Draft (DDs) or RTGS @ 
0.95% of purchase order value of the material placed to manufacturers 
before inspection of the material. GST as applicable shall be extra. 
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(v) In case inspection is carried out by RITES EE-SBU Engineer at works of 
the manufacturer (based on request of agency citing valid reasons along 
with consent of site-in charge & approval from competent authority 
thereof), then agency has to deposit inspection charges to RITES EE SBU 
Gurgaon through Demand Draft (DDs) or RTGS, @ 1.5% of purchase order 
value of the material placed to manufacturers or Rs 12,000/- per man day 
per PO whichever is higher for local parties & Rs 15,000/- per man day per 
P.O. whichever is higher for outstation parties. The definition of outstation 
for this purpose would be locations at a distance of more than 100 KMs 
from the railway station where the IE is posted. GST as applicable shall be 
extra. 

(vi) Tenderer can get the material inspected by RITES (QA Wing or it’s Zonal 
Offices) at the prevailing norms for Railway material inspection. 

(vii) The unit price indicated under “Erection” in the bills is inclusive of the cost 
of erection and testing and also include all cost of administration of the 
contract, insurance premium, banker’s charges, cost of 
stamps/storage/loading/unloading and handling of materials and also 
include the cost of transportation which the contractor may incur for 
carriage of material to the site of works. The unit prices should also include 
cost of works and adjustment that may become necessary during or after the 
tests for commissioning.Rates / charges for working under power block / 
non power block are included in the rates of the BOQ items. No separate 
payment shall be made for working under power block. 

(viii) Price/rates quoted by the bidder in respect of the tender shall be after 
considering all input credits and inclusive of all taxes and cess etc. other 
than GST on Contract Price. The GST leviable on Contract Price shall be 
paid in addition to the Contract Price as mentioned below. 

In the bill for the works done, the contractor shall charge GST separately and shall 
pay to the Government within due date prescribed under the respective Act. 

GST will be paid to the contractor by the Engineer-in- charge after satisfying that it 
has been actually and genuinely paid to the Government as per the applicable GST 
rate on submission of taxable invoices and after the same is reflected in the name 
of the Client/Beneficiary. Regarding Payment of GST to the contractor, the 
decision of Engineer-in-charge shall be binding on the contractor. 

3. The whole cost of complying with the provisions of the contract shall be included 
in the items/bills provided in the BOQ and, where no items/bills are provided, the 
cost shall be deemed to be distributed among the rates and amount entered for 
related Items of Works. 

C. NOTES SPECIFIC TO PAYMENT: INVOICING PROCEDURE: 

1. All invoices shall be submitted with original supporting documents or certified true 
copies of supporting documents wherever these are acceptable to the Engineer as 
per contract. Where copies of original documents are required in support of several 
invoices, true certified copies of the original documents may be forwarded to the 
Engineer, with his consent. 
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2. Invoices shall be submitted only on the basis of provisions in Contract Agreement 
and prices. The quantities and measurement of works completed should be 
approved by the Engineer prior to the submission of invoices. For this purpose, the 
schedule of quantities and measurement submitted by the contractor for approval of 
the Engineer may be only up to the extent of work completed except in the case of 
payments on Provisional Acceptance. 

D. PAYMENT PROCEDURE: 

1. ON ACCOUNT PAYMENT AGAINST SUPPLY OF MATERIAL 

On Account Payment will be made as described below: 

(i) “On Account Payment” shall be made for the items specified in detailed 
terms of payment of each schedule under clause No. 4.0 of this preamble. 

(ii) ‘On Account Payment’ shall be made to the extent of 85% of the accepted 
supply rate, after receipt, acceptance, accountal, proper storage and protection 
against loss, damage or deterioration on the items mentioned in each schedule. 

(iii) ‘On Account Payment’ made to the contractor will subsequently be 
adjusted against progress payments and against payment due on provisional 
acceptance. 

(iv) All invoices shall be accompanied with the following, for the purpose of 
arranging ‘On Account Payment’ against the contract: 

(1) Supplier’s Delivery Challans. 

(2) Inspection certificate granted by the authorized approved agency/Purchaser’s 
representative as per contract agreement. 

(3) Certificate of receipt of material at Contractor’s depot/work sites duly accepted 
by the Engineer. 

(4) Comprehensive Insurance Policy for supply and safe custody of material. 

(5) Indemnity bond for any loss, theft, damage, or deterioration of material for 
equivalent amount for which On account payment is claimed. 

(6) Quality assurance documents. 

(7) Measurement sheet duly signed by contractor and RITES site representative. A 
soft copy in excel format of measurement sheet is also to be submitted. 

(8) Abstract of measurement sheet and work done till previous bill, the running 
and cumulative quantities and amount certified/accepted by RITES’s site 
representative. 

(9) Declaration and documentary evidence towards payment of 
ESI/EPF/Minimum wages etc as per statutory requirement. 

(10) All insurance policies viz. CAR policy, Workmen compensation and third 
party liability policy as stipulated in contract agreement. 

(11) Any other documents as asked by Engineer in-charge/RITES. 

(12) All requisite documents for reimbursement of GST. 
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2. PROGRESS PAYMENT AGAINST SUPPLY AND ERECTION OF 
MATERIAL: 

On completion of each item of BOQ, the contractor shall receive payment to the 
extent of 95% of the supply and erection costs after making any recoveries and 
adjusting of On Account Payment, which may be due. 

3. REMAINING 5% PAYMENT: 

The balance 5% of each item of the BOQ shall be paid to the contractor after 
commissioning of the portion of the work or handing over of the installation/ 
material to the employers/Railway’s representative. This is applicable for all 
schedules. 

4. PROCEDURE OF SCHEDULE WISE PAYMENTS: 

Schedule 28000 (T & P items Except Oliver G, Insulator Testing Machine, 
Current Injection Kit, Ratio Analyzer) 

100% of the accepted price shall be paid on receipt, accountal of material at site or 
required destination after inspection and production of documents as listed below 
and final handing over to Railway (NWR): 

(i) Supplier’s Delivery Challans. 

(ii) Inspection certificate granted by the authorized approved agency/Purchaser’s 
representative as per contract. 

(iii) Certificate of receipt of material at Contractor’s depot/work sites duly 
accepted by the Engineer. 

(iv) Quality Assurance Documents including Guarantee/Warrantee, if any. 

If it is found later that commissioning & installation is not required for T & P items 
viz. (Oliver G, Insulator Testing Machine, Current Injection Kit, Ratio Analyzer) 
then 15% of the accepted rate shall not be payable against commissioning & 
installation charges for these items accordingly 85 % of unit rate shall only be 
finally payable subjected to conditions cited above. 

Note- 

Execution of any works shall commence after approval of drawings and layout 
plan by site in-charge. 

Supply items procurement shall commence after prior approval of the data 
sheets of respective items and procurement plan. 

Contractor shall execute all works which are not mentioned in tender but are 
required to be executed for successful commissioning of the works as per 
standard practices of Railways/NWR. 

In case of any contradiction pertains to any issue, decision of Engineer In- 
charge shall be binding. 

 

5. FINAL SETTLEMENT 
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On expiry of the defect liability period and issue of the taking over certificate of 
the entire installation, the Bank Guarantee for Performance security shall be 
released to the contractor after adjustment of any dues payable by the contractor. 

6. RECOVERIES FROM THE CONTRACTOR 

All the recoveries for materials supplied and services rendered by the Purchaser to 
the Contractor and other refunds due from the Contractor shall be made by 
deductions from payments due to the Contractor covering the value of supply and 
erection in the progress payment and from payments due on provisional 
Acceptance. 

7. TAXES AND DUTIES 

Price/rates quoted by the bidder in respect of the Tender shall be after considering 
all input credits and inclusive of all taxes and cess, etc., other than GST on 
Contract Price. The GST leviable on Contract Price shall be paid in addition to the 
Contract Price as mentioned below. 

In the bill for the works done, the contractor shall charge GST separately and shall 
pay to the Government within due date prescribed under the respective Act. 

GST will be paid to the contractor by the Engineer-in- charge after satisfying that it 
has been actually and genuinely paid to the Government as per the applicable GST 
rate on submission of taxable invoices and after the same is reflected in the name 
of the Client/Beneficiary. Regarding Payment of GST to the contractor, the 
decision of Engineer-in-charge shall be binding on the Contractor. 

8. PRICE VARIATION: NOT APPLICABLE. 

Coefficients governing the adjustment of changes in cost to be read with PVC 
clause of SCC applicable to various schedules are also included. 
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PART – II: PRICE BID 
 
 

BILL OF QUANTITIES 

(UPLOADED SEPARATELY) 

 
EXPLANATORY NOTES 

TO 

BILL OF QUANTITIES: 
 
 

(These specifications shall be read along with latest 

RITES standard specifications enclosed) 
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EXPLANATORY NOTES FOR SUPPLY OF TOOLS &PLANTS 
 

Item No.97 

The Item price includes cost of supply of First aid box made of GI/AL sheet, ISI marked 
and filled with medicines as per concerned zonal Railway standard with suitable locking 
arrangement and as approved by EIC 

Item No.98 

The Item price includes cost of supply of Portable fire extinguisher dry chemical powder as 
per IS:2171, ISI marked, (10 kg capacity duly filled) as required at site and as approved by 
engineer. The fire extinguisher shall have expiry date of not less than six months on the 
date of erection at site. 

Item No.99 

Portable Fire Extinguisher (Foam), Capacity 9 Ltr., Class A Fire rating: 3 A min, Class B 
Fire rating 34B, as per IS 15683 (latest), Design: Cartidge, BIS approved, Make : Milan 
Fire or Similar. 

Item No.100 

The Item price includes cost of supply of a set of 4 Fire buckets (Min 10 Litres capacity) 
filled with clean dry sand and held on one stand and cover shed and suitable for each 
switching station/TSS. The stand shall be manufactured with MS angle of min 50x50x6mm 
with base angle frame having arrangement for hanging the fire buckets. The cover shall be 
made of MS sheet min 20 gauge. The stand and cover shall be suitably painted with red 
oxide primer and red colour. Entire system shall be as per zonal Railway practice and as 
approved by EIC 

Item No. 101 

STRETCHER TWO FOLD TYPE MADE OF ALUMINIUM ALLOY TUBES: 

The Item price includes cost of supply of Stretcher two fold type, made of high quality 
aluminum alloy tubes. Aprox. Dimensions: unfolded 2100x560x150mm and folded 
1100x200x110mm, max weight 8kg, suitable for load weight upto 150kg. The price 
includes sturdy carry case. The item shall be supplied as approved by Engineer 

Item No.102. 

The Item price includes cost of supply FOG SIGNAL DETONATOR TO DRG.NO. 
DGOF-209 & 210 SPECN.NO. DGOF/104 DT. 29.06.94 OR LATEST. Self life - 6 Yrs 

Item No.104 

The Item price includes cost of supply of earthing discharge rod of fibre glass, crew type 
suitable for working voltage of 25KV AC traction as per RDSO specification no 
ETI/OHE/51(9/87) with latest A&C slip no 1(10/92). The earth discharge rod should be of 
complete fibre glass body screw type having spring loaded top clamp of copper suitable to 
fit in catenary/contact wire/ 50 mm dia bus bar, 2 nos. rail clamps having cable junction at 
1.5m from rail clamp, along with single core flexible multi strand annealed copper 
248/0.45mm size heat resistant PVC cable 10.5 m long (7.5m+2x1.5 = 10.5m). The whole 
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assembly to be supplied in a suitable canvas bag. 

Item No. 106,107,108 

The item price includes cost of supply of Rail jumpers made of multi-strand copper PVC 
Cable 248/0.457 mm size with suitable clamps at both ends as per RDSO specification No. 
ETI/OHE/3/(2/94) with A& C slip no 1 (04/95) or latest as approved by Engineer in 
specified length. 

Item No. 109 

The item price includes cost of supply of FR Quality HAND GLOVES (fingers type) 
SIZE- 14 INCH MAKE-WELD STAR OR SIMILAR as approved by EIC. 

Item No. 110 

The item price includes cost of supply of Welding Goggles for eye protector Toughened 
glass 1.2 welding filter, IS: 5983 latest as approved by EIC. 

Item No. 111 

The item price includes cost of supply of Safety belt full body harness with one dorsal D 
ring, 2D ring at chest & 2 lateral D ring at chest with 2 scaffolding & polyamide rope of 1.8 
meter with easy & soft cushion paid at waist with ISI marked to IS-3521/1999 & CE as 
approved by EIC. 

Item No. 112 

The item price includes cost of supply of Industrial Safety helmet as per IS specification 
no.2925 or latest, with ISI marking, HDPE material, with air vent/holes, size 520-600mm, 
with ratchet fit adjustable, chin strap adjustable, Make:- Metro, Karam & Venus. Guarantee 
12 months Brand : UDYOG. Model: Ultravent   (Colour shall be approved by Site Engineer) 
as approved by EIC. 

Item No. 113 

The item price includes cost of supply of Reflective Jackets made of fluorescent UV 
stabilized light weight and washable fabric with 2 micro prismatic PVC white reflective 
tape in the front and back color fluorscent orange with logo printing on rear IS:15809-2008 
Indian standard, High visibility warning cloth. Acceptable Makes: Yorkes/Lotus/Royal as 
approved by EIC 

Item No. 114 

The item price includes cost of supply of Safety Shoes (Steel Toe, oil resistance and anti 
slip) as per IS 15298 (part 2) : 2011/ISO 20345 : 2004. Make: Bata, Liberty, Action 
(Assorted Sizes 6 to 10, as per buyers requirements and shall be finalized by site engineer) 
as approved by EIC 

Item No. 115 

The item price includes cost of supply of Duplex Tool Holder RH side 6939145810-R 
make- WIDIA/SANDVIK/ TAGEUTEC/RENUKA tools as approved by EIC. 

Item No. 116 

The item price includes cost of supply TOOL BAG ,WATER PROOF, WITH POCKETS 
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as approved by EIC. 

Item No.117: 

The Item price includes cost of supply of Tirfor 2.5T/1.5T, as per IS :5604/1984 or latest, 
ISI marked (Make TRACTEL /TIRFOR or equivalent as approved by EIC). 

Item No.118 

The Item price includes cost of supply of Tirfor 5T/3T, as per IS :5604/1984 or latest, ISI 
marked (Make TRACTEL /TIRFOR or equivalent as approved by EIC) 

Item No.119 

The Item price includes cost of supply of RATCHET LEVER HOIST (PULL LIFT) 
CAPACITY 1.6 TONNE COMPLETE WITH ROLLER CHAIN IS - 2403 -1975 AND 
HOOK WITH SAFETY LATCHES (IS 8610 -1977) RDSO APPROVED AS PER IS - 
11340 -1985 MACHINE IS ALSO CONFIRMING TO RDSO SPECI NO. 
TI/SPC/OHE/TOOL PL/ 1990 WITH 1.37 METER STANDARD LIFT CAPACITY 
1.6/2.6,3.2/5.2 TONNE. (Make TRACTEL /TIRFOR/SHAKT) as approved by EIC) 

Item No.120 

The Item price includes cost of supply of Pull lift 0.75 T/0.8 T ISI mark (Make TRACTEL 
or equivalent as approved by EIC). 

Item No.121 

The Item price includes cost of supply Single Sleeve Pulley Block 3 1/2" (Three and half 
inch) and Groove size 1/2" ( half inchl) steel body and steel groove snatch type hook on top 
Make/Brand:SPEC/IM, Mahadev/PRASUN as approved by EIC. 

Item No.122 

The Item price includes cost of supply of Single Sleeve Pulley Block 3 1/2" x 1/2" Fibre 
Groove for Drawl of Catenary and Contact wire. Load capcity 2.5 Tonne, Load capcity of 
swivel Hook 250Kg. Make/Brand:SPEC/IM, Mahadev/PRASUN as approved by EIC. 

Item No.123 

The Item price includes cost of supply of Single Sleeve Pulley Biock 6"x1” inch Groove 
Steel with capcity 3.0 ton, Make/Brand:SPEC/IM, Mahadev/PRASUN as approved by EIC. 

Item No.124,125,126 

The Item price includes cost of supply of Nylon Rope of size 12 mm, 16mm ,24 mm of 
make Surya of its equivalent in Tuffropes, Gravare of Garfil. as approved by EIC. 

Item No.127 

The Item price includes cost of supply of   Come Along Clamp for contact wire suitable for 
107 sqmm capacity 2.5 tonn as per drawing no. - RE/33/P/550, with load test certificate 
from Govt. approved laboratory. Make/Brand: SSTE or as approved by EIC. 

Item No.128 

The Item price includes cost of supply of Come Along Clamp for catenery wire suitable 
for 19/2.108 conductor dia 10.50 mm conductor, capacity 2.5 ton as per load test certificate 
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from Govt approved laboratory. Make/Brand: SSTE or as approved by EIC. 

Item No.129 

The Item price includes cost of supply of a set of D Shackles made of alloy steel. Set 
consisting one no. shackle of each size (1”, 3/4”, 5/8”, 1/2”). Shackles shall have loading 
capacity upto 5T and made as per IS: 6132 and shall be suitable for use in TRD works as 
approved by EIC 

Item No.130 

The Item price includes cost of supply of Digital multi-meter suitable for measuring DC 
Voltage up to 1000V, AC voltage upto 1000V true RMS, AC & DC current up to 10A, 
resistance upto 20 MΩ, diode & continuity test facility with battery, carry case and leads 
etc. similar to Motwane make model DM352 or superior as approved by EIC. 

Item No.131 

The Item price includes cost of supply of Digital Ground/ Earth tester suitable for 2, 3,& 4 
point ground rod and soil resistivity testing having range 0.01Ω to 20KΩ, resistance 
accuracy 2%. The price shall also include the cost of set of 4 stakes and wire 
kit(15m,10m,3m), terminal adaptor, re-chargeable cells, AC/DC charger, carry case, re- 
chargeable cells. 

Megger Make Model DET4TR2 or superior as approved by EIC. 

Item No.132 

The Item price includes cost of Supply of Insulation Megger with voltage selectable range 
of 250V, 500 V, 1000 V, 2500 V and 5000 V digital numeric display with Insulation (Ins), 
Polarisation Index (PI) and variable time test modes and IR measurements upto 1000 G 
Ohms in hard carrying case with all standard accessories similar to Megger make model 
BM5200 or Motwane 5K PI or superior as approved by EIC. 

Item No.133 

The Item price includes cost of supply and commissioning of Thermal Imaging Camera 
with software, minimum, resolution 384x288, with IR-optical focus system, LED flash 
system with minimum Temperature range of -20 to +500 degree centigrade, conforming to 
RDSO Spec no TI/SPC/OHE/TIPS/1031 or latest. The rate also includes the manufacturer 
recommended battery packs(02 numbers) and battery charging adapter/charger(one 
number). The price also includes all other accessories including software essential for 
operation, carry bag, camera case etc.   The price also includes the cost of site demonstration 
by OEM engineer with suitable number of days of training of staff. The entire system shall 
be supplied as approved by EIC (CEM make Model No. DT9885 or superior). 

Item No.134 

The Item price includes cost of supply of GPS based OHE monitoring & current collection 
system Oliver–G as per RDSO spec No TI/SPC/OHE/OLIVER/0051(01/15) or latest as 
approved by EIC. The price includes all accessories/authentic software required for the 
mapping as per mentioned RDSO specification. The price also includes the cost of site 
demonstration by OEM engineer with suitable number of days of training to staff 

Item No.135 
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The Item price includes cost of supply of Aluminum Straight ladder extendable type 
(11mtr): Closed height 6mtr, extended height 11 m. Ladder shall be made out of Aluminum 
‘C’ shape section size 66.6x31.7mm, step of aluminum corrugated tubing 25.4 mm, as per 
IS :733-1983 temper-6. It shall be fitted with safety lock, pulley, rope, and non-slippery 
rubber shoes in the bottom. (SUMER make ref-AL100/8809 or SJ Ladders or equivalent as 
approved by EIC). 

Item No.136 

The Item price includes cost of supply of Aluminum Straight Aluminium straight ladder 8 
m height with hook on top make S Lahiri or equivalent as approved by EIC). 

Item No.137 

The Item price includes cost of supply of Aluminum self-supporting Stool type, ladder-8’ 
long made of aluminium C section 66.6 X 31.7 mm, steps of corrugated AL tubes of 25 mm 
dia (AL material as per IS 733) fitted with platform on top of checkered plates of 
400mmX300 mm and bottom end fitted with non-slippery rubber pads. Make: Sumer or 
equivalent/superior as approved by EIC. 

Item No.138 

The Item price includes cost of supply and onsite demonstration of Trans-receiver, VHF, 
hand held walkie–Talkie set 5W (tuned for rated power of 5 watts), 16 channels, 
synthesized with 2200 mAH Ni-Mh Battery pack, along with one spare battery pack of 
capacity 2200mAH and rapid charger suitable to work on 230V AC as per details enclosed. 
The VHF Walkie-Talkie shall be MIL standard compliant for 810. Make Motorola GP 
328/Kenwood TK-2000or equivalent/superior as approved by EIC. 

Item No.139 

The Item price includes cost of supply 4 Wire/ 2 wire emergency control Telephone as per 
specification no. RDSO/IRS:TC75/99 with Amendment no. 3 or equivalent/superior as 
approved by EIC. 

Item No.140 

The Item price includes cost of supply of Siren (Electric) covering distance 1 km range, 
operating on 230V AC main supply. Make : National/Nota international/sujai safety or 
equivalent/superior as approved by EIC. 

Item No.141: 

The Item price includes cost of supply of Binoculars Nikon-8252 ACULON A211, 10- 
22x50 zoom Binocular or equivalent as approved by EIC. 

Item No.142: 

The Item price includes cost of supply STEEL DIGGING CROW BAR as approved by 
EIC. 

Item No.143: 

The Item price includes cost of supply of Equal Electronic weighing scale brand with load 
capacity of 100 Kg (Equal) (ELWS-03N/White) or equivalent as approved by EIC. 
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The technical specification are as follows- 

1) Standards confirming to IS : 9281-3 (1081) Part I,II,III,IV (Latest), 2) Platform size 
300X400mm. Should be stainless steel. 

3) Dimension of weighing (LxWxH) 300X400X150mm. 

4) Power supply signle phase mains operated. 

5) Battery operated with operating voltage 6 volt DC, Railway rating 6 V/1.3 AH 
reachargable 

6) Rated load capacity 100 Kg, Resolustion 10 grams with number of scale division 10000. 

7) Total wieght of weighing machine should be 10.1 Kg. approx. 

8) Test certificate from Govt./NABL/ILAC accredited LAB. 

9) Warranty one year. 

Item No.144: 

The Item price includes cost of supply of Spring balance 50 kg make:- Standard brand or 
equivalent as approved by EIC. 

Item No.145 

The Item price includes cost of Supply of 500W LED Flood light fittings, Rated voltage: 
230v, operating voltage: 100-270 V, Wattage : 500W, Power factor: 0.95, Lumen>= 
100lumen/Watt, ATHD<10% driver efficacy > 85% CRI 70 with surge protection 4 kv, 
internal & 10 KV External, LED efficacy 7135 lumen/watt. Make: Bajaj, Philips, 
Crompton, Wipro, Havells, Eveready or equivalent as approved by EIC. 

Item No.146 

The Item price includes cost of supply of Portable Inflatable emergency Lighting system 
Make: Bajaj, Philips, Crompton, Wipro, Havells, Everdy or equivalent as approved by EIC. 

Item No.147 

The Item price includes cost of supply of LED re-chargeable hand held torch with 5 W 
LED, Make: Bajaj, Philips, Crompton, Wipro, Havells, Everdy as approved by EIC. 

Item No.148 

The Item price includes cost of supply of Rechargeable torches 20 W, led.Make: Bajaj, 
Philips, Crompton, Wipro, Havells, Everdy or as approved by EIC. 

Item No.149 

The Item price includes cost of supply of GRASS CUTTING MACHINE, Product Name : 
STIHL HANDHELD BRUSH CUTTER / LINE TRIMMER, Warranty 1 year Brand : 
STIHLMODEL-STIHLFSE 81or equivalent as approved by EIC. 

Item No.150 

The Item price includes cost of supply Grease Gun lever type with spring loaded as 
approved by EIC. 

Item No.151 
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The Item price includes cost of supply of Crimping tool upto 6sqmm size Make- Jainson or 
similar as approved by EIC. 

Item No.152 

The Item price includes cost of supply of Fibre/light weight, winch type Ladder Trolley 
suitable to move on railway track for maintenance of 25KV AC OHE with following 
details: 

(a)adjustable height up to 5 m 

(b)MS round pipe 1.5” dia , 

(c) Step distance 300mm of 1.5”MS pipe 

(d)Ladder trolley Base size = 1676m (inner) 

(e) Foldable upper platform 2’x2’ 

(f) Ladder wheels = 4x12” dia Nylon suitable for 1676mm BG track 

(g)Maximum weight of the trolley = 200kg, 

(h)Paint: auto finish paint of approved quality 

(Note: Contractor shall submit the drawing of ladder Trolley for approval by 
RITES/Railways before execution of the work. SUMER make or equivalent as 
approved by EIC). 

Item No.153 
The Item price includes cost of supply Sthil Carbide tipped blade Chainsaw as approved by 
EIC. 
Item No.154 
The Item price includes cost of supply copper hammer 2kg as approved by EIC. 
Item No.155,156 
The Item price includes cost of supply of banner flag as approved by EIC. 
Item No.158 
The Item price includes cost of supply of Contact wire cutter 36" (Make- Taparia or 
similar) as approved by EIC. 
Item No.159 
The Item price includes cost of supply of Dropper wire cutter 12 inch suitable for 5 sq mm 
dropper wire cutting. (Make- Inder, Taparia or similar) as approved by EIC. 
Item No.160 
The Item price includes cost of supply of Contact wire kink remover (manual)as approved 
by EIC. 
Item No.161 
The Item price includes cost of supply of   Contact Wire Splicing Jig suitable for 107 sq. 
mm copper OHE contact wire. Make: IM, power equipments, SDEE, SST, International 
Engineering, Hitroniccs, TL, PEC or as approved by EIC as per Rly appv. DRG. No.- 
Power/567. Gurantee/Warrantee 6 months from the date of supply. 
Item No.162 
The Item price includes cost of supply of Twister cum bender for 107 sq.mm   Contact Wire 
as per Drg. No. RE/DNR/TP/12/2000, 150 mm long (6'') , Make :- SSTE or similar as 
approved by EIC. 
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Item No.163 
The Item price includes cost of supply of Swivel clip opener as approved by EIC. 
Item No.164 
The Item price includes cost of supply of    Dropper making Jig and Wire straightener for 7 
mm dropper wire. As per drawing no. POWER/RLY/7861. Make - PEC,IM model DM352 
or superior as approved by EIC. 
Item No.165 
The Item price includes cost of supply of Laser based Height Measurement Device, Bosch 
Laser Distance Meter 250 meter range, Model : "GLM 250 VF PROFESSIONAL 
BOSCH"or as approved by EIC. 
Item No.166 
The Item price includes cost of supply of   4-MIX/4-STROKE PETROL ENGINE ONE 
MAN EARTH AUGER WITH QUICK STOP BREAK DISPLACEMENT:36.3CM3 
POWER OUTPUT:1:9HP VIBRATION LEVEL LEFTRIGHT2.2/2.5 M/$2 SPINDLE 
SPEED 200 RPM, ENGINE TOQUE 1.7Nm. SPINDLE TORQUE 81 Nm,DRY WEIGHT 
10.0KG, ACCESSORIES ONE DRILLING BIT 200MM DIAMETER LENGTH 695MM 
AND EXTENSION 450MM. MODEL:BT131 MAKE STIHL /STALLION MODEL NO 
EA-5201or as approved by EIC. 
Item No.167 
The Item price includes cost of supply of Supply, installation and commissioning of 
hydraulic insulator testing machine for testing tensile load strength of 25KV, Porcelain and 
composite insulators as per RDSO spec.No TI/SPC/OHE/INSTEST/0090(02/2009) with 
A&C No-1 Make: Bright power project (I) Pvt Ltd/Mumbai or CCSPL or BCPL make or 
latest as approved by EIC. 
Item No.168 

The Item price includes cost of supply of Drop out fuse pull rod made of fibre body, 
extension type, suitable for use on 25 KV OHE as per RDSO spec No: ETI/PSI/14 (1/86) 
and CORE/ALD dwg. No POWER/RLY/1849 as approved by EIC. 
Item No.169 

The Item price includes cost of supply of Automatic Transformer oil BDV testing kit 
suitable for working on 230V AC, single phase supply with automatic/manual mode. Test 
voltage range at least up to 100 KV rms similar to Megger make model OTS100AF or 
Motwane model MOT OTS-100A and as approved by EIC. The price includes the cost of 
site demonstration by OEM engineer with suitable number of days of training of staff. 
Item No.170 

The Item price includes cost of supply of 1000 watt, 50-1000 ltr hot air oven as approved 
by EIC. 
Item No.171 

The Item price includes cost of supply of Hydrometer with following specification as 
approved by EIC. 
1) Range: 1100-1300 specific gravity at 27 degree celsius 
2) least count 0.005 
3) accuracy+/-0.005 

4) glass barrel length 260 mm+/- 2 mm 
5) glass barrel diameter 22 mm +/- 0.05 mm 
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6) length of float 180 mm +/-10 mm complete with rubber bulb and rubber nozzle. 
Make:- Thimson, Bellstone, Powergrip global. 
Note:- Calibration certificate tracable to NABL is required with supply. 
Item No.172 

The Item price includes cost of supply of Auto transformer (Close type dimmer), Input 
voltage 0-270V AC, output current 0-10A AEC make or superior as approved by EIC. 
Item No.173 

The Item price includes cost of supply Chain Pulley Block 03 ton cap with 3mtrs. Chain 
Make - SPEC, Indolift or superior as approved by EIC. 
Item No.174 

The Item price includes cost of supply of Distilled water plant (Heavy element type) 05 lts. 
Capacity Make:- Adarsh/Uptin or Equivalent as approved by EIC. 
Item No.175 

The Item price includes cost of supply of Honda Welding Generating Set (100/200Amp) 
with all accessories as per RDSO Spec. No. TM/SM/20.220 AMPS Open type DC welding 
generator with Honda GX390+ WS220DC NSM Make Italian alternator complete set with 
trolley wheels with all accessories. Make/brand -EGWOX220DC.or Equivalent as 
approved by EIC. 
Item No.176 

The Item price includes cost of supply of Black smith Anvil 25 Kg as approved by EIC. 
Item No.177 

The Item price includes cost of supply of Double wheeled Bench grinder, single phase, 230 
V, 50 Hz with two wheel one rough and one fine. Make wolf, hmp or similar as approved 
by EIC. 
Item No.178 

The Item price includes cost of supply Bench Grinder (Double end) Pedestal Motor driven 
(203mm) disc. Make: BOSCH, EEC, ALFA or similar as approved by EIC. 
Item No.179 

The Item price includes cost of supply Double Face Sledge Hammer 5 Kgs ( 11.02 LBS ) to 
IS 841/1983 Table No. 4.or similar as approved by EIC. 
Item No.180 

The Item price includes cost of supply Drilling Machine(25mm) Motor Driven with all 
accessories with stand, Make: Phars or similar as approved by EIC. 
Item No.181 

The Item price includes cost of supply of bench vice 6” size made of cast iron and alloy of 
adequate strength and suitably fixed on steel table of industrial grade of min 4’ 
Lx3’Wx2.5’H size as approved by EIC. 
Item No.182 

The Item price includes cost of supply and commissioning of Portable 5KVA Silent diesel 
generator set, AC output=5.0 KVA, Rated current 22Amps, output AC Voltage 230 ± 5V, 
AC 50Hz, Noise level < 75 db, fuel consumption at full load <= 1.5 lit/hour. DG set shall 
run on diesel fuel and shall have push button start facility with suitable capacity 
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maintenance free battery. DG set of KOEL/Honda/Mahindra make as approved by EIC. 
Item No.183 

The Item price includes cost of supply and commissioning Petrol start, Petrol run portable 
Power Generator equivalent to make honda EP1000 Portable Generator type petrol start, 
petrol run rated output at unity power factor at STP (VA) 750 starting type recoil rated 
output voltage 230 V AC warranty (year) 2 year efficiency of the alternator (%) 75 noise 
level of portable generator (dB(A)) 86 provision of voltmeter and ammeter in the output 
circuits no demension of genset in (LxWxH) (mmxmmxmm) 404x350x431 dry weight 
(Kg) 27.8 period for which the generator is cabable of delivering declared output 6.7 hour 
fuel tank capacity 3.6 liter battary Ah capacity in case of electric start Generator (Ah) 0 type 
approval portable generating set meeting the requirements of environmental (Protection) 
Rules 1986, in respect of noise and emission norms as approved by EIC. 
Item No.184 

The Item price includes cost of supply of Portable electric Blower capacity 1.5 min. Rated 
Voltage 230V, input full load 350W Make: Black &Decker or Similar as approved by EIC. 
Item No.185 

The Item price includes cost of supply of Portable hand grinding machine to work on 230 V 
50Hz , AC supply, make -MASTER or Similar as approved by EIC. 
Item No.186 

The Item price includes cost of supply Portable electric drill suitable for drilling holes of 12-
23mm dia, working on single phase, 230V AC supply along with 2 nos suitable spare drill 
bits. (Make: Railli wolf model WDH-12 or equivalent model of Hitachi/Black & Deckeras as 
approved by EIC. 
Item No.187 

The Item price includes cost of supply of Extension Cord Board surge protector spike 
buster 7 socket with 16AM 1.5 meter cable length, Number of sockets-6 pin in 16 AMP-1, 
number of sockets-5 pin 6AMP-5, Number of 16AMP Switches-0, Number of cores in the 
cable-3, length of cable with extension box (in mtrs)-1.5 metre with ISI mark, material of 
box should be poly carbonate, with power on indicator make or model: Oreva or Cona or 
Alike.as approved by EIC. 
Item No.188 

The Item price includes cost of supply of Dynamo meter, large flat dial 100 with two eye 
bolts for fixing D-shackle and hook protable light weight capacity 5000 kg packed in a 
compact case with carrying handle are similar with test/calibration certificate to be issued 
with the supply. Dial size 100mm, capcity- 5000kg, Grade/Divn-50kg. Model Yota THS-5 
or similar.as approved by EIC. 
Item No.189 

The Item price includes cost of Supply of Spanners set. One set for payment purpose shall 
consist of: 

(a) 4 sets of double ended Ring spanners (6mm to 42mm size, 12 pieces) 

(b) 4 sets of double ended Flat spanners (6mm to 42mm size, 12 pieces) 

Make: Gedore or Taparia make with ISI Mark as approved by EIC. 
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Item No.190 

The Item price includes cost of Supply of Double ended chrome plated spanner set 
comprising of 12 Nos SPANNERS OF Size 6x7, 8X9, 10X11, 12 x13, 14 x15, 16 x17, 
18X19, 20 x22, 21 x23, 24X27, 25X28 & 30X32, MAKE: Taparia/Genius/Venus/Gedore 
as approved by EIC. 
Item No.191 

The Item price includes cost of Supply Insulated cutting plier 8", 12" (Make- Taparia or 
similar).as approved by EIC. 
Item No.192 

The Item price includes cost of Supply Insulated nose plier 8" (Make- Taparia or similar) as 
approved by EIC. 
Item No.193 

The Item price includes cost of Supply of Spirit Level (0.50mm Accuracy with Magnet) of 
length 300mm, model No.SLM05-12 of make: TAPARIA/STANELY/ 
BOSCH/SPARTAN. as approved by EIC. 
Item No.194 

The Item price includes cost of Supply Flat Alloy steel Cold Chisel IS 402:1990 with Latest 
Amendment, cutting edge thickness 1.5, width across flats or diameter 16mm, Nominal size 
20mm,overall length of chisel 150 mm.as approved by EIC. 
Item No.195 

The Item price includes cost of Supply Set of Tools consisting of item no.1) Double open 
end spanner set of sizes:6x7, 8x9,10x11, 12x13,14x15,16x17, 
18x19,20x22,21x23,24x27,25x28,30x32 &36x41- each 01 no per set. Item no2)Double end 
ring spanner set of size: 6x7,8x9,10x11, 12x13,14x15,16x17, 18x19,20x22, 21x23, 
24x27,25x28, 30x32&36x41-each 01 no.per set.Chrome plated and matte finish . Make 
TAPARIA OR STANLEY as approved by EIC. 
Item No.196 

The Item price includes cost of Supply Set of screw driver, 08 pcs in a set (Make- Taparia 
or similar) .as approved by EIC. 
Item No.197 

The Item price includes cost of Supply Pipe wrench 12" (Make- Taparia or similar). as 
approved by EIC. 
Item No.198 

The Item price includes cost of  Supply Pipe wrench 8" (Make- Taparia or similar). as 
approved by EIC. 
Item No.199 

The Item price includes cost of Supply Adjustable spanner 12", 8" & 6" (Make- Taparia or 
similar).as approved by EIC. 
Item No.202 

The Item price includes cost of Supply Blower / Dust extractor Make: BOSCH as approved 
by EIC. 
Item No.203 
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The Item price includes cost of Supply and handing over of File Set ( Flat, Round , Half 
Round each in 1 set) Size: 200 mm. Make Inditrust/Pro'skit/CK Tools/Jon 
Bhandari/Python.as approved by EIC. 
Item No.204 

The Item price includes cost of Supply Bastard Double Cut Triangular File (Local File) 250 
mmMaterial - Alloy steel,IS1931:2000 with latest amendments. Make Inditrust/Pro'skit/CK 
Tools/Jon Bhandari/Python as approved by EIC. 
Item No.206 

The Item price includes cost of Supply BEE 5 STAR RATED 1 HP SUBMERSIBLE 
PUMPSET SUITABLE FOR 4 INCH DIA BOREWELL CAPABLE TO DELIVER COLD 
UNFILTERED WATER 25 LPM AT A HEAD OF 80 MTRS COMPLETE WITH 
WATER LUBRICATED AND SUITABLE TO OPERATE ON SINGLE PHASE AC 
SUPPLY 230V,50Hz CONFIRMING TO IS 8034/2002 WITH SUITABLE MICRO 
CONTROLLER BASED CONTROL PANEL HAVING CONTACTOR, DRY RUN 
PREVENTER, OVERLOAD PROTECTION, DIGITAL VOLTMETER AND 
AMMETER, SUITABLE CAPACITOR, ON/OFF PUSH BUTTON AND TO BE 
SUPPLIED WITH TEST CERTIFICATE, STAR RATING CERTIFICATE, OEM 
DEALERSHIIP CERTIFICATE AND WARRANTY CERTIFICATE. ACCEPTABLE 
PUMP MAKE: KSB/KIRLOSKAR/CRI/CG/DECCAN /CELVIN/Havells. CONTROL 
PANEL: POWER PRO/NIAGARA/TECHON.as approved by EIC. 

 
Item No.208 

The Item price includes cost of Supply & erection of Water cooler with RO of 80 Liters 
Capacity, Make: Blue Star, Voltas, Eureka Forbes, Kent as approved by EIC. 
Item No.209 

The Item price includes cost of Supply, testing and commissioning of primary current 
injection test system, trolley mounted for testing of switchgears such as CT, CB, 
Interrupters, relays etc., used in TSS with connecting cables etc., and carry case. The test 
set should be micro-processor controlled, self–contained and portable type having current 
source capable of supplying 3000A, 20KVA for short duration for testing purpose. The 
price shall also include the cost of pair of cotton braided copper cables of 720 sq mm X 2X 
10 m, digital timer for measuring tripping time and suitably mounted on wheels. The 
system shall be suitable to work on input power supply of 230V,50Hz and will have inbuilt 
safety features for high currents such as zero start interlock, auto cut off upon tripping relay 
etc. The price includes the cost of site demonstration by OEM engineer with suitable 
number of days of training of staff. 

Model: Megger make model ODEN AT/1S or Motwane MOT-PIK3000/20 or superior as 
approved by EIC. 

Item No.210 

The Item price includes cost of Supply & erection of Single phase Relay testing kit 
(secondary injection kit) for testing numerical relays of Traction substation 

as per RDSO specification no. TI/PSI/TRST KIT/1080(12/2008). Detail specification is 
attached. Make: MEGGER model: SMRT1 or similar in Fluke, Doble, Motwane, Scope. 
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Make- Megger, Model- SMRT as approved by EIC. 

Item No.212 

The Item price includes cost of supply of Digital breaker time interval meter suitable for 
measuring open/close time of CBs/interrupters used in TSS as per specifications given 
below:-(a) Display:- 4 digital LED display with 7 segment LED (b) Poles:- Three (c) Range 
0.1m Sec to 9999 Sec (d) Accuracy :-±0.1% -± 1 count (e) Power:- 220-250V, AC single 
phase (NTPL make ref –NTT4DSA-5R OR Anuvidyut Pvt Ltd Model-1425 better or 
equivalent as approved by EIC) 

Item No.213 

The Item price includes cost of supply, testing and commissioning of Tan Delta set fully 
automatic power factor/dissipation factor (tanδ) test set designed to measure capacitance 
and tan delta /power factor for condition assessment of electrical insulation in high voltage 
apparatus such as power & distribution transformer, bushings, circuit breaker, cables, shunt 
capacitors, lightning arrestor etc., up to 12KV. TAN DELTA test set shall be suitable for 
input power of 240V single phase AC with built-in temperature correction system, 
automatic interference suppression for outdoor switchyards, calibrator box, data storage and 
display system on laptop with associated software (MS Windows, MS-Office, OEM 
software, all licensed) (or on board computer system) similar to Megger make model 
DELTA4310A or Shiva Instruments make model (MLS-11DA & HLS-12A). as approved 
by EIC. 

General Requirement: 

(A) Input Power – 100-240 V AC, 50 Hz 

(B) Output Power – 0 to 12 KV continuously adjustable 

(C) Min Output Power – 2.4 KVA 

(D) Min Output Current – 200 mA (short term), 100 mA continuous. 

(E) Interface: Ethernet and USB 

The price shall also include the cost of high voltage lead cables, soft padded carrying case 
and user guide. The price includes the cost of site demonstration by OEM engineer with 
suitable number of days of training of staff. 

Item No.214 

The Item price includes cost of Supply and commissioning of fully automatic transformer 
turn ratio analyser, capable of measuring turn ratio upto 1:10000, micro controller operated, 
with builtin printer, LCD screen for display , IP-54 compatible, single unit design and 
supplied with standard accessories, hard carry case, software etc. Megger Make model 
TTR100-1-NA0-ENG, Scope or Motwane XTRM-3 as approved by EIC. 

Item No.215 

The Item price includes cost of Supply Auto Transformer (variac),15 Amps. single phase 
close type AC 50 Hz input 0-240 volt AC out put 0-270 volt AC with copper winding 
robust type equivalent to Make: - VARIAC. Or similar as approved by EIC. 

Item No.216 
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The Item price includes cost of supply Hand Hacksaw Frame with 24T Blade as approved 
by EIC. 

Item No.217 

The Item price includes cost of supply Brass Padlocks of 50mm,6 levers with 3 keys Make: 
Godrej ,Harrison or similar.as approved by EIC. 

Item No.218 

The Item price includes cost of supply Set of High Rise OHE/Emergency Mast along with 
base connection complete as per RDSO Drg. No. ETI/C/0072 as approved by EIC. 

Item No.219 

The Item price includes cost Supply and commissioning of Multi-function wide-front 
Printer (Plotter), printing Technology- inkjet, colour printing, size A0- A4, printing 
speed/Min= 1A0, resolution (Dpi) 2400X1200 suitable for line drawings, GIS, Maps, 
Rendering, Presentations, posters cloth memory 1024 MB, interface Ethernet 
10/100/1000.Make: - Canon, Hp as approved by EIC. 

Item No.220 

The Item price includes cost Supply and commissioning LED screen (65 inch 4K 
Resolution Ultra HD), Make: Sony, Samsung or equivalent as approved by EIC. 

Item No.221 

The Item price includes cost Supply and commissioning Desktop i7 intel processor, 16 GB 
RAM, 23 inch HD Monitor/Windows 10 Professional(Make: HP, Del, Acer, Leonovo) as 
approved by EIC. 

Item No.222 

The Item price includes cost Supply and commissioning Multifunctional Printer; Make: 
Brother with 03 years warrant as approved by EIC. 

Item No.223 

The Item price includes cost of Supply Godrej Optimizer Roller bearing 2 Nos, Steel 
Chanel 1 Nos And Adjusting Mechanism and Servicing Including Bearing & Chanel Fitting 
and fixing. as approved by EIC. 
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Explanatory Notes for Civil, S&T and Non-Schedule items- 

For all Civil Works, S&T Works and Non-Schedule items, Standard NWR (North Western 
Railway) Practices shall be followed. 


