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1 45/OT/RITES
Office
Complex/Architec
t/2016 dtd
20.10.2016

Engagement of Architect for construction of
proposed RITES Office Complex at New
Town,Kolkata

eTender-
Open

10/20/2016 Two Bid
system

submission
date 22-11-
2016
extended to
8.12.2016

1) Space Design Group,New Delhi
2) Ghosh Bose & Associates,Kolkata
3)Renu Khanna &
Associates,Haryana
4)Haven Consultants Pvt Ltd,Kolkata
5) A.K.A Consultants Pvt Ltd,Indore
6)Wadia Techno Engineering
Services Ltd,Mumbai
7) Fairwaad Holdings Pvt Ltd,Noida

Wadia Techno
Engineering Services
Ltd,Mumbai

1) Space Design
Group,New Delhi
2) Ghosh Bose &
Associates,Kolkata
3)Renu Khanna &
Associates,Haryana
4)Haven Consultants
Pvt Ltd,Kolkata
5) A.K.A Consultants
Pvt Ltd,Indore
6) Fairwaad Holdings
Pvt Ltd,Noida

Yes

4 65/OT/CCL-
PIPARWAR/OHE
/PKG-V(C) &
V(D) Dated
09.02.2017.

Design, Drawing, Supply, Erection,Testing &
Commissioning of 25 KV AC OHE Systems in
Piparwar Siding of CCL between Mc.Cluskieganj
and Piparwar, Dist. Chatra, Jharkhand.

eTender-
Open

2/9/2017 Two Bid
system

3/7/2017 BNE Infraprojects Ltd,Kolkata-700064
Shanakar Agarwal,South Sikkim
Namchi-737126

Shanakar
Agarwal,South Sikkim
Namchi-737126

BNE Infraprojects
Ltd,Kolkata-700064

Yes 7 months from
the date of issue
lo LOA

5 72/OT/ECL-
Sonepur
Bazari/Panel
Building/2017 dtd
6.3.17

Construction of Panel Building,cabin & rest room
etc in connection with new Railway siding for
Sonepur Bazari Projectof ECL at
Pandabeshwar,west bengal

eTender-
Open

3/6/2017 Single Bid
System

3/27/2017 Sixer Enterprise,Andal
Gram,Burdwan,Pin-713321

Sixer Enterprise,Andal
Gram,Burdwan,Pin-
713321

NA -

6 75/OT/R/CCL-
Magadh/Civil & P
Way/PKG-
II/2017 dtd
23.3.2017

Earthwork in formation, construction of bridges and
track linking work including supply of P. Way fittings
in connection with construction of Rail Infrastructure
facilities for the proposed Magadh Open Cast
Project of CCL, Dist. Chatra, Jharkhand.

eTender-
Open

3/24/2017 Two Bid
system

4/17/2017 1) Bridge & Roof ,Kolkata
2) Royal Infraconstru Ltd,Kolkata
3) K Venkata Raju Engineering &
Contractors (P) Ltd,Vijaywada

Royal Infraconstru
Ltd,Kolkata

1) Bridge & Roof
,Kolkata
2) K Venkata Raju
Engineering &
Contractors (P)
Ltd,Vijaywada

- -

Sub: Status of tenders (Floated in FY 2016-17) dealt by RPO/Kol Division in the month of September, 2017

LOA issued on 31.7.2017 to M/s KVRECL-UPRKAR-
SCRNPL(JV) of Gurunanak Nagar Vijaywada - 520008

on 31.7.2017

LOA issued to M/s Wadia Techno Engineering
Services Ltd,Mumbai

LOA issued to M/s Shankar Agarwal, Namchi, Melli
Road, South Sikkim, Namchi - 737126

LoA issued on 10.6.2017 to M/s Sixer Enterprise,Andal
Gram,Burdwan,Pin-713321
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1 07/OT/ECL/Sone
pur
Bazari/S&T/2017
Dated 3.5.2017

Supply,Installation,wiring,testingand commissioning
of signalling and telecommunication work of
Pandabeshwar in connection with construction of
Rail Infrastructure to serve Sonepur Bazari Projectof
Eastern Coalfield Ltd at Pandabeshwar of Asansol
Division in Eastern Railway

eTender-
Open

5/3/2017 Two Bid
system

6/6/2017 1) DKC Projects Ltd,Kolkata
2) MRT Signals Ltd,Kolkata

- - - -

2 08/OT/CCL-
PIPARWAR/Bala
nce Work/Phase-
I & II/2017 Dated
04.05.2017

Execution of Balance Civil & P. Way work of Phase
– I (Fly over Line) including construction of RCC
Box Bridge in place of existing Girder Bridge No. 21
& allied works of Phase – II in connection with
construction of Balance work of Piparwar Railway
Siding of CCL at Piparwar, Dist. Chatra, Jharkhand.

eTender-
Open

5/4/2017 Two Bid
system

5/29/2017 1) Pallavi Constructions,Telangana-
500082
2) Hari Construction & Associates P
Ltd,Begusarai,Bihar

- - - -

3 09/OT/CCL-
Amrapali/Civil &
P.Way/PKG-
III/2017 Dated
05.05.2017

Earthwork in formation, construction of bridges and
track linking work including supply of P. Way fittings
in connection with construction of Rail Infrastructure
facilities for the proposed Amrapali Open Cast
Project of CCL (Between Km.(-)0/473.5 to
Km.2/935.00), Dist. Chatra, Jharkhand. PKG-III.

eTender-
Open

5/5/2017 Two Bid
system

6/15/2017 1) Bridge & Roof Co (India)
Ltd,Kolkata-700071
2)Royal Infraconstru Ltd,Kolkata-
700091
3) Metcon India Reality &
Infrastructure Ltd,West Mumbai-
400016
4) Pallavi
Constructions,Hyderabad,Telengana-
500082
5) Track & Towers Infratech (P)
Ltd,Hyderabad-500033

- - - -

4 10/OT/RITES/JO
DA/TATA
STEEL/Vehicle/2
017 Dt 5.5.2017

Engagementof vehicle for Project site at JODA for
TATA Steel

eTender-
Open

5/5/2017 Single Bid
System

22.5.2017

5 11/OT/CCL-
Magadh/Civil & P.
Way/PKG-
III/2017 Dated
09.05.2017

Earthwork in formation, construction of bridges and
track linking work including supply of P. Way fittings
in connection with construction of Rail Infrastructure
facilities for the proposed Magadh Open Cast
Project of CCL (Between Km. 0/622.00 to Km.
11/427.00), Dist. Chatra, Jharkhand. PKG-III.

eTender-
Open

5/9/2017 Two Bid
system

6/19/2017 - - - - -

6 12/OT/CCL-North
Urimari/Civil &
P. Way/PKG-
I/2017 Dated
09.05.2017

Earthwork in formation, construction of bridges and
track linking work including supply of P. Way fittings
in connection with construction of Rail Infrastructure
facilities for the proposed North Urimari Open Cast
Project of CCL (Between Km. (-) 1/500.00 to Km.
8/690.58), Dist. Hazaribag, Jharkhand. PKG-I

eTender-
Open

5/9/2017 Two Bid
system

6/16/2017 - - - - -

7 13/OT/CCL-North
Urimari/Major
Bridge No.
07/PKG-II/2017
Dated 31.05.2017

Construction of Major Bridge no. 07(9 X 30.5m
Composite Girders with RCC Substructure) over
Damodar River with substructure, superstructure,
both end approachesand relatedprotection works in
connection with construction of Rail Infrastructure
facilities for the proposed North Urimari Open Cast
Project of CCL, Dist. Hazaribag, Jharkhand.
PKG-II.

eTender-
Open

5/31/2017 Two Bid
system

7/3/2017 - - - -

8 14/OT/CCL-C T
Road/Jari-NH-
99/2017 Dated
31.05.2017

Developmentof Coal TransportationRoad from Jari
to NH–99 Crossing near BalumathStation along the
Toe (Edge) of formation of Tori- Shivpur alignment in
the acquired land boundary, Dist. Chatra, Jharkhand

eTender-
Open

5/31/2017 Two Bid
system

6/30/2017 07 (seven) 1. Hari Const &
Associates Pvt Ltd,
Brgusarai , Bihar
2. M G Contractors Pvt
Ltd, Haryana
3. Puja Enterprsie,
Chatra, Jharkhand
4. Shivalaya
Construction Co Pvt Ltd,
New Delhi
5. R K Infracrop Pvt Ltd,
Hyderabad

1. Neelam
Construction, Chatra,
Jharkhand
2. Singh Construction
Co, Patiala, Punjab

Yes 5 months from
the date of start.

9 02/R/RITES/HW/
Kol/DVC/RTPS/R
OB/2016 dtd
11.1.2017

Construction of one number 4 Lane ROB over SH-5
at Raghunathpur TPS in West Bengal

eTender-
Open

1/17/2017 Two Bid
system

Scheduled
:14.2.2017
Extended:
21/02/2017

1)Triveni Engicons Pvt Ltd
2) Dinesh Chandra AR Agarwal
Infracom Pvt Ltd

- - -

10 15/OT/RITES/CCL/
CT ROAD/
Vehicle/2017
Dated 12.06.2017

Providing one SCORPIO/BOLERO/TATASUMO or
equivalent vehicle on monthly basis for official use
by RITES officials in connection with construction of
coal transportationroad from Jari to NH-99 of CCL,
,Jharkhand

eTender-
Open

12/6/2017 27/6/2017

11 16/LT/RITES/Sup
ply-Packed
Lunch/2017 dtd
15.6.17

Rate Contract for selection of catering vendor
/contractor to supply graded sealed packed lunch in
its regional project office at 56 C R Avenue 2nd floor
kolkata-700012

12 17/OT/RITES/RP
O-Kol/AC2017
dtd 15.6.17

Annual Maintenance Contract of all kind of Air
Conditioners at RITES Ltd's Regional Project
Office,56 CR Avenue,2nd floor,Kol-700012

29/6/2017 10/7/2017

13 18/OT/RITES/RP
O-
KOL/Photocopy/2
017 Dt 3.7.2017

Rate Contract for Photocopy, printing, binding of
reports & documents for RITES Project Office,
Kolkata

3/7/2017 17/7/2017 two bid received

14 19/OT/SECL-
Manikpur/Track
Renovation/PKG-
11/2017 Dt
4.7.2017

Complete Track Renewal Renovation at Manikpur
Colliery at Korba , SECL

eTender-
Open

5/7/2017 19/7/2017 seven bids received

15 20/OT/SECL-
Chirimiri/Shuntin
g Neck/PKG-
II/2017 Dt
6.7.2017

E/W in Rly Formation including blanketting at
Chirimiri Siding of SECL Korba

eTender-
Open

5/7/2017 19/7/2017 six bids received

16 21/OT/RITES/RP
O-KOL/General
Stationery/2017
Dt 12.7.2017

General Stationery for RPO/Kolkata HQ eTender-
Open

12/7/2017 25/7/2017 One Bid received

17 22/OT/CCL-
Piparwar
crossing
station/Civil & P.
Way/2017 Dt
13.7.2017

Crossing Station at Piparwar siding of CCL eTender-
Open

13/7/2017 4/8/2017 five bids received

18 23/OT/RITES/RP
O-
KOL/Proc/HP/20
17 Dt 10.8.2017

Procuremet of Computer consmables, cartridges etc
for own use

eTender-
Open

10.8.2017 21.8.2017 Two bid received

19 24/0T/RITES/Hald
ia/Vehicle/2017
Dt 11.8.2017

Engagement of vehicle for Project site eTender-
Open

11.8.2017 23.8.2017 two bid received

20 25/OT/RITES/BS
PGCL-
BTPS/Vehicle/20
17 Dt 11.8.2017

Engagement of vehicle for Project site eTender-
Open

11.8.2017 25.8.2017 two bid received

21 26/OT/R/RITES/R
PO-
KOL/PHOTOCOP
Y/2017 Dt
1.9.2017

Photocopy of official documents & printing & binding
of report

Open
Tender

1.9.2017 Single Bid
System

15.9.2017 One Bid received

22 27/LT/RITES/RP
O-KOL/AC
SYSTEM/AMC/20
17 Dt 5.9.2017

AMC of AC System Limited
Tender

5.9.2017 Single Bid
System

20.9.2017 Two Bids received

23 28/OT/RITES/DV
C-RTPS/Hire
Vehicle/2017 Dt
6.9.2017

Engagement of hired vehicle for project work Open
Tender

6.9.2017 Single Bid
System

18.9.2017 Two Bids received

24 28/OT/R/NTPC-
BgTPP/Compress
or/2017 Dt
11.9.2017

Compressor for NTPC NBQ Project Open
Tender

11.9.2017 Single Bid
System

22.9.2017

25 29/OT/RITES/RP
O-KOL/LICA
TOTAL
STATION/2017 Dt
12.9.2017

Total Station Equipment for In house use Open
Tender

12.9.2017 Single Bid
System

25.9.2017 One Bid received

26 30/OT/RITES/Ma
gadh/Vehicle/201
7 Dt 13.9.2017

Engagement of hired vehicle for project work Open
Tender

13.9.2017 Single Bid
System

Due on
25.9.2017
opened on
16/10/2017
after
extension

Two Bids received

Under evaluation of BC

Under evaluation of BC

Under evaluation OF TC

Technical Bid due to be opened on 25.9.2017. Since
no response, further extended upto 4/10/2017.

Under evaluation  of BC

Under evaluation  of BC

Technical Bid opened on 19.7.2017. Bid is under
evaluation of of TC

Bid opened on 6.9.2017.  Under evaluation.

LOA issued to Ms. SUNAYANA Devi

Sub: Status of tenders (Floated in FY 2017-18) dealt by RPO/Kol Division during the month of  September 2017

LOA issued to M/s R K Infracrop Pvt Ltd
D No 1/712 Dwaraka Nagar KADAPA Hyderabad (AP)

516004

Tender Discharged.

LOA issued to M/s Hari Construction of Begusarai on
4.8.2017

Financial Bid opened on 20.9.2017, is under
evaluation.

Technical Bid opened on 23.6.2017. 8 nos. bid
received. Bid is under evaluation of BC.

Technical Bid opened on 23.6.2017. 12 nos. bid
received. Bid is under evaluation of BC.

Financial Bid opened on 20.9.2017, is under
evaluation.

Tender Discharged.

Under evaluation of TC

Under evaluation of TC

LOA issued to M/s Devendra Prasad.

Technical Bid opened on 4.8.2017.  Under evaluation of
BC.

Tender discharged.

bid cancelled due to administrative reason

Bid opened on 10.7.2017 No valid bidder. Tender non
responsive

Tender Discharged.

Technical Bid opened on 19.7.2017.  Bid is under
evaluation of of TC
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